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SPECIFIC PROCUREMENT NOTICE

Request for Bids

Country: Kenya

Name of Project: HORN OF AFRICA - GROUND WATER FOR RESILIENCE PROJECT
(HOAGW4RP)

Contract Title: Construction, Rehabilitation and Expansion of Groundwater — Based Rural
Water Supply Schemes - Batch 1 Schemes in Wajir County

Loan No./Credit No./ Grant No.: IDA-7082-KE
RFB Reference No.: KE-WAJIR-503205-CW-RFB-LOT 2

1. The Government of the Republic of Kenya (GoK) has received financing from the World
Bank toward the cost of The Horn of Africa Groundwater for Resilience Project, Kenya.
(HOAGW4RP), and intends to apply part of the proceeds toward payments under the
contracts for KE-WAJIR-503205-CW-RFB-LOT 2

2. The County Government of Wajir - Wajir Water and Sewerage Company Limited
(WAJWASCO) now invites sealed Bids from eligible Bidders for Construction,
Rehabilitation and Expansion of Groundwater — Based Rural Water Supply Schemes -
Batch 1 Schemes (Adan Awale, Arbajahan, Griftu, Kubeysurur and Nyata-Korondille)
in Wajir County as detailed below:

i.  11No Solar Photovoltaic Pumping (PVP) Systems.

ii.  Supply and installation of 148.425 km of various HDPE Pipeline sizes
ranging from OD 25mm to 200mm.

iii.  Construction of separate community water points for livestock and
domestic use.

iv.  Construction/supply and installation of various sizes of Water Tanks.

v.  Ancillary Works -Construction of Administration buildings, Pump House
Control rooms, guard houses and sanitation facilities.

3. Bidding will be conducted through national competitive procurement using a Request for
Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers”
dated July 2016, revised in September 2023, 5" Edition (“Procurement Regulations™), and
is open to all Bidders as defined in the Procurement Regulations.

4. Interested eligible Bidders may obtain further information from County Government of
Wajir - Wajir Water and Sewerage Company Limited (WAJWASCO), Roble Ahmed
Subow, info@wajirwater.co.ke and inspect the bidding document during office hours 0800
to 1700 hours local time from Monday to Friday, except public holidays. at the address
given below. A complete set of bidding documents in English may be downloaded free of
charge from the following website: https://www.wajirwater.co.ke/media-centre/tenders/
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5. Bids must be delivered to the address below on or before 19" September 2025 at 11.00am.
Electronic Bidding will not be permitted. Late Bids will be rejected. Bids will be publicly
opened in the presence of the Bidders’ designated representatives and anyone who chooses
to attend at the address below on 19t September 2025 at 11.10am.

6. All Bids must be accompanied by a Bid Security of KES 8,000,000.00 for Lot 2 in the form
of a bank guarantee or in a Bankers Check and shall be valid for 152 days.

7. The address referred to above is:

For the attention: Roble Ahmed Subow
Title/position: The Managing Director

Employer: County Government of Wajir - Wajir Water and Sewerage Company
(WAJWASCO).

Address: P.O Box 708 - 70200.

Floor/ Room number: WAJWASCO Office.
City: Wajir.

ZIP Code: 70200

Country: Kenya.

Tel: 0710968680

Facsimile number: N/A

Electronic mail address: info@wajirwater.co.ke
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1. Scope of Bid

Section | - Instructions to Bidders

A. General

1.1 In connection with the Specific Procurement Notice - Request for
Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer,
as specified in the BDS, issues this bidding document for the
provision of Works as specified in Section VII, Works’
Requirements. The name, identification and number of lots
(contracts) of this RFB are specified in the BDS.

1.2 Throughout this bidding document:

(@) the term “in writing” means communicated in written form
(e.g. by mail, e-mail, and fax, including if specified in the
BDS, distributed or received through the electronic-
procurement system used by the Employer) with proof of
receipt;

(b) if the context so requires, “singular” means “plural” and vice
Versa;

(c) “Day” means calendar day, unless otherwise specified as
“Business Day”. A Business Day is any day that is an official
working day of the Borrower. It excludes the Borrower’s
official public holidays;

(d) “ES” means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH));

(e) “Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or attempted
abuse of position of vulnerability, differential power or trust,
for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual
exploitation of another;

“Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

(f) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii)
of the General Conditions of Contract; and
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(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1
(nn) of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)
behaviors which constitute SH is attached to the Code of Conduct
form in Section 1V.

2. Sourceof Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the World Bank (hereinafter called
“the Bank”) in an amount specified in the BDS, toward the project
named in the BDS. The Borrower intends to apply a portion of the
funds to eligible payments under the contract(s) for which this
bidding document is issued.

2.2 Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in all
respects, to the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a
withdrawal from the loan account for the purpose of any payment to
persons or entities, or for any import of goods, equipment, plant, or
materials, if such payment or import is prohibited by a decision of
the United Nations Security Council taken under Chapter V11 of the
Charter of the United Nations. No party other than the Borrower
shall derive any rights from the Loan (or other financing)
Agreement or have any claim to the proceeds of the Loan (or other

financing).
3. Fraud and 3.1 The Bank requires compliance with the Bank’s Anti-Corruption
Corruption Guidelines and its prevailing sanctions policies and procedures as
set forth in the WBG’s Sanctions Framework, as set forth in Section
VI.

3.2 In further pursuance of this policy, bidders shall permit and shall
cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to
permit the Bank to inspect all accounts, records and other documents
relating to any initial selection process, prequalification process, bid
submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by
the Bank.

4. Eligible Bidders 4.1 A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution, subject to ITB 4.6, or any combination of
them in the form of a joint venture (JV), under an existing
agreement, or with the intent to enter into such an agreement
supported by a letter of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the
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entire Contract in accordance with the Contract terms. The JV shall
nominate a Representative who shall have the authority to conduct
all business for and on behalf of any and all the members of the JV
during the Bidding process and, in the event the JV is awarded the
Contract, during contract execution. Unless specified in the BDS,
there is no limit on the number of members in a JV.

4.2 A Bidder shall not have a conflict of interest. All Bidders found to
have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

(@) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from
another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence the
Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

() or any of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Project Manager for
the Contract implementation;

() would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the
BDS ITB 2.1 that it provided or were provided by any affiliate
that directly or indirectly controls, is controlled by, or is under
common control with that firm;

(h) has a close business or family relationship with a professional
staff of the Borrower (or of the project implementing agency,
or of a recipient of a part of the loan) who: (i) are directly or
indirectly involved in the preparation of the bidding document
or specifications of the contract, and/or the Bid evaluation
process of such contract; or (ii) would be involved in the
implementation or supervision of such contract unless the
conflict stemming from such relationship has been resolved in
a manner acceptable to the Bank throughout the procurement
process and execution of the contract.
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4.3  Afirmthat is a Bidder (either individually or as a JV member) shall
not participate in more than one Bid, except for permitted alternative
Bids. This includes participation as a Subcontractor in other Bids.
Such participation shall result in the disqualification of all Bids in
which the firm is involved. A firm that is not a Bidder or a JV
member may participate as a subcontractor in more than one Bid.

4.4 A Bidder may have the nationality of any country, subject to the
restrictions pursuant to 1TB 4.8. A Bidder shall be deemed to have
the nationality of a country if the Bidder is constituted, incorporated
or registered in and operates in conformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation
(or equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall
apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

4.5 A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its
prevailing sanctions policies and procedures as set forth in the
WBG’s Sanctions Framework as described in Section VI paragraph
2.2 d., shall be ineligible to be prequalified for, initially selected for,
bid for, propose for, or be awarded a Bank-financed contract or
benefit from a Bank-financed contract, financially or otherwise,
during such period of time as the Bank shall have determined. The
list of debarred firms and individuals is available at the electronic
address specified in the BDS.

4.6 Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they (i) are legally and financially autonomous (ii)
operate under commercial law, and (iii) are not under supervision of
the Employer.

4.7 A Bidder shall not be under suspension from Bidding by the
Employer as the result of the operation of a Bid—Securing or
Proposal-Securing Declaration.

4.8 Firms and individuals may be ineligible if so indicated in Section V
and (a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country, provided
that the Bank is satisfied that such exclusion does not preclude
effective competition for the supply of goods or the contracting of
works or services required; or (b) by an act of compliance with a
decision of the United Nations Security Council taken under
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Chapter VII of the Charter of the United Nations, the Borrower’s
country prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person,
or entity in that country. When the Works are implemented across
jurisdictional boundaries (and more than one country is a Borrower,
and is involved in the procurement), then exclusion of a firm or
individual on the basis of ITB 4.8 (a) above by any country may be
applied to that procurement across other countries involved, if the
Bank and the Borrowers involved in the procurement agree.

4.9 A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

4.10 A firm that is under a sanction of debarment by the Borrower from
being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is satisfied
that the debarment;

(@ relates to fraud or corruption, and

(b) followed a judicial or administrative proceeding that afforded
the firm adequate due process.

5. Eligible 5.1 The materials, equipment and services to be supplied under the
Materials, Contract and financed by the Bank may have their origin in any
Equipment and country subject to the restrictions specified in Section V, Eligible
Services Countries, and all expenditures under the Contract will not

contravene such restrictions. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment and services.

B. Contents of Bidding Document

6. Sections of 6.1 The bidding document consists of Parts 1, 2, and 3, which include
Bidding all the sections specified below, and which should be read in
Document conjunction with any Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures

e Section | - Instructions to Bidders (ITB)

e Section Il - Bid Data Sheet (BDS)

e Section Il - Evaluation and Qualification Criteria
e Section IV - Bidding Forms

e Section V - Eligible Countries

e Section VI - Fraud and Corruption

Official Use Only



Section | - Instructions to Bidders (ITB)... 12

PART 2 Works’ Requirements
e Section VII - Works’ Requirements
PART 3 Conditions of Contract and Contract Forms

e Section VIII - General Conditions of Contract (GCC)
e Section IX - Particular Conditions of Contract (PCC)

e Section X - Contract Forms

6.2 The Specific Procurement Notice - Request for Bids (RFB) issued
by the Employer is not part of this bidding document.

6.3  Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document,
responses to requests for clarification, the minutes of the pre-Bid
meeting (if any), or Addenda to the bidding document in accordance
with ITB 8. In case of any contradiction, documents obtained
directly from the Employer shall prevail.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the bidding document and to furnish with its Bid
all information and documentation as is required by the bidding
document.

7. Clarificationof 7.1 A Bidder requiring any clarification of the bidding document shall

Bidding contact the Employer in writing at the Employer’s address specified
Document, Site in the BDS or raise its inquiries during the pre-Bid meeting if
Visit, Pre-Bid provided for in accordance with ITB 7.4. The Employer will
Meeting respond in writing to any request for clarification, provided that such

request is received prior to the deadline for submission of Bids
within a period specified in the BDS. The Employer shall forward
copies of its response to all Bidders who have acquired the bidding
document in accordance with ITB 6.3, including a description of the
inquiry but without identifying its source. If so specified in the
BDS, the Employer shall also promptly publish its response at the
web page identified in the BDS. Should the clarification result in
changes to the essential elements of the bidding document, the
Employer shall amend the bidding document following the
procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering
into a contract for construction of the Works. The costs of visiting
the Site shall be at the Bidder’s own expense.
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7.3 The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands for
the purpose of such visit, but only upon the express condition that
the Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability
in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any other loss, damage,
costs, and expenses incurred as a result of the inspection.

7.4  If so specified in the BDS, the Bidder’s designated representative is
invited to attend a pre-Bid meeting and/or a Site of Works visit. The
purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach
the Employer not later than one week before the meeting.

7.6 Minutes of the pre-Bid meeting, if applicable, including the text of
the questions asked by Bidders, without identifying the source, and
the responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Bidders who have
acquired the bidding document in accordance with ITB 6.3 Any
modification to the bidding document that may become necessary
as a result of the pre-Bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-Bid meeting. Nonattendance at
the pre-Bid meeting will not be a cause for disqualification of a

Bidder.
8. Amendmentof 8.1 At any time prior to the deadline for submission of bids, the
Bidding Employer may amend the bidding document by issuing addenda.
Document

8.2 Any addendum issued shall be part of the bidding document and
shall be communicated in writing to all who have obtained the
bidding document from the Employer in accordance with ITB 6. The
Employer shall also promptly publish the addendum on the
Employer’s web page in accordance with ITB 7.1.
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8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may,
at its discretion, extend the deadline for the submission of Bids,
pursuant to ITB 22.2.

C. Preparation of Bids

9. Costof Bidding 9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the Bidding process.

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the
Bid exchanged by the Bidder and the Employer, shall be written in
the language specified in the BDS. Supporting documents and
printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the
relevant passages in the language specified in the BDS, in which
case, for purposes of interpretation of the Bid, such translation shall

govern.
11. Documents 11.1 The Bid shall comprise the following:
Comprising the (@)  Letter of Bid prepared in accordance with ITB 12;

Bid
(b) Bill of Quantities or Activity Schedule: completed in
accordance with ITB 12 and ITB 14, as specified in the BDS;

(c) Bid Security or Bid-Securing Declaration, in accordance
with ITB 19.1;

(d) Alternative Bid, if permissible, in accordance with ITB 13;

(e)  Authorization: written confirmation authorizing the
signatory of the Bid to commit the Bidder, in accordance with
ITB 20.3;

() Bidder’s Eligibility: documentary evidence in accordance
with ITB 17 establishing the Bidder’s eligibility to Bid,

(9) Qualifications: documentary evidence in accordance with
ITB 17 establishing the Bidder’s qualifications to perform
the contract if its Bid is accepted;

(h)  Conformity: a technical proposal in accordance with ITB 16;
(1)  any other document required in the BDS.

11.2 In addition to the requirements under ITB 11.1, Bids submitted by a
JV shall include a copy of the Joint Venture Agreement entered into
by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be signed

Official Use Only



Section | - Instructions to Bidders (ITB) 15

by all members and submitted with the Bid, together with a copy of
the proposed Agreement.

11.3 The Bidder shall furnish in the Letter of Bid information on
commissions and gratuities, if any, paid or to be paid to agents or
any other party relating to this Bid.

12. Letter of Bid and 12.1 The Letter of Bid and Schedules shall be prepared using the relevant
Schedules forms furnished in Section IV, Bidding Forms. The forms must be
completed without any alterations to the text, and no substitutes
shall be accepted except as provided under ITB 20.3. All blank

spaces shall be filled in with the information requested.

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method
of evaluating different alternative times for completion will be
described in Section 11, Evaluation and Qualification Criteria.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
must first price the Employer’s design as described in the bidding
document and shall further provide all information necessary for a
complete evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications, breakdown
of prices, and proposed construction methodology and other
relevant details. Only the technical alternatives, if any, of the Bidder
with the Most Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such
parts will be identified in the BDS and described in Section VI,
Works’ Requirements. The method for their evaluation will be
stipulated in Section 111, Evaluation and Qualification Criteria.

14. Bid Prices and 14.1 The prices and discounts quoted by the Bidder in the Letter of Bid
Discounts and in the Activity Schedule or Bill of Quantities shall conform to
the requirements specified below.

14.2  The Bidder shall submit a Bid for the whole of the Works described
in ITB 1.1 by filling in prices for all items of the Works, as identified
in Section IV. Bidding Forms. In case of admeasurement contracts,
the Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or
price is entered by the Bidder will not be paid for by the Employer
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when executed and shall be deemed covered by the rates for other
items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Bid, in accordance with ITB
12.1, shall be the total price of the Bid, excluding any discounts
offered.

14.4 The Bidder shall quote any discounts and indicate the methodology
for their application in the Letter of Bid in accordance with ITB
12.1.

14.5 Unless otherwise specified in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the prices
quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of
Adjustment Data in Section V- Bidding Forms and the Employer
may require the Bidder to justify its proposed indices and
weightings.

14.6 If so specified in ITB 1.1, Bids are invited for individual lots
(contracts) or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one Contract
shall specify in their Bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the
package. Discounts shall be submitted in accordance with ITB 14.4,
provided the Bids for all lots (contracts) are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the rates
and prices! and the total Bid price submitted by the Bidder.

15. Currencies of Bid 15.1 The currency(ies) of the Bid and the currency(ies) of payments shall
and Payment be the same and shall be as specified in the BDS.

15.2 Bidders may be required by the Employer to justify, to the
Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data
are reasonable?, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.

In lump sum contracts, delete “rates and prices and the.”
For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are
reasonable” and replace with “Lump Sum.”
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16. Documents 16.1 The Bidder shall furnish a technical proposal including a statement
Comprising the of work methods, equipment, personnel, schedule and any other
Technical information as stipulated in Section 1V, Bidding Forms, in sufficient
Proposal detail to demonstrate the adequacy of the Bidders’ proposal to meet

the work’s requirements and the completion time.

17. Documents 17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders
Establishing the shall complete the Letter of Bid, included in Section 1V, Bidding
Eligibility and Forms.

Qual|_f|cat|ons of 17.2 In accordance with Section Ill, Evaluation and Qualification
the Bidder

Criteria, to establish its qualifications to perform the Contract, the
Bidder shall provide the information requested in the corresponding
information sheets included in Section IV, Bidding Forms.

17.3 If a margin of preference applies as specified in accordance with
ITB 33.1, domestic Bidders, individually or in joint ventures,
applying for eligibility for domestic preference shall supply all
information required to satisfy the criteria for eligibility specified in
accordance with 1TB 33.1.

18. Period of 18.1 Bids shall remain valid until the date specified in the BDS or any
Validity of Bids extended date if amended by the Employer in accordance with ITB
8. A Bid that is not valid until the date specified in the BDS, or any
extended date if amended by the Employer in accordance with ITB
8, shall be rejected by the Employer as nonresponsive.

18.2 In exceptional circumstances, prior to the date of expiration of the
Bid validity, the Employer may request Bidders to extend the period
of validity of their Bids. The request and the responses shall be made
in writing. If a Bid Security is requested in accordance with ITB 19,
it shall also be extended for twenty-eight (28) days beyond the
extended date for Bid validity. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request
shall not be required or permitted to modify its Bid, except as
provided in ITB 18.3.

18.3 If the award is delayed by a period exceeding fifty-six (56) days

beyond the date of expiry of the Bid validity specified in accordance
with ITB 18.1, the Contract price shall be determined as follows:
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(@ in the case of fixed price contracts, the Contract price shall
be the Bid price adjusted by the factor specified in the BDS;

(@ inthe case of adjustable price contracts, no adjustment shall
be made; or

(b) in any case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable correction
from those indicated above.

19. Bid Security 19.1 The Bidder shall furnish as part of its Bid, either a Bid-Securing
Declaration or a Bid Security as specified in the BDS, in original
form and, in the case of a Bid Security, in the amount and currency
specified in the BDS.

19.2 A Bid Securing Declaration shall use the form included in Section
IV, Bidding Forms.

19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
shall be a demand guarantee in any of the following forms at the
Bidder’s option:

(@ an unconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or surety
company);

(b) anirrevocable letter of credit;
(c) acashier’s or certified check; or
(d) another security specified in the BDS,

from a reputable source from an eligible country. If an
unconditional guarantee is issued by a non-bank financial
institution located outside the Employer’s Country, the issuing non-
bank financial institution shall have a correspondent financial
institution located in the Employer’s Country to make it
enforceable, unless the Employer has agreed in writing, prior to Bid
submission, that a correspondent financial institution is not
required. In the case of a bank guarantee, the Bid Security shall be
submitted either using the Bid Security Form included in Section
IV, Bidding Forms, or in another substantially similar format
approved by the Employer prior to Bid submission. The Bid
Security shall be valid for twenty-eight (28) days beyond the
original date of expiry of the Bid validity, or beyond any extended
date if requested under 1TB 18.2.

19.4 If a Bid Security or Bid Securing Declaration is specified pursuant
to ITB 19.1, any Bid not accompanied by a substantially responsive
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Bid Security or Bid-Securing Declaration shall be rejected by the
Employer as non-responsive.

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’s signing the Contract and furnishing the
Performance Security and if required in the BDS, the
Environmental and Social (ES) Performance Security pursuant to
ITB 48.

19.6 The Bid Security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security. and if
required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7 The Bid Security may be forfeited:

(@) if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid, or
any extension thereto provided by the Bidder; or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 47; or

(i1) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 48.

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be
in the name of the JV that submits the Bid. If the JV has not been
constituted into a legally enforceable JV, at the time of Bidding, the
Bid Security or the Bid-Securing Declaration shall be in the names
of all future members as named in the letter of intent mentioned in
ITB4.1and ITB 11.2.

19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1,
and;

(@) if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or
any extended date provided by the Bidder; or

(b)  if the successful Bidder fails to:
(1) sign the Contract in accordance with ITB 47; or

(i) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 48,
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the Borrower may, if provided for in the BDS, declare the Bidder
ineligible to be awarded a contract by the Employer for a period of
time stated in the BDS.

20. Format and 20.1 The Bidder shall prepare one original of the documents comprising
Signing of Bid the Bid as described in ITB 11 and clearly mark it “ORIGINAL”.
Alternative Bids, if permitted in accordance with ITB 13, shall be
clearly marked “ALTERNATIVE”. In addition, the Bidder shall
submit copies of the Bid in the number specified in the BDS, and
clearly mark each of them “CoPY.” In the event of any discrepancy

between the original and the copies, the original shall prevail.

20.2 Bidders shall mark as “CONFIDENTIAL” information in their Bids
which is confidential to their business. This may include
proprietary information, trade secrets, or commercial or financially
sensitive information.

20.3 The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign
on behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the
Bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All
pages of the Bid where entries or amendments have been made shall
be signed or initialed by the person signing the Bid.

20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

20.5 Any interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid.
D. Submission and Opening of Bids

21. Sealing and 21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one-
Marking of Bids envelope Bidding process). Within the single envelope the Bidder
shall place the following separate, sealed envelopes:

(@ in an envelope marked “ORIGINAL”, all documents
comprising the Bid, as described in ITB 11; and

(b)  in an envelope marked “COPIES”, all required copies of the
Bid; and

(c) if alternative Bids are permitted in accordance with ITB 13,
and if relevant:
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(i)  inan envelope marked “ORIGINAL - ALTERNATIVE BID”,
the alternative Bid; and

(i) inthe enveloped marked “CoPIES — ALTERNATIVE BID”
all required copies of the alternative Bid.
21.2 The inner and outer envelopes shall:
(@)  bear the name and address of the Bidder;
(b)  be addressed to the Employer in accordance with ITB 22.1;

(c) bear the specific identification of this Bidding process
specified in accordance with BDS 1.1; and

(d) bear a warning not to open before the time and date for Bid
opening.

21.3 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the Bid.

22. Deadline for 22.1 Bids must be received by the Employer at the address and no later
Submission of than the date and time specified in the BDS. When so specified in
Bids the BDS, Bidders shall have the option of submitting their Bids

electronically. Bidders submitting Bids electronically shall follow
the electronic bid submission procedures specified in the BDS.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document in
accordance with ITB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in accordance with ITB 22. Any
Bid received by the Employer after the deadline for submission of
Bids shall be declared late, rejected, and returned unopened to the

Bidder.

24. Withdrawal, 24.1 A Bidder may withdraw, substitute, or modify its Bid after it has
Substitution, and been submitted by sending a written notice, duly signed by an
Modification of authorized representative, and shall include a copy of the
Bids authorization in accordance with ITB 20.3, (except that withdrawal

notices do not require copies). The corresponding substitution or
modification of the Bid must accompany the respective written
notice. All notices must be:

(@)  prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
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addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”’; and

(b)  received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall
be returned unopened to the Bidders.

24.3 No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the date of expiry
of the Bid validity specified by the Bidder on the Letter of Bid or
any extended date thereof.

25. Bid Opening 25.1 Except in the cases specified in ITB 23 and ITB 24.2, the Employer
shall publicly open and read out in accordance with this ITB, all
Bids received by the deadline, at the date, time and place specified
in the BDS, in the presence of Bidders’ designated representatives
and anyone who chooses to attend. All Bidders, or their
representatives and any interested party may attend a public
opening. Any specific electronic Bid opening procedures required
if electronic bidding is permitted in accordance with ITB 22.1, shall
be as specified in the BDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be
opened, but returned to the Bidder. No Bid withdrawal shall be
permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at Bid
opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read
out and exchanged with the corresponding Bid being substituted,
and the substituted Bid shall not be opened, but returned to the
Bidder. No Bid substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to
request the substitution and is read out at Bid opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read
out with the corresponding Bid. No Bid modification shall be
permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at bid
opening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading
out: the name of the Bidder and whether there is a modification; the
total Bid Price, per lot (contract) if applicable, including any
discounts and alternative Bids; the presence or absence of a Bid
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Security, or Bid Securing Declaration, if required; and any other
details as the Employer may consider appropriate.

25.6 Only Bids, alternative Bids and discounts that are opened and read
out at Bid opening shall be considered further for evaluation. The
Letter of Bid and the priced Schedules are to be initialed by
representatives of the Employer attending Bid opening in the
manner specified in the BDS.

25.7 The Employer shall neither discuss the merits of any Bid nor reject
any Bid (except for late Bids, in accordance with ITB 23.1).

25.8 The Employer shall prepare a record of the Bid opening that shall
include, as a minimum:

(@ the name of the Bidder and whether there is a withdrawal,
substitution, or modification;

(b) the Bid Price, per lot (contract) if applicable, including any
discounts;

(c) the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and

(d) any alternative Bids.

25.9 The Bidders’ representatives who are present shall be requested to
sign the record. The omission of a Bidder’s signature on the record
shall not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Bidders.

E. Evaluation and Comparison of Bids

26. Confidentiality =~ 26.1 Information relating to the evaluation of Bids and recommendation
of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with the Bidding process until
information on Intention to Award the Contract is transmitted to all
Bidders in accordance with ITB 43.

26.2 Any effort by a Bidder to influence the Employer in the evaluation
of the Bids or Contract award decisions may result in the rejection
of its Bid.

26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the time
of Contract award, if a Bidder wishes to contact the Employer on
any matter related to the Bidding process, it shall do so in writing.

27. Clarification of  27.1 To assist in the examination, evaluation, and comparison of the
Bids Bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its Bid given a

reasonable time for a response. Any clarification submitted by a
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Bidder that is not in response to a request by the Employer shall not
be considered. The Employer’s request for clarification and the
response shall be in writing. No change, including any voluntary
increase or decrease in the prices or substance of the Bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of
the Bids, in accordance with ITB 31.

27.2 If a Bidder does not provide clarifications of its Bid by the date and
time set in the Employer’s request for clarification, its Bid may be

rejected.
28. Deviations, 28.1 During the evaluation of Bids, the following definitions apply:
Reservations, T gt 3 s : . .
@) Deviation” is a departure from the requirements specified in

and Omissions the bidding document;

(b)  “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the bidding document; and

(c) “Omission” is the failure to submit part or all of the
information or documentation required in the bidding
document.

29. Determination of 29.1 The Employer’s determination of a Bid’s responsiveness is to be
Responsiveness based on the contents of the Bid itself, as defined in ITB 11.

29.2 A substantially responsive Bid is one that meets the requirements of
the bidding document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that:

(@) ifaccepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the bidding
document, the Employer’s rights or the Bidder’s
obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive Bids.

29.3 The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, in particular, to confirm that
all requirements of Section VII, Works’ Requirements have been
met without any material deviation, reservation or omission.

29.4 If a Bid is not substantially responsive to the requirements of the
bidding document, it shall be rejected by the Employer and may not
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subsequently be made responsive by correction of the material
deviation, reservation, or omission.

30. Nonmaterial 30.1 Provided that a Bid is substantially responsive, the Employer may
Nonconformities waive any nonconformities in the Bid.

30.2 Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

30.3 Provided that a Bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only to reflect the price of a missing or non-conforming
item or component, by adding the average price of the item or
component quoted by substantially responsive Bidders. If the price
of the item or component cannot be derived from the price of other
substantially responsive Bids, the Employer shall use its best
estimate.

31. Correction of 31.1 Provided that the Bid is substantially responsive, the Employer
Arithmetical shall correct arithmetical errors on the following basis:

Errors (@ only for admeasurement contracts, if there is a discrepancy

between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of
the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed
in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.
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31.2 Bidders shall be requested to accept correction of arithmetical
errors. Failure to accept the correction in accordance with ITB 31.1,
shall result in the rejection of the Bid.

32. Conversion to 32.1 For evaluation and comparison purposes, the currency(ies) of the

Single Currency Bid shall be converted into a single currency as specified in the
BDS.
33. Margin of 33.1 Unless otherwise specified in the BDS, a margin of preference for
Preference domestic Bidders® shall not apply.

34. Subcontractors  34.1 Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors
selected in advance by the Employer, Financial Parts

34.2 The subcontractor’s qualifications shall not be used by the Bidder to
qualify for the Works unless their specialized parts of the Works were
previously designated by the Employer in the BDS as can be met by
subcontractors referred to hereafter as ‘Specialized Subcontractors’,
in which case, the qualifications of the Specialized Subcontractors
proposed by the Bidder may be added to the qualifications.

34.3 Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for
their parts of the Works.

35. Evaluation of 35.1 The Employer shall use the criteria and methodologies listed in this
Bids ITB and Section 111, Evaluation and Qualification criteria. No other
evaluation criteria or methodologies shall be permitted. By applying
the criteria and methodologies the Employer shall determine the
Most Advantageous Bid. This is the Bid of the Bidder that meets the

Qualification Criteria and whose Bid has been determined to be:

(@)  substantially responsive to the bidding document; and
(b)  the lowest evaluated cost.

35.2 To evaluate a Bid, the Employer shall consider the following:

3 Anindividual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered
in the country of the Employer, has more than 50 percent ownership by nationals of the country of the
Employer, and if it does not subcontract more than 10 percent of the contract price, excluding provisional
sums, to foreign contractors. JVs are considered as domestic Bidders and eligible for domestic preference
only if the individual member firms are registered in the country of the Employer or have more than 50
percent ownership by nationals of the country of the Employer, and the JV shall be registered in the country
of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding
provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic
preference.
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(@) the Bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities*
for admeasurement contracts, but including Daywork® items,
where priced competitively;

(b)  price adjustment for correction of arithmetic errors in
accordance with ITB 31.1;

(c)  price adjustment due to discounts offered in accordance with
ITB 14.4;

(d) converting the amount resulting from applying (a) to (c)
above, if relevant, to a single currency in accordance with
ITB 32;

(e)  price adjustment for nonconformities in accordance with ITB
30.3; and

(f)  the additional evaluation factors are specified in Section IlI,
Evaluation and Qualification Criteria.

35.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Bid evaluation.

35.4 If this bidding document allows Bidders to quote separate prices for
different lots (contracts), the methodology to determine the lowest
evaluated cost of the contract combinations, including any discounts
offered in the Letter of Bid, is specified in Section IlI, Evaluation
and Quialification Criteria.

36. Comparison of The Employer shall compare the evaluated costs of all substantially
Bids responsive Bids established in accordance with ITB 35.2 to
determine the Bid that has the lowest evaluated cost.

37. Abnormally Low 37.1 AnAbnormally Low Bid is one where the Bid price, in combination
Bids with other constituent elements of the Bid, appears unreasonably
low to the extent that the Bid price raises material concerns as to the
capability of the Bidder to perform the Contract for the offered Bid

price.

37.2 In the event of identification of a potentially Abnormally Low Bid,
the Employer shall seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to the

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

> Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time
spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For
Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities
for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a
specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total
Bid price.
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subject matter of the contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other requirements of
the bidding document.

37.3 After evaluation of the price analyses, in the event that the Employer
determines that the Bidder has failed to demonstrate its capability to
perform the Contract for the offered Bid Price, the Employer shall
reject the Bid.

38. Unbalanced or 38.1 Ifthe Bid for an admeasurement contract, which results in the lowest
Front Loaded evaluated cost is, in the Employer’s opinion, seriously unbalanced
Bids or, front loaded, the Employer may require the Bidder to provide

written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid priceas with the
scope of works, proposed methodology, schedule and any other
requirements of the bidding document.

38.2 After the evaluation of the information and detailed price analyses
presented by the Bidder, the Employer may as appropriate:

(@) accept the Bid; or

(b)  require that the amount of the Performance Security be
increased at the expense of the Bidder to a level not
exceeding 20% of the Contract Price; or

(c) reject the Bid.

39. Qualification of  39.1 The Employer shall determine to its satisfaction whether the eligible
the Bidder Bidder that is selected as having submitted the lowest evaluated cost
and substantially responsive Bid meets the qualifying criteria

specified in Section |11, Evaluation and Qualification Criteria.

39.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by
the Bidder, pursuant to ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder’s
subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the bidding document),
or any other firm(s) different from the Bidder.

39.3 An affirmative determination of qualification shall be a prerequisite
for award of the Contract to the Bidder. A negative determination
shall result in disqualification of the Bid, in which event the
Employer shall proceed to the substantially responsive Bid which
offers the next lowest evaluated cost to make a similar
determination of that Bidder’s qualifications to perform
satisfactorily.
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40. Most 40.1 Having compared the evaluated costs of Bids, the Employer shall
Advantageous determine the Most Advantageous Bid. The Most Advantageous
Bid Bid is the Bid of the Bidder that meets the Qualification Criteria and

whose Bid has been determined to be:
(@)  substantially responsive to the bidding document; and
(b)  the lowest evaluated cost.

41. Employer’s 41.1 The Employer reserves the right to accept or reject any Bid, and to
Right to Accept annul the Bidding process and reject all Bids at any time prior to
Any Bid, and to Contract Award, without thereby incurring any liability to Bidders.
Reject Any or All In case of annulment, all Bids submitted and specifically, Bid
Bids securities, shall be promptly returned to the Bidders.

42. Standstill Period 42.1 The Contract shall not be awarded earlier than the expiry of the
Standstill Period. The Standstill Period shall be ten (10) Business
Days unless extended in accordance with ITB 46. The Standstill
Period commences the day after the date the Employer has
transmitted to each Bidder the Notification of Intention to Award
the Contract. Where only one Bid is submitted, or if this contract is
in response to an emergency situation recognized by the Bank, the
Standstill Period shall not apply.

43. Notification of 43.1 The Employer shall send to each Bidder the Notification of
Intention to Intention to Award the Contract to the successful Bidder. The
Award Notification of Intention to Award shall contain, at a minimum, the

following information:

(@ the name and address of the Bidder submitting the successful
Bid;
(b)  the Contract price of the successful Bid;

(c) the names of all Bidders who submitted Bids, and their Bid
prices as readout, and as evaluated;

(d) a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c) above
already reveals the reason;

(e) the expiry date of the Standstill Period,;

(f)  instructions on how to request a debriefing and/or submit a
complaint during the standstill period.

F. Award of Contract

44. Award Criteria  44.1 Subject to ITB 41, the Employer shall award the Contract to the
successful Bidder. This is the Bidder whose Bid has been
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determined to be the Most Advantageous Bid as specified in ITB
40.

45. Notification of 45.1 Prior to the expiration of the Bid validity, and upon expiry of the
Award Standstill Period specified in ITB 42.1 or any extension thereof, and,
upon satisfactorily addressing any complaint that has been filed
within the Standstill Period, the Employer shall notify the successful
Bidder, in writing, that its Bid has been accepted. The notification
of award (hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance™) shall specify the sum that
the Employer will pay the Contractor in consideration of the
execution of the contract (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”).

45.2 Within ten (10) Business Days after the date of transmission of the
Letter of Acceptance, the Employer shall publish the Contract
Award Notice which shall contain, at a minimum, the following
information:

(@ name and address of the Employer;

(b)  name and reference number of the contract being awarded,
and the selection method used;

(c)  names of all Bidders that submitted Bids, and their Bid prices
as read out at Bid opening, and as evaluated;

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or
were not evaluated, with the reasons therefor;

(e) the name of the successful Bidder, the final total contract
price, the contract duration and a summary of its scope; and

(f)  successful Bidder’s Beneficial Ownership Disclosure Form,
if specified in BDS ITB 47.1.

45.3 The Contract Award Notice shall be published on the Employer’s
website with free access if available, or in at least one newspaper of
national circulation in the Employer’s Country, or in the official
gazette. The Employer shall also publish the contract award notice
in UNDB online.

45.4 Until a formal contract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

46. Debriefing by the 46.1 On receipt of the Employer’s Notification of Intention to Award
Employer referred to in ITB 43.1, an unsuccessful Bidder has three (3)
Business Days to make a written request to the Employer for a

debriefing. The Employer shall provide a debriefing to all

unsuccessful Bidders whose request is received within this deadline.
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46.2 Where a request for debriefing is received within the deadline, the
Employer shall provide a debriefing within five (5) Business Days,
unless the Employer decides, for justifiable reasons, to provide the
debriefing outside this timeframe. In that case, the standstill period
shall automatically be extended until five (5) Business Days after
such debriefing is provided. If more than one debriefing is so
delayed, the standstill period shall not end earlier than five (5)
Business Days after the last debriefing takes place. The Employer
shall promptly inform, by the quickest means available, all Bidders
of the extended standstill period

46.3 Where a request for debriefing is received by the Employer later
than the three (3)-Business Day deadline, the Employer should
provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of
Public Notice of Award of contract. Requests for debriefing
received outside the three (3)-day deadline shall not lead to
extension of the standstill period.

46.4 Debriefings of unsuccessful Bidders may be done in writing or
verbally. The Bidder shall bear their own costs of attending such a
debriefing meeting.

47. Signing of 47.1 The Employer shall send to the successful Bidder the Letter of
Contract Acceptance including the Contract Agreement, and, if specified in
the BDS, a request to submit the Beneficial Ownership Disclosure
Form providing additional information on its beneficial ownership.
The Beneficial Ownership Disclosure Form, if so requested, shall
be submitted within eight (8) Business Days of receiving this

request.

47.2 The successful Bidder shall sign, date and return to the Employer,
the Contract Agreement within twenty-eight (28) days of its receipt.

48. Performance 48.1 Within twenty-eight (28) days of the receipt of the Letter of
Security Acceptance from the Employer, the successful Bidder shall furnish
the Performance Security and, if required in the BDS, the

Environmental and Social (ES) Performance Security in accordance

with the General Conditions of Contract, subject to ITB 38.2 (b),

using for that purpose the Performance Security and ES

Performance Security Forms included in Section X, Contract

Forms, or another form acceptable to the Employer. If the

Performance Security furnished by the successful Bidder is in the

form of a bond, it shall be issued by a bonding or insurance company

that has been determined by the successful Bidder to be acceptable

to the Employer. A foreign institution providing a bond shall have a

correspondent financial institution located in the Employer’s
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Country, unless the Employer has agreed in writing that a
correspondent financial institution is not required.

48.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security, or to sign the
Contract Agreement shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security. In that
event the Employer may award the Contract to the Bidder offering
the next Most Advantageous Bid.

49. Adjudicator 49.1 The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid.
If, in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the Particular Conditions of
Contract (PCC) pursuant to Clause 23.1 of the General Conditions
of Contract (GCC), to appoint the Adjudicator.

50. Procurement 50.1 The procedures for making a Procurement-related Complaint are as
Related specified in the BDS.
Complaint
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Section Il - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.

ITB A. General

Reference

ITB1.1 The number of the Invitation for Bids is KE-WAJIR-503205-CW-RFB-
LOT 2

The Employer is: County Government of Wajir - Wajir Water and
Sewerage Company (WAJWASCO).

The reference number of the Request for Bids (RFB) is: KE-WAJIR-
503205-CW-RFB-LOT 2

The name of the RFB is Construction, Rehabilitation and Expansion of
Groundwater — Based Rural Water Supply Systems in Wajir County

The number and identification of lots (contracts) comprising this RFB is:
Single Contract Package

Contract Number | Description

KE-WAJIR- Adan Awale, Arbajahan, Griftu, Kubeysurur and
503205-CW-RFB- | Nyata-Korondille Rural Water Supply Schemes
LOT 2

ITB 2.1 The Borrower is: The Government of the Republic of Kenya (GoK).
Loan or Financing Agreement amount: Euros 121.7 million

The name of the Project is: The Horn of Africa Groundwater for
Resilience Project, Kenya. (P-174867)

ITB4.1 The maximum number of members in the Joint Venture (JV) shall be: Two.

ITB45 A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.

B. Contents of Bidding Document

ITB7.1 For Clarification of Bid purposes only, the Employer’s address is:

Attention: County Government of Wajir - Wajir Water and Sewerage
Company (WAJWASCO).

Address: WAJWASCO Office

Floor/ Room number: WAJWASCO Office.
City: Wajir

ZIP Code 70200
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Country: Kenya.

Telephone: 0710968680

Facsimile number: N/A

Electronic mail address: info@wajirwater.co.ke

ITB 7.1

Requests for clarification should be received by the Employer no later
than: 14 days before the bid submission deadline.

ITB 7.1

Web page: https://www.wajirwater.co.ke/

ITB 7.4

A Pre-Bid meeting shall take place.

Date and Time of Pre-Bid meeting: 121" August 2025 at 10:00am
Meeting Link: https://meet.google.com/yns-xgun-tef

Place: WAJWASCO offices, Wajir

Site Visit: The bidders shall undertake a mandatory site visit at their own
cost before the submission of a bid. The employer shall facilitate the site
visit through the respective local county project coordinator between the
dates of 18" — 22" August 2025

C. Preparation of Bids

ITB10.1

The language of the Bid is: English.
All correspondence exchange shall be in English language.

Language for translation of supporting documents and printed literature is
English

ITB 11.1 (b)

The following schedules shall be submitted with the Bid: The priced Bill
of Quantities for admeasurement contracts.

ITB 11.1 (i)

The Bidder shall submit the following additional documents in its Bid:
For Supply of Pipes, Fittings and Electromechanical equipment:

e To establish the conformity of the pipes, fittings, electrotechnical
equipment and related services to the bidding documents, the bidder
shall furnish as part of its Bid the documentary evidence that the goods
conform to the technical specifications and standards specified in Part
-2 Work's Requirements.

e The relevant Product I1SO certification or equivalent for pipes, fitting,
and electromechanical equipment shall be attached to the Bid
documents in compliance with the specifications.

e The product catalogue for pipes, fittings, and electromechanical
equipment shall be attached to the Bid documents in compliance with
the specifications.

e The documentary evidence may be in the form of literature, drawings
or data and shall consist of a detailed item description and the essential
technical and performance characteristics for pipes, fitting and
electromechanical equipment demonstrating substantial
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responsiveness and compliance of the pipes, fitting and
electromechanical equipment to the technical specifications and if
applicable a statement of deviation and exceptions to the provision of
the work's requirements.

e Manufacturer's Authorization Form for pumps, solar panels, reverse
osmosis plants/equipment, controllers, Inverters, and cables using
the format included in section IV of the bidding documents

e Valid tax compliance certificate,

e Certificate of Incorporation,

e NCA Water Works Contractor-Class 4 and above,

e Registration with the Ministry of Water, Sanitation and Irrigation as
a class 4 contractor (Water supply, Sewerage, Irrigation, and
electromechanically installation works) and a minimum of class 4
contractor for Borehole drilling, equipping and servicing).

e Valid Business Permit.

Code of Conduct for Contractor’s Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to Contractor’s
Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of
Contract), to ensure compliance with the Contractor’s Environmental and
Social (ES) obligations under the Contract. The Bidder shall use for this
purpose the Code of Conduct form provided in Section IV. No substantial
modifications shall be made to this form, except that the Bidder may
introduce additional requirements, including as necessary to take into
account specific Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to manage
the (ES) risks

The Bidder shall submit Management Strategies and Implementation Plans
(MSIPs) to manage the following key Environmental and Social (ES) risks:

e Sexual Exploitation, and Abuse (SEA) prevention and response
action plan.
e Environmental and Social Risk Management Plan.

ITB 13.1 Alternative Bids shall not be considered.

ITB 13.2 Alternative times for completion “shall not be permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of
the Works: Not Applicable.

ITB 145 The prices quoted by the Bidder shall not be subject to adjustment during
the performance of the Contract.

ITB 15.1 The price shall be quoted by the Bidder in: Kenya Shillings (KES)
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A Bidder expecting to incur expenditures in other currencies for inputs to
the Works supplied from outside the Employer’s Country (referred to as the
“foreign currency requirements’) and wishing to be paid accordingly, shall
indicate up to three foreign currencies of their choice expressed as a
percentage of the Bid price, together with the exchange rates used in the
calculations in the appropriate form(s) included in Section 1V, Bidding
Forms.

ITB18.1

The Bid shall be valid for: 124 days.

ITB 18.3 (a)

The Bid price shall be adjusted by the following factor(s): Not Applicable

ITB19.1

A Bid Security shall be required.
A Bid-Securing Declaration shall not be required.

The amount and currency of the Bid security shall be KES 8,000,000.00 in
the form of a bank guarantee in the format provided in Section IV and shall
be valid for 152 days

ITB 19.3 (d)

Other types of acceptable securities: Not Applicable

ITB 20.1

In Addition to the Original of The Bid, The Number of Copies Is: Two
Copies.

ITB 20.3

The written confirmation of authorization to sign on behalf of the Bidder
shall consist of: Power of Attorney confirming that the assigned person is
authorized to sign all the documents related to this bid on behalf of the
Bidder. The power of attorney shall be issued by a competent person(s)
with authority to grant Power of attorney and duly executed by a notary
public, commissioner of oaths or an advocate of the high court.

D. Submission and Opening of Bids

ITB 22.1

For Bid submission purposes only, the Employer’s address is:

Attention: County Government of Wajir - Wajir Water and Sewerage
Company (WAJWASCO).

Address: WAJWASCO Office, Wajir Town
Floor/ Room number: WAJWASCO Office.
City: Wajir.

ZIP Code: 70200

Country: Kenya.

Telephone: 0710968680

Facsimile number: N/A

Electronic mail address: info@wajirwater.co.ke

The deadline for Bid submission is:
Date: 19t September 2025
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Time: 11:00 am
Bidders shall not have the option of submitting their Bids electronically.

ITB 25.1 The Bid opening shall take place at:

Street Address: County Government of Wajir - Wajir Water and
Sewerage Company (WAJWASCO).

Address: WAJWASCO Office

Floor/ Room number: WAJWASCO Office.
City: Wajir.

ZIP Code: 70200

Country: Kenya.

Telephone: 0710968680

Facsimile number: N/A

Electronic mail address: info@wajirwater.co.ke

Date: 19t September 2025

Time: 11:10 am
ITB 25.1 The electronic Bid opening procedures shall Not be Applicable.
ITB 25.6 The Letter of Bid and Schedules shall be initialed by Three representatives

of the Employer conducting the Bid opening.

Each Bid shall be initialed by the Employer’s representatives and shall be
numbered. The tender opening register shall record the tender reference
number, name, address, and signature of the bidder’s representative
attending the bid opening, read out prices and the name of the appointed
Employer’s representatives.

E. Evaluation and Comparison of Bids

ITB 32.1 The currency that shall be used for Bid evaluation and comparison
purposes to convert at the selling exchange rate all Bid prices expressed in
various currencies into a single currency is: Not Applicable.

Bids will be submitted in Kenya Shillings
The source of the exchange rate shall be: Not Applicable
The date for the exchange rate shall be: Not Applicable

ITB 33.1 A margin of domestic preference shall not apply.
ITB 34.2 Not Applicable
ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of subcontracting

permitted is: 25% of the total contract amount.

Bidders planning to subcontract more than 10% of total contract amount shall
specify, in the Letter of Bid, the activity (ies) or parts of the Works to be
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subcontracted along with complete details of the subcontractors and their
qualification and experience.

F. Award of Contract

ITB47.1

The successful Bidder shall not submit the Beneficial Ownership
Disclosure Form.

ITB 49

The Adjudicator proposed by the Employer is: Architect Julius Muthui
Mutunga FCIArb. The hourly fee for this proposed Adjudicator shall be:
KES 25,000.00

The biographical data of the proposed Adjudicator is as follows: Holder of
Bachelor’s Degree in Architecture, Registered with Board of Registration
of Architects and Quantity Surveyors and a Fellow Member of the
Chartered Institute of Arbitrators (FCIArD).

ITB50.1

The procedures for making a Procurement-related Complaint are detailed
in the “Procurement Regulations for IPF Borrowers (Annex III).” If a
Bidder wishes to make a Procurement-related Complaint, the Bidder shall
submit its complaint following these procedures, In Writing (by the
quickest means available, such as by email or fax), to:

For the attention: Roble Ahmed Subow
Title/position: The Managing Director

Employer: County Government of Wajir - Wajir Water and Sewerage
Company (WAJWASCO).

Address: P.O Box 708 - 70200.

Floor/ Room number: WAJWASCO Office.
City: Wajir.

ZIP Code:70200

Country: Kenya.

Tel: 0710968680

Facsimile number: N/A

Electronic mail address: info@wajirwater.co.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the procurement
process prior to the award of contract; and

3. the Employer’s decision to award the contract.
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Section 111 - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify
Bidders through post-qualification. No other factors, methods or criteria shall be used other
than specified in this bidding document. The Bidder shall provide all the information requested
in the forms included in Section 1V, Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

e for construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year are to be converted) was originally established; or

e value of single contract - Exchange rate prevailing on the date of the contract.

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any
error in determining the exchange rates in the Bid may be corrected by the Employer
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1.

2.

Margin of Preference
Not Applicable.

Evaluation

In addition to the criteria listed in ITB 35.2 (a) — (f) the following criteria shall apply:

2.1

The minimum (or maximum) requirements stated in the Specification for functional

Functional Guarantees of the Facilities

guarantees required in the Specification are:

Functional Minimum (or Maximum, as appropriate) Requirement
Guarantee
1 Photovoltaic (PV) | a) Product Warranty:
modules The manufacturer should warrant the Solar
Module(s) to be free from the defects and/or failures
specified below for a period not less than ten (10)
years from the date of sale to the original customer
(County Government of Wajir - WAJWASCO)
e Defects and/or failures due to manufacturing.
e Defects and/or failures due to quality of
materials.
¢ Non-conformity to specifications due to faulty
manufacturing and/or inspection processes
b) Performance Warranty:
The predicted electrical degradation of power
generated not exceeding 20% of the minimum rated
power over the 25-year period and not more than
10% after ten years period of the full rated original
output
2 Power Minimum 10 years Warranty
conditioners /
inverters/
converters /power
packs
3 Electric pump & Minimum 5 years Warranty
motor
4 | Remote monitoring Minimum 5 years Warranty
and data-logging
5 Diesel generator Minimum 5 years Warranty
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The above requirement are mandatory.

Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail
and fully in accordance with the requirements stipulated in Section VII, Works’
Requirements.

2.2
2.3
2.4
2.5

2.6

Multiple Contracts — Not applicable
Alternative Completion Times -Not applicable
Sustainable procurement -Not applicable

Alternative Technical Solutions for specified parts of Works -Not
applicable

Specialized Subcontractors —

If permitted under ITB 34, only the specific experience of Subcontractors for specialized
works permitted by the Employer will be considered. The general experience and financial
resources of the Specialized Subcontractors shall not be added to those of the Bidder for
purposes of qualification of the Bidder.
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3. Qualification

Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) _
No. Subject Requirement Single Entity Submission
Requirements
All members Each At least one
Combined Member Member
1.1 | Nationality Nationality in accordance with ITB 4.4 | Must meet Must meet Must meet N/A Forms ELI - 1.1
requirement requirement requirement and 1.2, with
attachments
1.2 | Conflict of No conflicts of interest in accordance Must meet Must meet Must meet N/A Letter of Bid
Interest with ITB 4.2 requirement requirement requirement
1.3 | Bank Not having been declared ineligible by | Must meet Must meet Must meet N/A Letter of Bid
Eligibility the Bank, as described in ITB 4.5. requirement requirement requirement
1.4 | State-owned Meets conditions of ITB 4.6 Must meet Must meet Must meet N/A Forms ELI - 1.1
enterprise or requirement requirement requirement and 1.2, with
institution of attachments
the Borrower
country
1.5 | United Not having been excluded as a result of | Must meet Must meet Must meet N/A Forms ELI - 1.1
Nations prohibition in the Borrower’s country requirement requirement requirement and 1.2, with
resolution or laws or official regulations against attachments
Borrower’s commercial relations with the Bidder’s
country law country, or by an act of compliance
with UN Security Council resolution,
both in accordance with ITB 4.8 and
Section V.

2. Historical Contract Non-Performance
2.1 | History of Non-performance of a contract® did not | Must meet Must meet Must meet N/A Form CON-2

! Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including
through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the
contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance
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Documentation

Eligibility and Qualification Criteria

Compliance Requirements

. . . . Joint Venture (existing or intended) L
No. Subject Requirement Single Entity Submission
Requirements
All members Each At least one
Combined Member Member
Non- occur as a result of contractor default requirement! & | requirements requirement?
Performing since 1%t January 2020. 2
Contracts
2.2 | Suspension Not under suspension based on Must meet Must meet Must meet N/A Letter of Bid
Based on execution of a Bid/Proposal Securing requirement requirement requirement
Execution of Declaration pursuant to ITB 4.7 and
Bid /Proposal ITB 19.9.
Securing
Declaration by
the Employer
2.3 | Pending Bidder’s financial position and Must meet N/A Must meet N/A Form CON -2
Litigation prospective long term profitability requirement requirement
sound according to criteria established
in 3.1 below and assuming that all
pending litigation will be resolved
against the Bidder
2.4 | Litigation No consistent history of court/arbitral Must meet Must meet Must meet N/A Form CON -2
History award decisions against the Bidder? requirement requirement requirement
since 1% January 2020
2.5 | Declaration: | Declare any civil work contracts
Environment | that have been suspended or Must make Each must Form CON-3 ES
al and Social | terminated and/or performance the N/A make the N/A Performance
(ES) past security called by an employer for | declaration. declaration. Declaration
breach of environmental or social

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute
resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.

2 This requirement also applies to contracts executed by the Bidder as JV member.

3 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under
its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in
disqualifying the Bidder.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) _
No. Subject Requirement Single Entity Submission

Requirements

All members Each At least one
Combined Member Member

performance | (including Sexual Exploitation and
Abuse) contractual obligations in
the past five years.*
26 | Bank’s SEA | At the time of the Contract Award, Must meet _
and/or SH | notsubject to disqualification by requirement N/A Must meet N/A Letter of Bid,
Disqualifica the Bank for non-compliance with requirement) Form CON-4
. SEA/ SH obligations
tion If the Bidder had been subject to
disqualification by the Bank for
non-compliance with SEA/ SH
obligations, the Bidder shall either
(i) provide evidence of an arbitral
award on the disqualification made
in its favour; or (ii) demonstrate Must meet
that it has adequate capacity and requirement N/A Must meet N/A Letter of Bid,
commitment to comply with requirement Form CON-4
SEA/SH prevention and response
obligations; or (iii) provide
evidence that it has already
demonstrated such capacity and
commitment on another Bank
financed works contract.

nancial Situation and Performance

3.1 | Financial (i) The Bidder shall demonstrate that | Must meet Must meet N/A N/A Form FIN — 3.1,
Capabilities it has access to, or has available, requirement Requirement with attachments
liquid assets, unencumbered real
assets, lines of credit, and other

4 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.
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No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission

Requirements

All members
Combined

Each
Member

At least one
Member

financial means (independent of
any contractual advance payment)
sufficient to meet the construction
cash flow requirements estimated
as KES 100 million for each Lot
for the subject contract(s) net of
the Bidder’s other commitments

(i) The Bidders shall also
demonstrate, to the satisfaction of
the Employer, that it has adequate

sources of finance to meet the cash

flow requirements on works

currently in progress and for future

contract commitments.

Must meet
requirement

Must meet
requirement

N/A

N/A

(i) The audited balance sheets or, if
not required by the laws of the
Bidder’s country, other financial
statements acceptable to the
Employer, for the last 3 years
(2024,2023 and 2022) shall be
submitted and must demonstrate
the current soundness of the
Bidder’s financial position and
indicate its prospective long-term
profitability.

Must meet
requirement

N/A

Must meet
requirement

N/A

3.2

Average
Annual
Construction
Turnover

Minimum average annual construction

turnover of KES 700 million,
calculated as total certified payments
received for contracts in progress
and/or completed within the last 3

Must meet
requirement

Must meet
requirement

Must meet 30
% of the
requirement

Must meet
50% of the
requirement

Form FIN - 3.2

ears, divided by 3 years
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Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) L.
No. Subject Requirement Single Entity Submission

Requirements

All members Each At least one
Combined Member Member
4.1 | General Experience under construction Must meet N/A Must meet N/A Form EXP -4.1
(@) | Construction contracts in the role of prime requirement requirement
Experience contractor, JV member, subcontractor,
or management contractor for at least

the last 10 years
4.2 | Specific A minimum number of one (1) similar | Must meet Must meet N/A N/A Form EXP 4.2(a)
(a) | Construction contract specified below that have been | requirement requirement®
& Contract satisfactorily and substantially
Management completed as a prime Contractor, joint
Experience venture member®> management
contractor or sub-contractor between
1st January 2019 and bid submission
deadline:
(i) One contract of minimum value
KES 400 million; Or
(i) Two (2) contracts of combined
value of KES 400 million or
more.
The similarity of the contracts shall be
based on the following: Construction of
Water Supply and sanitation works of
similar magnitude and complexity.
4.2 For the above and any other contracts Must meet Must meet N/A N/A Form EXP — 4.2
(b) _[substantlall)_/ complet_ed and under requirements requirements (b)
implementation] as prime contractor,
joint venture member, or sub-contractor
between 1st January 2019 and

% For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement.

6 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead,
each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total
number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) L.
No. Subject Requirement Single Entity Submission

Requirements

All members Each At least one
Combined Member Member

Application submission deadline, a
minimum construction experience in
the following key activities
successfully completed’: Specifically,
Construction of

e RC water storage Tank of at least
200m*

e  Drilling and equipping of -at least 5
boreholes with a minimum depth
of 200m

e Laying of 30km of pipeline of
various sizes.

e  Water Kiosks at least 5 No,

e Supply and installation of Solar
panels with a capacity of up to
25kWh

4.2 For contracts [substantially completed | Must meet Must meet N/A N/A Form EXP - 4.2

(c) and under implementation] as prime requirements | requirements (c)

contractor, joint venture member, or

Subcontractor between 1st January

2019 and Application submission

deadline, experience in managing ES

risks and impacts in the following
aspects:

Social

e  Grievance, Labor influx, cultural
heritage, traffic management,
stakeholder engagement, SEAH,
child protection, forced labor and
vulnerable groups

"Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) L.
No. Subject Requirement Single Entity Submission

Requirements

All members Each At least one
Combined Member Member

Environmental:

e  Water, noise, air and soil
pollution, water management,
material utilization, health and
safety community safety and
security.

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under 3.1, 3.2, 4.2(a) and 4.2(b)]
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4.

Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers)
Key Personnel, as described in the table below. (Each bidder submitting proposals for multiple
lots must assign separate personnel for each lot.)

No.

Position

Minimum
Required
No.

Quialification

General
Experience

(years)

Project
Manager

At least B. Sc degree in either Civil Engineering,
Hydraulics, Water Resources, or a related field.
EBK registration as a professional and valid
practicing license

15

Site
Engineer 1

At least B. Sc degree in either Civil Engineering,
Hydraulics, Water Resources or related field

10

Hydro-
geologist

Hydrogeologist with Bachelor’s Degree in
Geology, Water Resources Management or
equivalent with 15 years of experience in
groundwater development and registered with
MWSI, GRB and GSK.

15

Surveyor

At least B. Sc degree in Survey or Geospatial
Engineering or related field

10

Electro-
Mechanical
Engineer

At least B. Sc degree in Electrical,

Electromechanical, and related field

10

EHS Officer

At least a bachelor’s degree in environmental
studies and, Occupational Health & Safety or
any relevant field. Registered with NEMA, and
DOSH/NEBOSH as an expert, with at least 5
years of specific experience in a similar capacity
under a world bank or multilateral development
lenders funded project.

GBV/SEA
Expert

At least a bachelor’s degree in Sociology or
Clinical Psychology, Gender studies, and related
field. With at least 5 years of specific experience
in a similar capacity under a world bank or
multilateral  development lenders funded
project.

Sociologist

At least a bachelor’s degree in sociology and
related fields. With at least 5 of specific
experience in  community  mobilization,
sensitization, grievance mechanism, and
stakeholder engagement in a similar capacity
under a world bank or multilateral development
lenders funded project.

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the
Bidder considers appropriate to perform the Contract, together with their academic

Official Use Only



Section Il - Evaluation and Qualification Criteria

51

qualifications and work experience. The Bidder shall complete the relevant Forms in Section
IV, Bidding Forms.

5. Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed
hereafter: (Each bidder submitting proposals for multiple lots must assign separate equipment
for each lot.)

Minimum
No. | Equipment Type and Characteristics Number

Required
1 Hydraulic Excavator Cat 322 Or Equivalent with Rock Hammer 3
2 Low Loader 30t Capacity 1
3 Tipper Truck 15t Gross Capacity 1
4 Trucks 3.5t 2
5 Water Tanker 60001 Capacity 1
6 Concrete mixer 500R 2
7 Concrete Vibrators 2
8 Wheel loader 1
9 Diesel Generator (15-200Kva) 2
10 | Water pumps 2
11 | Forklift 1
12 | Backhoe loader 1
13 | Compressor 1
14 | Double drum pedestrian roller 2
15 | Butt-fusion Machine 2
16 | Borehole testing kit 2

The Bidder shall provide further details of proposed items of equipment using the relevant

Form in Section IV.
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Section IV - Bidding Forms

Table of Forms

(=3 1<) o] =TT O SRTRPR 53
SCNBAUIES ... bbbttt bbb nre s 56
Bill OF QUANTITIES ... .ottt sttt sb e sbe e st e sneesreeneennes 56
2. Schedule of Payment CUIMTENCIES ......c.eiveivieieiie ettt e e sre e snee e e 58
FOImMS OF Bid SECUTTTY ..o 59
Form of Bid Security - Bank GUAIANTEE .........c.cceeieiieiicie et 59
Manufacturer’s Authorization FOIM ........cocviiiiiiiii it e 61
TeChnNICal PropOSal........cooiiiiicic ettt nas 62
Technical Proposal FOIMIS........coiiiiieies e 62
0 [T o L | SR 67
SITE OFQANIZATION ....iviiieiieeee ettt bbbttt e b bbbt 68
METNOT STAEEMENT ... .e.eiiti ettt b et be bt reene e e e 69
MODBIiZatioN SCREAUIE ..o see e enes 70
CoNSLrUCTION SCREAUIE ......ovviee bbb 71
ES Management Strategies and Implementation PIans ...........cccccovevieviiic s 72
Code of Conduct for Contractor’s Personnel (ES) FOrm...........cccooveiiiiiiiiiiiciicne 73
(@] 10 £SO TURSRPRRR 77
Bidder’s Qualification .................ccooii i 78
Form ELI -1.1: Bidder INformation FOrM..........ccooiiiiiiieie e 79
Form ELI -1.2: Information Form for JV Bidders.........cccccveeiieiiieiie e 80
Form CON - 2: Historical Contract Non-Performance, Pending Litigation and Litigation

HISTOTY ..t b b bbbttt b bbbt 81
Form CON — 3 Environmental and Social Performance Declaration.............c..ccocovevevniieinnne. 84
Form CCC: Current Contract Commitments / WOrks in Progress .........ccccoceveverenenenieinenns 88
Form FIN — 3.1: Financial Situation and Performance.............ccocovvieieienenesiese e 89
Form FIN - 3.2: Average Annual Construction TUIMMOVET ...........ccoiuiieieneiene e 91
Form FIN - 3.3: FINANCIal RESOUICES........c.iiiiiiiieieieie et 92
Form EXP - 4.1: General Construction EXPEIIENCE. .........cccovireririerieieie et 93
Form EXP - 4.2(a): Specific Construction and Contract Management Experience ................ 94
Form EXP - 4.2(b): Construction Experience in Key ACtIVItIES.........cccooeviiiiiiiiicicien, 96
Form EXP - 4.2(c): Specific Experience in Managing ES aspects.........ccccccvvveviieiieciieninnnn, 98
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Letter of Bid

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
RFB No.: [insert number of RFB process]
Alternative No.: [insert identification No. if this is a Bid for an alternative]

To: [insert complete name of Employer]

(@) No reservations: We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with ITB 8;

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITB 4;

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing
Declaration in the Employer’s Country in accordance with ITB 4.7;

(d) Conformity: We offer to execute in conformity with the bidding document the following
Works: [insert a brief description of the Works]

(e) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below
is: [Insert one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words
and figures, indicating the various amounts and the respective currencies];

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of
each lot in words and figures, indicating the various amounts and the respective
currencies]; and (b) Total price of all lots (sum of all lots) [insert the total price of all
lots in words and figures, indicating the various amounts and the respective
currencies];

() Discounts: The discounts offered and the methodology for their application are:

(i) The discounts offered are: [Specify in detail each discount offered.]
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(9)

(h)

1)

(k)

0]

(if) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply
the discounts];

Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with
ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or
before this date;

Performance Security: If our Bid is accepted, we commit to obtain a performance
security [and an Environmental and Social (ES) Performance Security, Delete if not
applicable] in accordance with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or
as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture
member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in
accordance with ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the World Bank Group or a debarment imposed by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank and other development banks. Further, we are not
ineligible under the Employer’s Country laws or official regulations or pursuant to a
decision of the United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the
other] [We are not a state-owned enterprise or institution] / [We are a state-owned
enterprise or institution but meet the requirements of ITB 4.6];

Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

(m) Binding Contract: We understand that this Bid, together with your written acceptance

thereof included in your Letter of Acceptance, shall constitute a binding contract
between us, until a formal contract is prepared and executed,;
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(n) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;
and

(o) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption; and

(p) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as
the Adjudicator.

[or]
We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily
fees and biographical data are attached.

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the
Bid
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Schedules
Bill of Quantities

Obijectives
The objectives of the Bill of Quantities are:

(@) to provide sufficient information on the quantities of Works to be performed to
enable bids to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for
use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of the
same nature carried out in different locations or in other circumstances which may give rise
to different considerations of cost. Consistent with these requirements, the layout and contents
of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Employer of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the
following:

(@) Alist of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor shall be paid for work
executed on a daywork basis.

(b) Nominal quantities for each item of daywork, to be priced by each Bidder at
daywork rates as Bid. The rate to be entered by the Bidder against each basic
daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary priced Bill
of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority
(usually the Project Manager’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Employer to select such specialized contractors. To
provide an element of competition among the Bidders in respect of any facilities, amenities,
attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and
convenience of the specialist contractors, each related provisional sum should be followed by
an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Employer or the person drafting the bidding document. They should not be included in the
final bidding document.

BoQs are annexed under a separate volume.
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2. Schedule of Payment Currencies

Separate tables may be required if the various sections of the Works (or of the Bill of
Quantities) will have substantially different foreign and local currency requirements. The

[insert name of Section of the Works]

Employer should insert the names of each section of the Works.

A B C D
Percentage of
Rate of Local Currency Total Bid Price
Name of Payment Amount of Exchange Equivalent (TBP)
Currency Currency to Local Cq_ AxB 100xC
Currency - B8P
Local currency
1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
Total Bid Price 100.00
Provisional Sums
Expressed in Local 1.00
Currency
TOTAL BID PRICE
(Including

provisional sum)
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Forms of Bid Security

Form of Bid Security - Bank Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary:

[Insert name and address of the Employer]

Request for Bids No: _[Insert reference number for the Request for Bids]

Date: [Insert date of issue]

BID GUARANTEE No.: [Insert guarantee reference number]

Guarantor: _[Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of the Bidder, which in the case of a joint venture
shall be the name of the joint venture (whether legally constituted or prospective) or the names
of all members thereof] (hereinafter called "the Applicant™) has submitted or will submit to the
Beneficiary its Bid (hereinafter called "the Bid") for the execution of [insert description of
contract] under Request for Bids No. [insert number] (“the RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be
supported by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters]
(insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by
the Beneficiary’s statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

(@) has withdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in
the Letter of Bid, or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry
date of the Bid validity or any extension thereto provided by the Applicant, (i) fails to
execute the contract agreement or (ii) fails to furnish the performance security and, if
required, the Environmental and Social (ES) Performance Security, in accordance with
the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document.
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This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of
copies of the contract agreement signed by the Applicant and the performance security and, if
required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary
in relation to such contract agreement; and (b) if the Applicant is not the successful Bidder,
upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant
of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid
validity.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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Manufacturer’s Authorization Form

[The Bidder shall require the Manufacturer to fill in this form in accordance with the
instructions indicated. This letter of authority should be on the letterhead of the Manufacturer
and should be signed by a person competent and having the power of attorney to bind the
Manufacturer. The bidder shall include it in its bid if so, indicated in BDS]

Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of the Purchaser]

WHEREAS ... [ name of the manufacturer]
who are established and reputable manufacturers of ...................... [name and/or
description of the goods] having factories at ................ccooeviiiiiniiiinn.n. [address of
factory], do hereby authorize .............................. [name and address of Bidder] to submit

a tender, and subsequently negotiate and sign the Contract with you against tender No.
............................ [reference of the Tender] for the above goods manufactured by us.

We hereby extend our full guarantee and warranty for 12 months after the goods, or any such
duration as may be provided for under the technical specifications, have been delivered to and
accepted at the final destination with respect to the goods offered for supply by the above firm
against this Invitation for Tenders.

Signed: [insert signature(s) of authorized representative(s) of the Manufacturer]

Name: [insert name(s) of authorized representative(s) of the Manufacturer]

Title: [insert title]

Date: (day month year):
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Technical Proposal

Technical Proposal Forms

Key Personnel Schedule

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct (ES)

Others
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FORM PER -1

Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to

perform the Contract. The data on their experience should be supplied using the Form PER-2

below for each candidate.
Key Personnel

1. Title of position:
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
2. Title of position: [Environmental Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
3. Title of position: [Health and Safety Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
4. Title of position: [Social Specialist]
Name of candidate:
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Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an
expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment

cases]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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Form PER-2:

Resume and Declaration

Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
details

Address of employer:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role _Duratlon of Relevant experience
involvement

[ma_in [role and responsibilities L . . . .

project on the project] [time in role] [describe the experience relevant to this position]

details]
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and
my experience.

| confirm that | am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key Personnel
will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid,;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section 111 (Evaluation and Qualification
Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder. The Bidder shall provide all the information requested below,
to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment | Name of manufacturer, Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented O Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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Site Organization

[insert Site Organization information]
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Method Statement
[insert Method Statement]
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Mobilization Schedule

[insert Mobilization Schedule]
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Construction Schedule

[insert Construction Schedule]
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ES Management Strategies and Implementation Plans

(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social
Management Strategies and Implementation Plans (ES-MSIP) as required by ITB
11.1 (i) of the Bid Data Sheet. These strategies and plans shall describe in detail the
actions, materials, equipment, management processes etc. that will be implemented
by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES
provisions of the contract including those as may be more fully described in the
Works Requirements in Section VII.
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Code of Conduct for Contractor’s Personnel (ES) Form

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract requires
us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks
related to the Works. It applies to all our staff, laborers and other employees at the Works Site
or other places where the Works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT

Contractor’s Personnel shall:
1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. wearing required personal protective equipment;
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10.

11.
12.

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engage in Sexual Harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel,;

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another;

not engage in Sexual Abuse, which means the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions;

not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct, whether
to us or the Employer, or who makes use of the grievance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1.

Contact [enter name of the Contractor’s Social Expert with relevant experience in
handling gender-based violence, or if such person is not required under the Contract,
another individual designated by the Contractor to handle these matters] in writing at this
address [ ] or by telephone at[ ]orinpersonat[ ];or

Call [ ] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service
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providers that may help support the person who experienced the alleged incident, as
appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL.:
| have received a copy of this Code of Conduct written in a language that | comprehend. |

understand that if | have any questions about this Code of Conduct, | can contact [enter name
of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:
Signature:

Date: (day month year):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and
behaviors constituting Sexual Harassment (SH)
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

(1) Examples of sexual exploitation and abuse include, but are not limited to:

()

A Contractor’s Personnel tells a member of the community that he/she can get them jobs
related to the work site (e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.

A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual
favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that
he/she will only hire him/her if he/she has sex with him/her.

Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either
positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is
“asking for it” because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promation if he/she sends him/her naked photographs of himself/herself.
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Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section IlI
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in
the corresponding Information Sheets included hereunder
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Form ELI -1.1: Bidder Information Form
Date:
RFB No. and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4.

1 Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.
[0 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents

establishing:
e Legal and financial autonomy

e Operation under commercial law

e Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI -1.2: Information Form for JV Bidders

(to be completed for each member of Joint Venture)
Date:
RFB No. and title:
Page of pages

Bidder’s Joint VVenture name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

1 Incase of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and is not under the supervision of the
Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If
required under BDS ITB 47.1, the successful Bidder shall provide additional information on
beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.]
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Form CON - 2: Historical Contract Non-Performance, Pending
Litigation and Litigation History

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and US$
equivalent)

[insert  |[insert amount |Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section Ill, Evaluation and Qualification Criteria

0 No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

O Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.
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Year of Amount in
dispute dispute
(currency)

Contract Identification

Total
Contract
Amount

(currency),
usD
Equivalent
(exchange
rate)

Contract Identification:
Name of Employer:

Address of Employer:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section |11, Evaluation and Qualification Criteria

(] No Litigation History in accordance with Section 111, Evaluation and Qualification

Criteria, Sub-Factor 2.4.

(] Litigation History in accordance with Section 111, Evaluation and Qualification

Criteria, Sub-Factor 2.4 as indicated below.

Year of Outcome as
award percentage of Net
Worth

Contract Identification

Total Contract
Amount
(currency),
usD
Equivalent
(exchange

rate)

Official Use Only



Section 1V - Bidding Forms

83

[insert
year]

[insert
percentage]

Contract Identification: [indicate
complete contract name, number, and
any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]

[insert
amount]
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Declaration

Form CON - 3 Environmental and Social Performance

[ The following table shall be filled in for the Bidder, each member of a Joint Venture and each

Specialized Subcontractor]

Bidder’s Name: [insert full name]
Date: [insert day, month, year]
Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social Performance Declaration
in accordance with Section I11, Qualification Criteria, and Requirements

I No suspension or termination of contract: An employer has not suspended or terminated a
contract and/or called the performance security for a contract for reasons related to Environmental,
or Social (ES) performance since the date specified in Section IlI, Qualification Criteria, and
Requirements, Sub-Factor 2.5.

[0 Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental, or Social (ES)performance since the date specified in Section 111, Qualification
Criteria, and Requirements, Sub-Factor 2.5. Details are described below:

Year Suspended or Contract Identification Total Contract
terminated Amount (current
portion of value, currency,
contract exchange rate
and US$
equivalent)
[insert  |[insert amount | Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s) e.g. for gender-based violence; sexual
exploitation or sexual abuse breaches]
[insert  |[insert amount | Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
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Reason(s) for suspension or termination: [indicate
main reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

Year Contract Identification Total Contract
Amount (current
value, currency,
exchange rate and
US$ equivalent)

[insert | Contract Identification: [indicate complete contract name/ number, and [insert amount]

year] any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s)
e.g. for gender-based violence; sexual exploitation, or sexual abuse
breaches]
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Form CON - 4: Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration in accordance with Section 111, Qualification Criteria, and Requirements of
the qualification document

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have subsequently demonstrated that we have adequate capacity and
commitment to comply with SEA/ SH obligations

[J (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached evidence demonstrating that we have adequate capacity
and commitment to comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[If (d) or ( e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):
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s an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate].
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Form CCC: Current Contract Commitments / Works in Progress

Bidders and each member of a JV should provide information on their current commitments on

all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full
completion certificate has yet to be issued.

Name of contract | Employer, Value of Estimated Average monthly
contact outstanding work | completion date | invoicing over
address/tel/fax | (current US$ last six months

equivalent) (US$/month)

1.

2.

3.

4,

5.

etc.
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Form FIN — 3.1: Financial Situation and Performance
Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

1. Financial data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate, USD
equivalent)

Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position

(Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating

Activities
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in
progress and for future contract commitments.

No. Source of finance Amount (US$ equivalent)

1

3. Financial documents

The Bidder and its parties shall provide copies of financial statements for years
pursuant Section 111, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial
statements shall:

(@) reflect the financial situation of the Bidder or in case of JV member , and not an
affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements! for the years required above; and
complying with the requirements

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the
reason for this should be justified.
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Form FIN - 3.2: Average Annual Construction Turnover

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:

Page of pages
Annual turnover data (construction only)
Year Amount Exchange rate USD equivalent
Currency
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *

*  See Section Il1, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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Form FIN - 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section IlI,
Evaluation and Qualification Criteria.

Source of financing Amount (US$ equivalent)

1.
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Form EXP - 4.1: General Construction Experience
Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

Starting

Year

Ending
Year

Contract ldentification

Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:
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Form EXP - 4.2(a): Specific Construction and Contract
Management Experience

Bidder’s Name:

Date:

Joint Venture Member’s Name
RFB No. and title:

Page of pages
o Information
Similar Contract No.
Contract Identification
Award date
Completion date
Contractor [J O
O O
Total Contract Amount US$ *

If member in a JV or subcontractor,
specify participation in total Contract
amount

Employer's Name:

Address:

Telephone/fax number

E-mail:
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Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience

(cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section IlI:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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Form EXP - 4.2(b): Construction Experience in Key Activities

Bidder’s Name:
Date:

Joint Venture Member’s Name

Subcontractor's Name? (as per ITB 34.2 and 34.3):

Subcontractor's Name (as per ITB 34.2 and 34.3):

RFB No. and title:

Page

of pages

All subcontractors for key activities must complete the information in this form as per ITB
34.2 and 34.3 and Section 111, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor JV Contractor | contractor
O O O O

Total Contract Amount USS
Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of () (i) Performed
the year (1) x (i1)

Year 1l

Year 2

Year 3

Year 4

Employer’s Name:

2 If applicable.
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Address:

Telephone/fax number

E-mail:

Information

Employer’s Name:

Address:

Telephone/fax number

E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I1I:

2. Activity No. Two
3
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Form EXP - 4.2(c): Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and

each member of a Joint Venture]

Bidder's Name:

Date:

Bidder's JVV Member Name:

RFB No. and title:

Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management
Subcontractor
Contractor Vv Contractor .
O O O
Total Contract Amount
uss$

Details of relevant experience

Key Requirement no 2 in accordance with 4.2 (c):

2.
3. Key Requirement no 3 in accordance with 4.2 (c):
4.
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-
Financed Procurement

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms,
goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and 5.1 None
Under ITB 4.8 (b)and5.1 None
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Section VI - Fraud and Corruption
(Section VI shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

I. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

Iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

V. “obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

Official Use Only



Section VI — Fraud and Corruption 102

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect3 all
accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the
Bank.

L For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names
are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification
requirements for the particular bid; or (ii) appointed by the Borrower.

% Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank
or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing
and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and
making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and
obtaining third party verification of information.
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Scope of Works

Location of Site - Lot Il comprises the following Five Rural Water Supply
Schemes (RWSS);

Adan Awale RWSS in Eldas Sub- County.
Arbajahan RWSS in Eldas Sub- County.

Griftu RWSS in Wajir West Sub-County.
Kubeysurur RWSS in Eldas Sub-County.
Nyata-Korondille RWSS in Wajir North Sub-County.

Boreholes, Pumps and Power Supply — Typically, the works shall cover;

Works for the rehabilitation, installation and testing of the boreholes, where
necessary, as detailed in the Bills of Quantities.

Supply and installation of various ratings Submersible Multistage centrifugal
borehole stainless steel Pumps and Motor, continuously rated and capable of
pumping the required flow of water against the total head as necessary. The
pump shall have in-built non-return valve, tail strainer, cable guard, etc. The
pump to be supplied complete with water tight cable splicing kit and
connection ripple. The contractor to attach catalogues and 5years minimum
Warranty for the pumps model proposed.

Supply and installation of Borehole CTD-Diver-D128x with the capacity to
do Data Acquisition and Monitoring for Water Levels, Temperature, PH,
Conductivity and Pressure within the Boreholes. The Specifications for the
Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel
316L, Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum
electrode, Battery life of up to 10 years, Sample interval of 1 sec to 99hrs,
Sample method as fixed interval or event dependent, Communication-RS232
2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0
to 30 Or 12mS/cm2

Supply and installation of Diver -LINK- DN4xx with data logging and
transmission, compact enclosure, Universal SIM card, Battery Operated,
Internal and external Antenna, Barometric data logger, IP67 rating magnet
operated, Bluetooth smart enabled, over-the-air firmware update and
compatible with all Diver data loggers and cables. The Power supply battery
life of 5 or more years 2 D-cells with option of solar or mains 3 to 16V,
500mA. Capacity to transfer Diver data to a secure FTP servers, send data to
emails, notifications, warnings, thresholds, Alarms, Incremental data upload.
The Configurations to be Auto and remote control through HUB401-403
Diver-Hub web portal

Supply, install, test and commission of an array of solar with varying
specifications but generally 550W solar panels, Monocrystalline Silicon PV
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with 25 years warranty plus the solar support structures. The power output of
the modules should generate enough power such that the power output at the
connection point to the distribution board is not less than 15kW-35kW
(depending on the scheme) on a bright sunny day at midday taking into
account the system losses. Where necessary, rehabilitation and maintenance
of existing, usable solar panels has been provided for.

Supply, Deliver, Install, Test and Commission new various ratings Power
Back-up Generators. A provision has also been made for Maintenance of
Generator Engine, Rewiring or replacement of the Alternator, Checking and
repair of cooling system, fuel systems, filters, mountings, exhaust and general
repairs of the existing Generators, where necessary.

Summary of Lot 2 Schemes Borehole Details

Borehole Coordinates Yiseld ?(eilt:?d g uT—IT:d Sl e
Lat.(deg) Long (deg) m/h (m) Arrays | KVA
Arbajahan Main BH 2066703° | 30.004894° | 16 | 112 | 231 40 30
Arbajahan BH 2 2077338° | 30.006727° | 14 | 9.8 216 40 30
Adan Awale Main BH | 2.049808° | 30.014534° | 16 | 112 | 340 30 35
Kubeysurur Main BH 2055362° | 30.011020° |12 | 84 430 30 35
Griftu Main BH 1994986° | 390.738281° | 15 | 105 | 257 50 35
Griftu Lakole Well 2000319° | 39.746211° |10 |7 141 10 N/A
Griftu Solar Well 1998688° | 30.747813° | 10 |7 139 30 30
Griftu Forest Well 1995180° | 39.749097° | 10 |7 162 30 30
migg'ggri”d”'e 2994623° | 39.247347° | 5 35 270 30 30
Nyata BH 2 2993894° | 30.247512° | 7 4.9 270 30 30
Korondille BH 3 2994579° | 39.247256° | 10 |7 276 50 30

iii.  Central Storage Tanks and Community Water Points (CWPs)

The works shall cover;

Supply of all materials, tools and equipment and installation of a tank tower
of 15 or 18 meters high, ladder with ladder guard inside ladder, safety hand
rails, columns, bracings and necessary appurtenances as per the detailed
drawings or as approved by the Engineer.

Supply of all materials, tools and equipment and erection of appropriate size
(as per Bills of Quantities) steel sectional tank of the Braithwaite type or
equally approved standard include walkway with walkway guard, water level
gauge and tank cover, provision of air vent, support rails, inlets and outlet for
pipes etc., for complete installation.

Rehabilitation of the existing steel elevated tanks, if any, to the extent captured
in the Bills of Quantities.
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e The construction and equipping of two types of water kiosks — Type 1 (with
overhead tank) and Type 2(without overhead tank) as per the drawings and the
Bills of Quantities.

The Summary of the provisions are as per the table below;

Scheme Water Kiosks Elevated Steel Tanks
New Rehab.
Adan Awale 5NTr. 1Nr 100m?®
Arbajahan 3Nr. 1Nr 150m?® INT.
Griftu ANTr. 1Nr 150m?® AN,
Kubeysurur AN, INr 75m®
Nyata-Korondille 8Nr. INr 75m®
iv. Institutional Water Points (Elevated Plastic Tanks)

These works shall cover;

e Fabrication, supply and installation at site a metal tower, 2.5m x 2.5, 3 m high
from ground with a platform to receive the tank, walkway, rail guard to prevent
the tank from falling and cat ladder. Rate to include transport of all materials
to site, fabricating, erecting and overheads. Using 100mm X 100mm x4mm
RHS and 70mm x 70mm x 4mm RSA for the internal member.

e Supply plastic tank of capacity 10,000Itrs. Rate to include transport to site and
overheads.

e Construction of a masonry lockable inspection chambers at the tank base
1000mm by 1000mm by 1000mm.

The Summary of the provisions are as per the table below;

Scherme Elevated Plastic Tanks
10m?

Adan Awale SNr

Arbajahan 10Nr

Griftu 12Nr

Kubeysurur 4Nr

Nyata-Korondille 8Nr

v.  Livestock Water Storage and Points (Water Troughs)

For livestock water storage, the works shall cover the supply of all necessary materials
and the construction or rehabilitation of a 50m?3 ground masonry storage tank. The tank
shall include all structural and plumbing components as detailed in the drawings.
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Construction works shall encompass site clearing, setting out, excavation, foundation
works, masonry walling, plastering, inlet and outlet pipework, as well as provision of a
concrete cover slab or roof as specified.

Where rehabilitation is required, the works shall include demolition of damaged sections,
structural repairs, re-plastering, waterproofing, and replacement or reconnection of
pipework and fittings as directed by the Engineer. All works shall be executed in
accordance with the provided drawings and the corresponding Bills of Quantities.

For water troughs, the works shall cover the supply of all necessary materials and the
construction of a cattle/camel and shoats trough. The troughs should include all structural
and plumbing components as per the drawings. The area around the trough should be
rip-rapped and sloped as shown in the drawings. The construction shall include all
required excavations, setting out, and installation works.

The works shall be carried out strictly in accordance with the provided drawings and the
corresponding Bills of Quantities, taking into account the differences between the
cattle/camel trough and the shoats’ trough and rehabilitation works of troughs as
indicated in the drawings and BoQs.

The Summary of the provisions are as per the table below;

Rehab

Scheme Ground Masonry Tanks Cattle Shoat of
Troughs Troughs

WTs

Adan Awale Rehabllltathn of INr. GMT at 1 1
Booster Station
. Construction of 1Nr. GMT;

Arbajahan Rehabilitation of 1Nr. GMT 7 3 3
Griftu Rehabilitation of INr. GMT - - -
Kubeysurur Rehabilitation of INr. GMT 2 2
Nyata-Korondille | Rehabilitation of INr. GMT 4 1 4

vi.  Pipe Works

The works shall cover the supply of all necessary materials and the construction and/or
replacement of HDPE pipelines of varying diameters. The works shall include all
required excavation, pipe laying, jointing, anchoring, thrust blocks (where applicable),
backfilling, and compaction in accordance with the design drawings and specifications.
The contractor shall ensure proper alignment, gradient, and support for the pipelines
throughout the network.

Where pipeline replacement is involved, the works shall include removal of the existing

pipes, careful handling of connections and fittings, and restoration of any disturbed
infrastructure or surroundings to their original state or better.
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The works shall be carried out strictly in accordance with the provided drawings and the
corresponding Bills of Quantities, taking into account variations in pipe sizes, pressure

class, and installation details as indicated in the design and technical specifications.

The Summary of the provisions are as per the table below;

Scheme Pipe Diameter PN Length (m) Total length
(mm) (m)
Rising Main
25 10 20
32 10 26
50 10 179
63 10 1533
75 10 34
90 10 849
Gravity Main
25 10 198
50 10 539
. 110 10 191 20,785
Arbajahan 125 10 506
140 10 301
200 10 29
Distribution Network
25 10 5589
32 10 2519
40 10 1570
50 10 2116
63 10 2450
75 10 834
90 10 1302
Rising Main
32 10 69
90 10 15,163
110 10 3,281
110 16 14,075
Gravity Main
40 10 1611
Adan Awale 50 10 429 37665
63 10 709
110 10 136
Distribution Network
32 10 837
40 10 801
50 10 533
110 10 21
Rising Main 22531
Kubeysurur 75 10 1
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Scheme Pipe Diameter PN Length (m) Total length
(mm) (m)
75 10 8,998
90 10 8,047
Gravity Main
32 10 277
50 10 333
75 10 28
90 10 515
Distribution Network
25 10 1845
32 10 463
40 10 301
63 10 1418
90 10 292
Rising Main
25 10 27
63 10 870
75 10 1269
90 10 49
110 10 73
125 10 803
Gravity Main
63 10 1021
Griftu 75 10 571 48303
90 10 301
110 10 4698
Distribution Network
25 10 20,213
32 10 1,643
40 10 7,179
50 10 4,094
63 10 5,004
75 10 488
Rising Main
25 10 2372
32 10 1851
40 10 86
50 10 57
63 10 112
90 10 253
Nyata-Korondille | Gravity Main 19141
75 10 496
110 10 150
125 10 52
140 10 8476
Distribution Network
25 10 1330
40 10 1263
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Scheme Pipe Diameter PN Length (m) Total length
(mm) (m)
50 10 1990
63 10 653
Total Length 148.425m

Water Treatment

Chlorination: The works shall involve the supply, installation, and
commissioning of a complete inline chlorination system, designed for a flow rate
of up to 30 m3/hr, comprising a high-capacity Dosatron D8RE3000 proportional
dosing pump (0.2—2% adjustable dosing), 100-litre GRP dosing tank with outlet
and stand, suction hose kit with integrated filter and non-return valve, inline
pressure regulator (56 bar), 2-inch non-return valve and Y -strainer, all necessary
fittings and accessories, including installation, testing, and operator training.

The installation shall also include construction of the housing or protective
structure, electrical works (where applicable), and operator access provisions. All
works shall be carried out strictly in accordance with the provided drawings,
manufacturer's installation guidelines, and the Bills of Quantities. The contractor
shall ensure correct calibration of dosing equipment and undertake testing and
commissioning of the system upon completion.

Ancillary Works

The works shall cover the supply of all necessary materials and the construction
or rehabilitation of ancillary facilities associated with the water supply system.
These works shall include, but are not limited to, the erection or part replacement
of a perimeter fence using chain-link mesh supported on concrete posts,
installation of a vehicular gate and a pedestrian gate, and any associated access
control and yard lighting infrastructure.

Additionally, the works shall include the construction or rehabilitation of the
operator’s building, incorporating all necessary masonry, roofing, finishes,
plumbing, and electrical components as shown in the drawings and the Bills of
Quantities. Where applicable, construction of a guard house shall be undertaken,
including associated finishes, fittings, and provisions for visibility and security.

The works shall also include the construction of pit latrines as per the drawings
and, where required, the construction or rehabilitation of generator houses
complete with all structural, mechanical, and electrical provisions necessary to
accommodate power units safely and securely.

Where applicable, the works shall include the construction or upgrading of a
booster station, consisting of pump housing, installation of surface booster pumps
and associated pipework, control panels, storage tanks (where specified), and
electrical connections. The booster station shall be constructed to ensure safe,
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efficient, and reliable operation in line with the system's hydraulic design and
shall include reasonable access for operation and maintenance.

All works shall be carried out strictly in accordance with the provided design
drawings and the corresponding Bills of Quantities.
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Specifications

Specifications are annexed under a separate Volume, II.

Official Use Only



Section VIl — Works’ Requirements 115

Environmental and Social Requirements

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that make
reference to ES matters stated in the Specifications.

Sub-Clause/Clause No.  Sub-Clause/Clause

8.2 Other Contractors
9.4.1,9.4.2,9.47,9.48 labor
9.4.6 Facilities for Staff and Labor
9.4.20 Training of Contractor’s Personnel
15.2 Contractor to Construct the Works
18.2 Health and Safety Obligations
18.3 Protection of the Environment
19.1 Archeological and Geological Findings
29.1 Security of the Site

1. ESMP

1.1 Generic Mitigation Measures for Contractors
1.2 Permits and licenses

(i) The Contractor shall ensure that all pertinent permits that are the contractor’s
responsibility, certificates and licenses have been obtained prior to any activities
commencing on site and are strictly enforced/ adhered to;

(ii) The Contractor shall maintain a database of all pertinent permits and licenses required for
the contract as a whole and for pertinent activities for the duration of the contract and renew
if so required.

Site preparation phase

1.3 Location of Contractor’s camp site

Where the contractor will require setting up a site, the same shall be determined in collaboration
with the Project Manager taking into consideration the following:

0] Obtain and maintain NEMA license for the Contractor’s Camp and other associated
facilities.

(i)  Preferably to be located on land already cleared wherever

(iii)  Not to be installed in the areas used as wildlife grazing areas or migratory corridors
or in the area with denser vegetation or densely settled areas;

(iv) It should also avoid the areas, where the soil has higher erosion risk;

(v)  The need to be more than 200 meters from watercourses in a position that will
facilitate the prevention of storm-water runoff from the site from entering the
watercourse;

(vi)  The local administration and the community representatives shall be involved in the
site location to avoid destruction of any ritual site or any other conflict;

(vii) The Contractor’s Camp layout shall take into account availability of access for
deliveries and services and any future works;
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(viii) The Contractor’s Camp should also be of sufficient size to accommodate the needs

of all sub-contractors that may work on the project.

1.4 ES Training and Awareness

(i)

(i)

(iii)

(iv)

The Contractor and sub-contractors shall be aware of the environmental requirements
and constraints on construction activities contained in the provisions of the ES-MSIP.

The Contractor will be required to provide for the appropriate ES Training and
Awareness as described in this ES-MSIP at his costs and programming.

An initial Environmental and Social awareness training session shall be held by the
Contractor prior to any work commencing on site, with the target audience being all
project personnel;

The training shall include but not limited to the following

Awareness and understanding of the key environmental and social features of the
work site and environs;

Occupational Health and Safety awareness on the works

Understanding the importance of and reasons why the environment must be
protected:;

Ways to minimize Environmental and Social impacts;
Relevant requirements of the ES- MSIP;

Prevention and handling of fire.

First aid training

Community Health and Safety risks pertinent to the site, including prevention of
communicable diseases.

Awareness, prevention and minimization of risk with regard to the contraction and
spread of HIV/AIDS and other sexually transmitted diseases.

The Contractor shall erect and maintain Environmental, Social and Health
Information Posters for his employees regarding HIV/AIDS, protection of wildlife
and natural resources.

1.5 HIV/AIDS awareness and prevention campaign

(i)

The Contractor shall institute HIV/AIDS awareness and prevention campaign amongst
his workers for the duration of the contract, contracting and implementing organization,

with preference for an organization already working on this issue in the project area.

1.6 Local Labor / Employment

(i) Wherever possible, the Contractor shall use local labour, and women must be encouraged
to be involved in construction work.

1.7 Construction phase

ES-M

SIP management records
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Environmental management records shall be kept on site during the duration of construction
and shall include the following:

(i)  The updated version of the ES-MSIP;

(i) All necessary permits and licences;

(iii)  All site-specific plans prepared as part of the updated ES-MSIP;

(iv)  All written instructions and reports issued by the PM / Supervising Consultant;
(v)  Arregister of audit non-conformance reports and corrective actions;

(vi) All related environmental, social, health and safety management registers and
correspondence, including any complaints;

(vii) All records shall be kept at site premises and maintained in a legible state for the full
period of construction.

1.8 Contractor’s Camp

The Contractor shall implement the following as required:

(i) A suitable storm-water drainage system to prevent soil erosion, protect storage areas
and to prevent stagnant ponds forming;

(i)  Asuitable potable water supply;

(iii) Suitable facilities for bathing, washing clothes or vehicles — site staff will not be
permitted to use open water bodies for such activities.

(iv) Suitable sanitation facilities, adequate for the number of staff on site.
(v)  Facilities for cooking.

(vi) Facilities for solid waste collection.

(vii) Facilities for wastewater management.

The method for provision of these services will be approved by the PM.

1.9 Water Supply

The Contractor must adhere to water quality regulations and rules as described in Legal Notice
No. 120 of the Kenya Gazette Supplement No. 68 of September 2006. These Rules describe
the following:

(i) Water sources for domestic use;
(i) Sewage treatment;

(iii) Ground water;

(iv) Water for agricultural use;

(v) Water for other uses;

(vi) Schedules depicting standards.

Abstractions from natural, municipal and/or private water resources (e.g. rivers, boreholes and
springs) for potable water and construction water shall be approved by the Water Resources
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Authority. The Contractor shall arrange for the necessary approvals / permits from the water
authorities for the abstraction of water.

1.10 Conservation of vegetation and protection of wildlife

(i)

(i)

(iii)

(iv)
v)

(vi)

Except to the extent necessary for establishing the construction site and carrying out
the construction works, vegetation shall not be removed, damaged or disturbed. Nor
should any unauthorized planting of vegetation take place;

The clearance of the site for construction purposes shall be kept to a minimum. The
use of existing cleared or disturbed areas for the Contractor’s Camp, stockpiling of
materials etc shall be encouraged;

Areas with dense indigenous vegetation are not to be disturbed unless required for
construction purposes, nor shall new access routes be cut through such areas.

Trees should be trimmed rather than removed wherever possible;

The use of indigenous plants as firewood is prohibited unless they are obtained from
approved sources;

Where there is a possibility of encountering wildlife during the construction works,
these animals should be avoided and not disturbed.

(vii) Wildlife poaching or game hunting is forbidden.

1.11 Protection of watercourses

(i)

The Contractor shall ensure that the footprint of construction activities is minimised
at river and stream crossings;

° Sedimentation from the construction works of perennial rivers and streams
must be minimised;

° No construction materials shall be stockpiled within areas that are at risk of
flooding;

° The Contractor shall ensure that all construction activities at the seasonal river

crossings are commenced and completed during the dry seasons;

° All temporary and permanent fill used adjacent to, or within, the perennial
river bed shall be of clean sand or larger particles. Silts and clays shall not be
permitted in the fill;

° Plastic sheeting, sandbags or geo-fabric approved by the PM shall be used to
prevent the migration of fines through the edges of the fill into the river;

. The Contractor shall not modify the banks or bed of a watercourse other than
necessary to complete the specified works. If such unapproved modification
occurs, the Contractor shall restore the affected areas to their original profile;

. The Contractor shall preserve all riparian vegetation;
. The Contractor shall not pollute the watercourse through any construction
activities.
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1.12 Planning Borrow Pits and Quarries

Where required, all borrow pits sites shall be clearly indicated on a plan and approved by the
PM.

(1 The Contractor will be responsible for ensuring that appropriate authorization to use
the proposed borrows pits and quarries has been obtained before commencing
activities;

(i)  Borrow pits and quarries shall be located more than 200 meters from watercourses in
a position that will facilitate the prevention of storm-water runoff from the site from
entering the watercourse;

(iii)  The Contractor shall give 14 days’ notice to nearby communities of his intention to
begin excavation in the borrow pits or quarries;

(iv)  The Contractor shall prepare and implement borrow pit plans and borrow pit
rehabilitation plans, which would minimise the risk of erosion.

1.13 Construction and Operation of New Borrow Pits and Quarries

(i) Topsoil shall be stripped prior to removal of borrow and stockpiled on site. The
stockpiled material shall be used for rehabilitation of the borrow pit/quarry once the
operation of the borrow site or quarry is complete.

(i) Storm-water and groundwater controls shall be implemented to prevent runoff entering
streams and the slumping of soil from hillside above;

(iii) The use of borrow pits or quarries for material spoil sites shall be approved by the PM
(and/or with the appropriate consent of the “landowner”). Where this occurs, the
materials spoiled in the borrow pit shall be profiled to fit into the surrounding landscape
and covered with topsoil.

1.14 Blasting

(i) If blasting is required, the Contractor will be responsible for obtaining a current and
valid authorisation from the Department of Mines and Geology prior to any blasting
activity. A copy of this authorisation shall be given to the PM;

(if) A qualified and registered blaster by the Department of Mines and Geology shall
supervise all blasting and rock-splitting operations at all times;

(iii) The Contractor shall ensure that appropriate pre blast monitoring records are in place
(i.e. photographic and inspection records of structures in close proximity to the blast
area);

(iv) The Contractor shall ensure that emergency services are notified, in writing, a
minimum of 24 hours prior to any blasting activities commencing on Site;

(v) The Contractor shall take necessary precautions to prevent damage to special features
and the general environment, which includes the removal of fly-rock. Environmental
damage caused by blasting/drilling shall be repaired at the Contractor’s expense to the
satisfaction of the PM and the relevant authorities;
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(vi) The Contractor shall ensure that adequate warning is provided to the local communities

immediately prior to all blasting. All signals shall also be clearly given;

(vii) The Contractor shall use blast mats for cover material during blasting. Topsoil shall

not be used as a blast cover.

1.15 Cement/Concrete Batching

()

(i)
(i)
(iv)

(v)
(vi)

Where required, a Concrete batching plant shall be located more than 200m from the
nearest stream/river channel;

Topsoil shall be removed from the batching plant site and stockpiled:;
The concrete batching works shall be kept neat and clean at all times;

Contaminated storm-water and wastewater runoff from the batching area and
aggregate stockpiles shall not be permitted to enter streams but shall be led to a pit
where the water can soak away;

Unused cement bags are to be stored so as not to be affected by rain or runoff events;

Used bags shall be stored and disposed of in a manner which prevents pollution of the
surrounding environment (e.g. via windblown dust);

(vii) Concrete transportation shall not result in spillage;

(viii)Cleaning of equipment and flushing of mixers shall not result in pollution of the

(ix)

(x)

(xi)

surrounding environment;

Suitable screening and containment shall be in place to prevent windblown
contamination associated with any bulk cement silos, loading and batching;

Waste concrete and cement sludge shall be scraped off the site of the batching plant
and removed to an approved disposal site;

All visible remains of excess concrete shall be physically removed on completion of
the plaster or concrete and disposed at an approved disposal site. Washing the remains
into the ground is not permitted.

(xii) All excess aggregate and sand shall also be removed;

(xiii)After closure of the batching plant or any area where concrete was mixed all waste

concrete/cement sludge shall be removed together with contaminated soil. The surface
shall then be ripped to a depth of 150mm and the topsoil replaced evenly over the site
and re-grassed.

1.16 Air and dust emissions

Air emissions from construction machinery, including dust, is regarded as a nuisance when it

reduces

grazing.

visibility, soils private property, is aesthetically displeasing or affects palatability of
Dust generated by construction related activities must be minimised.

The Contractor shall be responsible for the control of air emissions and dust arising from his
operations and activities.
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(1) Workers shall be trained on management of air pollution from vehicles and
machinery. All construction machinery shall be maintained and serviced in
accordance with the manufacturer’s specifications;

(i) Concrete batching plants shall be well sealed and equipped with a dust removal
device;

(iii) Workers shall be trained on dust minimization techniques;

(iv) The removal of vegetation shall be avoided until such time as clearance is required
and exposed surfaces shall be re-vegetated or stabilized as soon as practically
possible;

(v) The contractor shall not carry out dust generating activities (excavation, handling and
transport of soils) during times of strong winds. The PM shall suspend earthworks
operations wherever visible dust is affecting properties adjoining the roads and site of
works;

(vi) Water sprays shall be used on all earthworks areas within 200 meters of human
settlement. Water shall be applied whenever dust emissions (from vehicle movements
or wind) are visible at the site in the opinion of the PM;

(vii) Vehicles delivering soil materials shall be covered to reduce spills and windblown
dust;

(viii)Vehicle speeds shall be limited to minimize the generation of dust on site and on
diversion and access roads;

(ix) Any complaints received by the Contractor regarding dust will be recorded and
communicated to the PM.

1.17 Disruption of Access to Property

Disruption of access to property must be kept to a minimum at all times. Where such disruption
is unavoidable, the Contractor shall advise the affected parties and the PM at least seven
working days in advance of such disruption and provide temporary accesses.

1.18 Spoil Sites

Where the Contractor is required to spoil material, environmentally acceptable spoil sites must
be identified and approved by the PM, taking into consideration the following:

(i)  Preferably to be located on land already cleared wherever possible. Communities shall
be involved in the site location to avoid destruction of any ritual site or any other
conflict;

(i)  The need to be more than 200 meters from watercourses and in a position that will
facilitate the prevention of storm-water runoff from the site from entering the
watercourse;

(iii)  The development and rehabilitation of spoil areas shall include the following activities:
e Stripping and stockpiling of topsoil;

e Removal (to a nominal depth of 500mm) and stockpiling of subsoil;
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e Placement of spoil material.

e Contouring of spoil site to approximate natural topography and drainage and/or
reduce erosion impacts on the site;

e Placement of excavated subsoil and then topsoil over spoil material;
e Contouring and re-vegetation;

(iv) The Contractor shall ensure that the placement of spoil is done in such a manner to
minimize the spread of materials and the impact on surrounding vegetation and that no
materials ‘creep’ into ‘no-go’ areas.

1.19 Noise Control

(i) The Contractor shall keep noise level within acceptable limits and construction activities
shall, where possible, be confined to normal working hours in the residential areas;

(if) Schools, hospitals and other noise sensitive areas shall be notified by the Contractor at
least 5 days before construction is due to commence in their vicinity. Any excessively
noisy activity shall be conducted outside of school hours, where approved by the PM;

(iii) Any complaints received by the Contractor regarding noise will be recorded and
communicated to the PM;

(iv) The Contractor must adhere to Noise and Excessive Vibrations Regulations 2009.

1.20 Storm-water Management and Erosion Control

The Contractor shall take reasonable measures to control storm water and the erosive effects.
During construction the Contractor shall protect areas susceptible to erosion by installing
necessary temporary and permanent drainage works as soon as possible and by taking measures
to prevent the surface water from being concentrated in drainage channels or streams and from
scouring slopes, banks or other areas.

Areas affected by construction related activities and/or susceptible to erosion must be
monitored regularly for evidence of erosion, these include:

(i)  Areas stripped of topsoil;
(if)  Soil stockpiles;

(iii)  Spoil sites;

(iv) Borrow pits;

On any areas where the risk of erosion is evident, special measures may be necessary to stabilize
the areas and prevent erosion. These may include, but not be limited to:

(i)  Confining construction activities;
(if)  Using cut off drains;

(iii)  Using mechanical cover or packing structures such as geofabric to stabilise steep slopes
or hessian, gabions and mattress and retaining walls;

(iv) Mulch or chip cover;
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(v)  Constructing anti-erosion berms;
(vi) The erosion prevention measures must be implemented to the satisfaction of the RE;

(vii) Where erosion does occur on any completed work/working areas, the Contractor shall
reinstate such areas and areas damaged by the erosion at his own cost and to the
satisfaction of the PM/RE;

(viii) The Contractor shall be liable for any damage to downstream property caused by the
diversion of overland storm water flows.

1.21 Equipment Maintenance and Storage

(i) All vehicles and equipment shall be kept in good working order, are serviced regularly
and stored in an area approved by the PM;

(ii) Leaking equipment shall be repaired immediately or removed from the site;

(iii) All washing of equipment shall be undertaken in the workshop or maintenance areas
which shall be equipped with suitable impermeable floor and sump/oil trap. The use of
detergents for washing shall be restricted to low phosphate/nitrate-type detergents;

(iv) Rivers, streams and other water bodies such as water pans, shallow wells etc. shall not
be used for washing of equipment and vehicles.

1.22 Sanitation

(i)  The Contractor shall comply with all laws and any by-laws relating to public health and
sanitation;

(i)  All temporary/ portable toilets or pit latrines shall be secured to the ground to the satisfaction
of the PM to prevent them from toppling over;

(iii) The type and exact location of the sanitation facilities shall be approved by the PM prior to
establishment. The use of septic tanks is recommended in areas adjacent to water sources;

(iv)  All sanitation facilities shall be maintained by the Contractor in a clean sanitary condition to
the satisfaction of the PM;

(v) A wash basin with adequate clean water and soap shall be provided alongside the sanitation
facilities and Staff shall be encouraged to wash their hands after use of the toilet, in order to
minimize the spread of possible disease;

(vi) The Contractor shall ensure that no spillage occurs when the toilets are cleaned or emptied
and that the contents are removed from the site to an appropriate location/facility for disposal;

(vii) The Contractor shall instruct their staff and sub-contractors that they must use sanitation
facilities provided and not the Open Defecation.

1.23 Solid Waste Management

The site is to be kept clean, neat and tidy at all times. No burying or dumping of any waste
materials, vegetation, litter or refuse shall be permitted. The Contractor must adhere to
Environmental Management and Co-ordination (Waste Management) Regulations 2006 and
Sustainable Waste Management Act of 2022. The Contractor shall implement measures to
minimise waste and develop a waste management plan to include the following: -
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(i) All personnel shall be instructed to dispose of all waste in a proper manner;
(if) The Contractor shall engage licensed waste handler for final disposal of waste.

(iii) The provision of sufficient color-coded bins to allow for segregation, material
recovery, reuse and recycling. The bins shall be vermin and weatherproof and are to
be located at the camp and work sites to collect the waste produced,;

(iv) The waste holding area to be vermin and weatherproof and shall incorporate leachate
seepage control.

(v) Wherever possible, materials used or generated by construction shall be recycled
and/or re-used.

(vi) The Contractor shall develop a separate waste management plan for hazardous wastes.

1.24 Wastewater and Contaminated Water Management

(i) No grey water runoff or uncontrolled discharges from the site/working areas (including wash
down areas) to adjacent watercourses and/or water bodies shall be permitted,;

(if) The Contractor shall also prevent runoff loaded with sediment and other suspended materials
from the site/working areas from discharging to adjacent watercourses and/or water bodies;

(iii) Potential pollutants of any kind and in any form shall be kept, stored and disposed as per the
relevant regulations practice best practices;

(iv) Wash areas shall be placed and constructed in such a manner so as to ensure that the
surrounding areas (including groundwater) are not polluted:;

(v) The Contractor shall notify the RE of any pollution incidents on site.
1.25 Workshops

Where practical, all maintenance of equipment and vehicles on site shall be performed in the
workshop.

(i) If it is necessary to do maintenance on site, but outside of the workshop area, the
Contractor shall obtain the approval of the RE prior to commencing activities;

(ii) The Contractor shall ensure that there is no contamination of the soil, vegetation or
surface water in his workshop and other plant or emergency maintenance facilities.

The workshop shall be kept tidy at all times and shall have the following as a minimum:

v" A smooth impermeable floor either constructed of concrete or suitable plastic covered with
sufficient gravel to protect the plastic from damage;

v The floor shall be bunded and sloped towards an oil trap or sump to contain any spillages of
substances (e.qg. oil);

v" Drip trays shall be used to collect the waste oil and lubricants during servicing and shall also
be provided in construction areas for stationary plant (such as compressors);

v The drip trays shall be inspected and emptied daily;

v" Drip trays shall be closely monitored during wet weather to ensure that they do not overflow.
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1.26 General Materials Handling, Use and Storage

(i) All materials shall be stored within the Contractor’s camp unless otherwise approved by the
RE;

(ii) Stockpile areas shall be approved by the RE;

(iii) All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants.
Sources of imported materials shall be listed and approved by the RE;

(iv) The Contractor shall ensure that delivery drivers are informed of all procedures and restrictions
(including ‘No go’ areas) required;

(v) Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause any
danger of ignition of the stored product;

(vi) Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for
hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is
reduced;

(vii) All hazardous wastes tanks to be stored on an area where the ground has been
protected.

1.27 Fuels, Oils, Hazardous Substances and other Liquid Pollutants

(i) Hazardous materials shall not be stored within 2 kilometres of the top water level of public
water supply reservoirs;

(if) Hazardous materials shall be stored above flood level and at least 2 kilometres from any
watercourse;

(iii) Areas for the storage of fuel and other flammable materials shall comply with standard fire risk
reduction rules 2007;

(iv) Chemicals and fuel shall be stored in storage tanks within a secure compound. All chemicals
and fuels shall be stored in accordance with manufacturer's instructions;

(v) Appropriate training for the handling and use of fuels and hazardous material is to be provided
by the Contractor as necessary. This includes providing spill response and contingency plans;

(vi) Storage areas or secondary containment shall be constructed of waterproof reinforced concrete
or approved equivalent, which is not adversely affected by contact with chemicals captured
within them;

(vii) The minimum volume for secondary containment shall be 110% of the capacity of the
largest tank system, plus 10% of the total capacity of all other separate tanks and containers
within the bund wall with closed valves for controlled draining during rains;

(viii) Tank equipment such as dispensing hoses, valves, meters, pumps, and gauges shall be
located within the containment or provided with own containment;

(ix) Locks on unattended dispensing hoses;

(x) Extreme care will be taken when transferring chemicals and fuels from storage vessels to
equipment and machinery on an impervious sealed area which is kerbed and graded to prevent
run-off. Chemical and fuel transfer areas shall drain away from the perimeter bund to a
containment pit. The design shall provide for the safe and efficient movement of vehicles;
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(xi) All chemicals stored within the bunded areas shall be clearly labelled detailing the nature and
quantity of chemicals within individual containers;

(xii) Any chemical or fuel spills shall be cleaned up immediately. The spilt liquid and clean-
up material shall be removed, treated and transported to an appropriate site licensed for its
disposal;

(xiii) Storm water shall be diverted away from the fuel handling and storage areas. An oil
water interceptor shall be provided to treat any rainwater from fuel storage and handling areas.

1.28 Health, Safety and Security
General Health and Safety

(i) The Contractor shall comply with all standard and legally required health and safety regulations
as promulgated by Occupational Health and Safety Act 2007;

(if) The Contractor shall provide a standard first aid kit at the site office and all other active sites;

(iii) The Contractor shall be responsible for the protection of the public and public property from
any dangers associated with construction activities, and for the safe and easy passage of
pedestrians and traffic in areas affected by the construction activities;

(iv) All works which may pose a hazard to humans and domestic animals are to be protected,
fenced, demarcated or cordoned off, safety and traffic signs provided as instructed by the PM;

(v) Speed limits appropriate to the vehicles driven are to be observed at all times on access and
haul roads. Operators and drivers are to ensure that they limit their potential to endanger
humans and animals at all times by observing strict safety precautions;

(vi) No unauthorized firearms are permitted on site;
(vii) The Contractor shall provide the appropriate Personal Protective Equipment for staff.

1.29 Fire Prevention and Control

(i) The Contractor shall take all reasonable and precautionary steps to ensure that fires are not
started as a consequence of his activities on site;

(ii) The Contractor shall ensure that there is basic fire-fighting equipment available on site;

(iii) The Contractor shall supply all living quarters, site offices, kitchen areas, workshop areas,
materials, stores and any other areas identified by the RE with tested and approved firefighting
equipment;

(iv) Flammable materials should be stored under conditions that will limit the potential for ignition
and the spread of fires;

(v) ‘Hot’ work activities shall be restricted to a site approved by the RE;

Smoking shall not be permitted in those areas where there is a fire hazard. These areas shall
include:

v" Workshop;

v Fuel storage areas;
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v Any areas (e.g. park/forest areas) where vegetation or other material is such as to make
liable the rapid spread of an initial flame;

(vi) The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal
with any fires that occur. This shall include, but not be limited to:

v Regular fire prevention talks and drills;
v Posting of regular reminders to staff;

v Any fires that occur shall be reported to the RE immediately and then to the relevant
authorities;

v Inthe event of a fire, the Contractor shall immediately employ such plant and personnel
as is at his disposal and take all necessary action to prevent the spread of the fire and
bring the fire under control;

v Costs incurred through fire damage will be the responsibility of the Contractor, should
the Contractor’s staff be proven responsible for such a fire.

1.30 Emergency Procedures

The Contractor shall submit Method Statements covering the procedures for the main activities
which could generate emergency situations through accidents or neglect of responsibilities.
These situations include, but are not limited to:

(i) Accidents at the work place;
(ii) Accidental fires;
(iii) Accidental leaks and spillages;
(iv) Vehicle and plant accidents;
Specific to accidental leaks and spillages:

(i) The Contractor shall ensure that his employees are aware of the procedure for
dealing with spills and leaks;

(ii) The Contractor shall also ensure that the necessary materials and equipment for
dealing with the spills and leaks is available on site at all times;

PAYMENT FOR ES REQUIREMENTS

The payment for the delivery of ES requirements shall be a subsidiary obligation of the
Contractor covered under the prices quoted for other Bill of Quantity items or activities.
Unless provided for, separately in the Bill of Quantities or separate provisional sums are
allowed for within the Bills of Quantities. Any other cost for complying with ES requirements
not covered by specific items in the Bills of Quantities shall be deemed covered under the
Contractor's rates.
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Key Personnel

Contractor’s Representative and Key Personnel

As per See section 111 above
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Drawings

The Book of Drawings is annexed in a separate volume, IlI.
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General Conditions of Contract

A. General

1. Definitions Boldface type is used to identify defined terms.

(@)

(b)

(©)

(d)
(€)
(f)

(9)

(h)

1)

(k)

0]

The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is
used for valuations and for assessing the effects of
Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

Bank means the financing institution named in the
PCC.

Bill of Quantities means the priced and completed Bill
of Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause
42 hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 57.1.

The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed bidding
document submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.
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(m)  Dayworks are varied work inputs subject to payment on
a time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.

(n) A Defect is any part of the Works not completed in
accordance with the Contract.

(o) The Defects Liability Certificate is the certificate
issued by Project Manager upon correction of defects by
the Contractor.

(p) The Defects Liability Period is the period named in the
PCC pursuant to GCC Sub-Clause 38.1 and calculated
from the Completion Date.

() Drawings means the drawings of the Works, as included
in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

(9] The Employer is the party who employs the Contractor
to carry out the Works, as specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

(® “Inm writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in
a permanent record,;

(v) The Initial Contract Price is the Contract Price listed
in the Employer’s Letter of Acceptance.

(v)  The Intended Completion Date is the date on which it
is intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the PCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or
an acceleration order.

(w)  Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

(y)  The Project Manager is the person named in the PCC
(or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
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@)
(aa)
(bb)

(cc)

(dd)

(ee)

(ff)

(99)

(hh)

(i)

1))

(kk)

()

for supervising the execution of the Works and
administering the Contract.

PCC means Particular Conditions of Contract.
The Site is the area defined as such in the PCC.

Site Investigation Reports are those that were included
in the bidding document and are factual and
interpretative reports about the surface and subsurface
conditions at the Site.

Specifications means the Specifications of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has
a Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

A Variation is an instruction given by the Project
Manager which varies the Works.

The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Employer, as defined in the PCC.

“Contractor’s Personnel” refers to all personnel whom
the Contractor utilizes on the Site or other places where
the Works are carried out, including the staff, labor and
other employees of each Subcontractor.

“Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the
Specifications.

“ES” means Environmental and Social (including
Sexual Exploitation and Abuse (SEA), and Sexual
Harassment (SH));

“Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerability, differential power or
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trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the
sexual exploitation of another. In Bank financed
operations/projects, sexual exploitation occurs when
access to or benefit from a Bank financed Goods, Works,
Non-consulting Services or Consulting Services is used to
extract sexual gain;

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel; and

(nn)  “Employer’s Personnel” refers to the Project Manager
and all other staff, labor and other employees (if any) of
the Project Manager and of the Employer engaged in
fulfilling the Employer’s obligations under the Contract;
and any other personnel identified as Employer’s
Personnel, by a notice from the Employer or the Project
Manager to the Contractor.

2. Interpretation 2.1 Ininterpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the plural
and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

2.2 If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

@) Agreement,

(b) Letter of Acceptance,

(© Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,
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3. Language and
Law

4. Project
Manager’s
Decisions

5. Delegation

6. Communica-
tions

7. Subcontracting

3.1

3.2

4.1

5.1

6.1

7.1

1

()] Specifications,
(9) Drawings,
(h)  Bill of Quantities,* and

Q) any other document listed in the PCC as forming part
of the Contract.

The language of the Contract and the law governing the Contract
are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in the
Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country;
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Unless otherwise specified in the PCC, the Project Manager
may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor,
and may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the
Contract, including complying with the relevant ES
requirements and the obligations set out in Sub-Clause 28.1.

In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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8. Other 8.1 The Contractor shall cooperate and share the Site with other
Contractors contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors,
as referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and

shall notify the Contractor of any such modification.

8.2 The Contractor shall also, as stated in the Specifications or as
instructed by the Project Manager, cooperate with and allow
appropriate opportunities for the Employer’s or any other
personnel, notified to the Contractor by the Employer or Project
Manager, to conduct any environmental and social assessment.
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9. Personnel and
Equipment

9.1

9.2

9.3

9.4

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of
Key Personnel and Equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or Works,
including the Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety, health,
or the protection of the environment;

(e) based on reasonable evidence, is determined to have engaged
in Fraud and Corruption during the execution of the Works;

(f) has been recruited from the Employer’s Personnel;

(9) undertakes behavior which breaches the Code of Conduct for
Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of
(@) through (g) above. Such immediate action shall include
removing (or causing to be removed) from the Site or other
places where the Works are being carried out, any Contractor’s
Personnel who engages in (a), (b), (c), (d), (e) or (g) above or
has been recruited as stated in (f) above.”

The Contractor shall take all necessary safety measures to avoid
the occurrence of incidents and injuries to any third party,
associated with the use of, if any, Equipment on public roads or
other public infrastructure. The Contractor shall monitor road
safety incidents and accidents to identify negative safety issues,
and establish and implement necessary measures to resolve
them.

Labor
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9.4.1 Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience
from sources within the Country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with GCC
Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all
payments in connection therewith.

The Contractor shall provide the Contractor’s Personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labor laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to hours of
work, wages, overtime, compensation and benefits, as well as
those arising from any requirements in the Specifications. The
Contractor’s Personnel shall be informed when any material
changes to their terms or conditions of employment occur.

9.4.2 Conditions of Labor. The Contractor shall inform the
Contractor’s Personnel about:

(a) any deduction to their payment and the conditions of such
deductions in accordance with the applicable laws or as
stated in the Specifications; and

(b) their liability to pay personal income taxes in the Country
in respect of such of their salaries, wages, allowances and
any benefits as are subject to tax under the laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the
Specifications, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) all due wages
and entitlements including, as applicable, social security
benefits and pension contributions, on or before the end of their
engagement/ employment.
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9.4.3 The Contractor may bring in to the Country any foreign
personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws. The Contractor shall
ensure that these personnel are provided with the required
residence visas and work permits. The Employer will, if
requested by the Contractor, use its best endeavors in a timely
and expeditious manner to assist the Contractor in obtaining
any local, state, national, or government permission required
for bringing in the Contractor’s personnel.

9.4.4 The Contractor shall at its own expense provide the means of
repatriation to and the Contractor’s Personnel employed on the
Contract at the Site to their various home countries. It shall also
provide suitable temporary maintenance of all such persons
from the cessation of their employment on the Contract to the
date programmed for their departure. In the event that the
Contractor defaults in providing such means of transportation
and temporary maintenance, the Employer may provide the
same to such personnel and recover the cost of doing so from
the Contractor.

9.4.5 Disorderly conduct. The Contractor shall at all times during the
progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’s Personnel.

9.4.6 Facilities for Staff and Labor. Except as otherwise stated in the
Specifications, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor’s Personnel. If stated in the Specifications, the
Contractor shall give access to or provide services that
accommodate the physical, social and cultural needs of the
Contractor’s Personnel. The Contractor shall also provide
similar facilities for the Employer’s Personnel if stated in the
Specifications.

9.4.7 The Contractor shall, in all dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specifications.

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be
stated in the Specifications at reasonable prices for the
Contractor’s Personnel for the purposes of or in connection
with the Contract.
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9.4.9 Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

9.4.10 Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise
than in accordance with the laws of the Country, import, sell,
give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or allow importation, sale, gift, barter or
disposal thereto by Contractor’s Personnel.

9.4.12 Arms and Ammunition. The Contractor shall not give, barter, or
otherwise dispose of, to any person, any arms or ammunition of
any kind, or allow Contractor’s Personnel to do so.

9.4.13 Funeral Arrangements. The Contractor shall be responsible, to
the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while
engaged upon the Works.

9.4.14 Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor consists
of any work or service, not voluntarily performed, that is
exacted from an individual under threat of force or penalty, and
includes any kind of involuntary or compulsory labor, such as
indentured labor, bonded labor or similar labor-contracting
arrangements.

No persons shall be employed or engaged who have been
subject to trafficking. Trafficking in persons is defined as the
recruitment, transportation, transfer, harboring or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

9.4.15 Child Labor. The Contractor, including its Subcontractors,
shall not employ or engage a child under the age of 14 unless
the national law specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18
in a manner that is likely to be hazardous, or to interfere with,
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the child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ
or engage children between the minimum age and the age of
18 after an appropriate risk assessment has been conducted by
the Contractor with the Project Manager’s approval. The
Contractor shall be subject to regular monitoring by the Project
Manager that includes monitoring of health, working
conditions and hours of work.

Work considered hazardous for children is work that, by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to hazardous
substances, agents, or processes, or to temperatures, noise
or vibration damaging to health; or

(f) under difficult conditions such as work for long hours,
during the night or in confinement on the premises of the
employer.

9.4.16 Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at
the Site. The records shall include the names, ages, genders,
hours worked, and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the
project Manager.

9.4.17 Workers’ Organizations. In countries where the relevant labor
laws recognize workers’ rights to form and to join workers’
organizations of their choosing and to bargain collectively
without interference, the Contractor shall comply with such
laws. In such circumstances, the role of legally established
workers’ organizations and legitimate workers’ representatives
will be respected, and they will be provided with information
needed for meaningful negotiation in a timely manner. Where
the relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative means for
the Contractor’s Personnel to express their grievances and
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protect their rights regarding working conditions and terms of
employment. The Contractor shall not seek to influence or
control these alternative means. The Contractor shall not
discriminate or retaliate against the Contractor’s Personnel who
participate, or seek to participate, in such organizations and
collective bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the workers in the
workforce.

9.4.18 Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or
treatment of Contractor’s Personnel on the basis of personal
characteristics unrelated to inherent job requirements. The
Contractor shall base the employment of Contractor’s
Personnel on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to any aspects
of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, job
assignment, promotion, termination of employment or
retirement, and disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities, migrant workers and children (of
working age in accordance with GCC Sub-Clause 9.4.15).

9.4.19 Contractor’s Personnel Grievance Mechanism. The
Contractor shall have a grievance mechanism for Contractor’s
Personnel, and where relevant the workers’ organizations stated
in GCC Sub-Clause 9.4.17, to raise workplace concerns. The
grievance mechanism shall be proportionate to the nature,
scale, risks and impacts of the Contract. The mechanism shall
address concerns promptly, using an understandable and
transparent process that provides timely feedback to those
concerned in a language they understand, without any
retribution, and shall operate in an independent and objective
manner.

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for
its use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.
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The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily
accessible to Contractor’s Personnel. Existing grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements.

9.4.20 Training of Contractor’s Personnel. The Contractor shall
provide appropriate training to relevant Contractor’s Personnel
on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and
safety training referred to in GCC Sub-Clause 18.2.

As stated in the Specifications or as instructed by the Project
Manager, the Contractor shall also allow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer’s
Personnel.

The Contractor shall provide training on SEA and SH,
including its prevention, to any of its personnel who has a role
to supervise other Contractor’s Personnel.

10. Employer’s and 10.1 The Employer carries the risks which this Contract states are

Contractor’s Employer’s risks, and the Contractor carries the risks which this
Risks Contract states are Contractor’s risks.

11. Employer’s 11.1 From the Start Date until the Defects Liability Certificate has
Risks been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable
result of the Works or

(i) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
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radioactive contamination directly affecting the country
where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(@) a Defect which existed on the Completion Date,

(b) aneventoccurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

12. Contractor’s 12.1 From the Starting Date until the Defects Liability Certificate has
Risks been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s

risks are Contractor’s risks.

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the PCC for the following events which
are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the
Contract; and

(d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made
without the approval of the Project Manager.
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13.5 Both parties shall comply with any conditions of the insurance
policies.

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information
available to the Contractor.

15. Contractor to 15.1 The Contractor shall construct and install the Works in
Construct the accordance with the Specifications and Drawings.
Works

15.2 If the Contract specifies that the Contractor shall design any
part of the permanent Works, the Contractor shall take into the
Employer’s requirements which may include, if stated in the
Specifications:

(@) designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept of
universal access means unimpeded access for people of
all ages and abilities in different situations and under
various circumstances; and

() considering the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events.

16. The Works to 16.1 The Contractor may commence execution of the Works on the

Be Completed Start Date and shall carry out the Works in accordance with the
by the Intended Program submitted by the Contractor, as updated with the
Completion approval of the Project Manager, and complete them by the
Date Intended Completion Date.

16.2 The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes
to address environmental and social risks and impacts, which at
a minimum shall include applying the Management Strategies
and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as
part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the
ES risks and impacts of ongoing Works. These MSIPs
collectively comprise the Contractor’s Environmental and
Social Management Plan (C-ESMP). The Contractor shall
review the C-ESMP, periodically (but not less than every six (6)
months), and update it as required to ensure that it contains
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measures appropriate to the Works. The updated C-ESMP shall
be submitted to the Project Manager for its approval.

17. Approval by the 17.1 The Contractor shall submit Specifications and Drawings
Project showing the proposed Temporary Works to the Project
Manager Manager, for his approval.

17.2 The Contractor shall be responsible for design of Temporary
Works.

17.3 The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of
the temporary or permanent Works, are subject to prior approval
by the Project Manager before this use.

18. Health, Safety 18.1 The Contractor shall be responsible for the safety of all activities
and Protection on the Site.

of the 18.2 The Contractor shall:

Environment
(@ comply with all applicable health and safety regulations
and Laws;

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled to
be on the Site and other places, if any, where the Works are
being executed:;

(d) keep the Site and Works clear of unnecessary obstruction
so as to avoid danger to these persons;

(e) provide fencing, lighting, safe access, guarding and
watching of the Works until the issue of the Contract
Certificate of Completion;

(f) provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary,
because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of
adjacent land,;

() provide health and safety training of Contractor’s
Personnel as appropriate and maintain training records;

(h) actively engage the Contractor’s Personnel in promoting
understanding, and methods for, implementation of health
and safety requirements, as well as in providing

Official Use Only



Section VIII — General Conditions of Contract 150

(i)

@)

(k)

(1

information to Contractor’s Personnel, training on
occupational safety and health, and provision of personal
protective equipment without expense to the Contractor’s
Personnel;

put in place workplace processes for Contractor’s
Personnel to report work situations that they believe are not
safe or healthy, and to remove themselves from a work
situation which they have reasonable justification to
believe presents an imminent and serious danger to their
life or health;

Contractor’s Personnel who remove themselves from such
work situations shall not be required to return to work until
necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated against
or otherwise subject to reprisal or negative action for such
reporting or removal;

where the Employer’s Personnel, any other contractors
employed by the Employer, and/or personnel of any legally
constituted public authorities and private utility companies
are employed in carrying out, on or near the site, of any
work not included in the Contract, collaborate in applying
the health and safety requirements, without prejudice to the
responsibility of the relevant entities for the health and
safety of their own personnel; and

establish and implement a system for regular (not less than
six-monthly) review of health and safety performance and
the working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to
the Project Manager for its approval a health and safety manual
which has been specifically prepared for the Works, the Site and
other places (if any) where the Contractor intends to execute the
Works.

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out all the health and
safety requirements under the Contract,

(@ which shall include at a minimum:

(i) the procedures to establish and maintain a safe
working environment without risk to health at all
workplaces, machinery, equipment and processes
under the control of the Contractor, including control
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measures for chemical, physical and biological
substances and agents;

(i)  details of the training to be provided, records to be
kept;

(iii)  the procedures for prevention, preparedness and
response activities to be implemented in the case of
an emergency event (i.e. an unanticipated incident,
arising from both natural and man-made hazards,
typically in the form of fire, explosions, leaks or
spills, which may occur for a variety of different
reasons including failure to implement operating
procedures that are designed to prevent their
occurrence, extreme weather or lack of early
warning);

(iv)  remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v)  the measures to be taken to avoid or minimize the
potential for community exposure to water-borne,
water-based, water-related, and vector-borne
diseases,

(vi)  the measures to be implemented to avoid or minimize
the spread of communicable diseases (including
transfer of Sexually Transmitted Diseases or
Infections (STDs), such as HIV virus) and non-
communicable diseases associated with the execution
of the Works, taking into consideration differentiated
exposure to and higher sensitivity of vulnerable
groups. This includes taking measures to avoid or
minimize the transmission of communicable diseases
that may be associated with the influx of temporary
or permanent Contract-related labor;

(vii)  the policies and procedures on the management and
quality of accommodation and welfare facilities if
such accommodation and welfare facilities are
provided by the Contractor in accordance with GCC
Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specifications.
18.3 Protection of the environment

(a) The Contractor shall take all necessary measures to:
protect the environment (both on and off the Site); and
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(b) limit damage and nuisance to people and property
resulting from pollution, noise and other results of the
Contractor’s operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s
activities shall exceed neither the values indicated in the
Specifications, nor those prescribed by applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Project Manager
the appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The
Contractor shall implement such remedies at its cost to the
satisfaction of the Project Manager.

19. Archaeological ~ 19.1 All fossils, coins, articles of value or antiquity, structures, groups
and Geological of structures, and other remains or items of geological,
Findings archaeological, paleontological, historical, architectural or

religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(@) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance and
prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) implement any other action consistent with the
requirements of the Specifications and relevant laws.

The Contractor shall, as soon as practicable after discovery of
any such finding, notify the Project Manager of such discoveries
and carry out the Project Manager’s instructions for dealing with

them.
20. Possession of 20.1 The Employer shall give possession of all parts of the Site to the
the Site Contractor. If possession of a part is not given by the date stated

in the PCC, the Employer shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation

Event.
21. Access to the 21.1 The Contractor shall allow the Project Manager and any person
Site authorized by the Project Manager (including the Bank staff or

consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out

Official Use Only



Section VIII — General Conditions of Contract 153

environmental and social audit, as appropriate, access to the Site
and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

22. Instructions, 22.1 The Contractor shall carry out all instructions of the Project
Inspections and Manager which comply with the applicable laws where the Site
Audits is located.

22.2 The Contractor shall keep, and shall make all reasonable efforts
to cause its Subcontractors and subconsultants to keep, accurate
and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time
changes and costs.

22.3 Inspections & Audit by the Bank

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud
and Corruption, the Contractor shall permit and shall cause its
agents (where declared or not), subcontractors, subconsultants,
service providers, suppliers, and personnel, to permit, the Bank
and/or persons appointed by the Bank to inspect the site and/or
the accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and to
have such accounts, records and other documents audited by
auditors appointed by the Bank. The Contractor’s and its
Subcontractors’ and subconsultants’ attention is drawn to GCC
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the
Bank’s inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

23. Appointment of 23.1 The Adjudicator shall be appointed jointly by the Employer and
the Adjudicator the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the PCC, to appoint the Adjudicator within 14 days of receipt

of such request.

23.2 Should the Adjudicator resign or die, or should the Employer
and the Contractor agree that the Adjudicator is not functioning
in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the PCC

Official Use Only



Section VIII — General Conditions of Contract 154

24. Procedure for
Disputes

25. Fraud and
Corruption

26. Stakeholder
Engagement

24.1

24.2

24.3

24.4

25.1

25.2

26.1

at the request of either party, within 14 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above 28 days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the PCC.

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures
as set forth in the WBG’s Sanctions Framework, as set forth in
Appendix A to the GCC.

The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to be paid
to agents or any other party with respect to the bidding process
or execution of the Contract. The information disclosed must
include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission,
gratuity or fee.

The Contractor shall provide relevant contract-related
information, as the Employer and/or Project Manager may
reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:

(i) are affected or likely to be affected by the Contract; and
(it) may have an interest in the Contract.
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The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request.

27. Suppliers (other 27.1 Forced Labor: The Contractor shall take measures to require its
than suppliers (other than Subcontractors) not to employ or engage
Subcontractors) forced labor including trafficked persons as described in GCC

Sub-Clause 9.4.14. If forced labor/trafficking cases are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a supplier
that is able to manage such risks.

27.2 Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child
labor cases are identified, the Contractor shall take measures to
require the suppliers to take appropriate steps to remedy them.
Where the supplier does not remedy the situation, the Contractor
shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

27.3 Serious Safety Issues: The Contractor, including its
Subcontractors, shall comply with all applicable safety
obligations, including as stated in GCC Sub-Clause 18.2. The
Contractor shall also take measures to require its suppliers (other
than Subcontractors) to adopt procedures and mitigation
measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor
shall take measures to require the suppliers to take appropriate
steps to remedy them. Where the supplier does not remedy the
situation, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to manage such
risks.

27.4 Obtaining natural resource materials in relation to supplier:
The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that
obtaining such materials is not contributing to the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood products,
gravel or sand extraction from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant conversion
or significant degradation of natural or critical habitats, the
Contractor shall within a reasonable period substitute the

Official Use Only



Section VIII — General Conditions of Contract 156

28. Code of
Conduct

29. Security of the
Site

28.1

29.1

supplier with a supplier that is able to demonstrate that they are
not significantly adversely impacting the habitats.

The Contractor shall have a Code of Conduct for the
Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided
in languages comprehensible to Contractor’s Personnel,
Employer’s Personnel and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

The Contractor shall be responsible for the security of the Site,
and:

(@) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
personnel identified as authorized personnel (including
the Employer’s other contractors on the Site), by a notice
from the Employer or the Project Manager to the
Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for
the Project Manager’s No-objection a security management plan
that sets out the security arrangements for the Site.

The Contractor shall (i) conduct appropriate background checks
on any personnel retained to provide security; (ii) train the
security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor’s
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Personnel, Employer’s Personnel and affected communities; and
(iii) require the security personnel to act within the applicable
Laws and any requirements set out in the Specifications.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for preventive
and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specifications.”

B. Time Control

30. Program and 30.1 Within the time stated in the PCC, after the date of the Letter
Progress of Acceptance, the Contractor shall submit to the Project
Reports Manager for approval a Program showing the general methods,

arrangements, order, and timing for all the activities in the
Works. In the case of a lump-sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.
The Project Manager’s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

30.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

30.3 The Contractor shall monitor progress of the Works and submit
to the Project manager progress report and any updated Program
showing the actual progress achieved and the effect of the
progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities, at
intervals no longer than the periods stated in the PCC. If the
Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in
the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of
lump-sum Contract, the Contractor shall provide an updated
Activity Schedule within 14 days of being instructed to by the
Project Manager.
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30.4 Unless otherwise stated in the Specifications, each progress
report shall include the Environmental and Social (ES) metrics
set out in Appendix B.

30.5 Inaddition to the progress reports, the Contractor shall inform the
Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing
fatality or serious injury; significant adverse effects or damage to
private property; or any allegation of SEA and/or SH. In case of
SEA and/or SH, while maintaining confidentiality as appropriate,
the type of allegation (sexual exploitation, sexual abuse or sexual
harassment), gender and age of the person who experienced the
alleged incident should be included in the information.

The Contractor, upon becoming aware of the allegation, incident
or accident, shall also immediately inform the Project Manager
of any such incident or accident on the Subcontractors’ or
suppliers’ premises relating to the Works which has or is likely
to have a significant adverse effect on the environment, the
affected communities, the public, Employer’s Personnel, or
Contractor’s, its Subcontractors’ and suppliers’ personnel. The
notification shall provide sufficient detail regarding such
incidents or accidents. The Contractor shall provide full details
of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the Contractor
of any incidents or accidents referred to in this Subclause.

31. Extension of the 31.1 The Project Manager shall extend the Intended Completion Date

Intended if a Compensation Event occurs or a Variation is issued which
Completion makes it impossible for Completion to be achieved by the
Date Intended Completion Date without the Contractor taking steps

to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

31.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.
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32. Acceleration 32.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

32.2 If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

33. Delays Ordered 33.1 The Project Manager may instruct the Contractor to delay the

by the Project start or progress of any activity within the Works.
Manager

34. Management 34.1 Either the Project Manager or the Contractor may require the
Meetings other to attend a management meeting. The business of a

management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

34.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

35. Early Warning  35.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

35.2 The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting
instruction of the Project Manager.

C. Quality Control
36. Identifying 36.1 The Project Manager shall check the Contractor’s work and

Defects notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
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37.

38.

39.

40.

41.

Tests

Correction of
Defects

Uncorrected
Defects

Contract Price?

Changes in the
Contract Price®

37.1

38.1

38.2

39.1

40.1

41.1

Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specifications to check whether any work
has a Defect and the test shows that it does, the Contractor shall
pay for the test and any samples. If there is no Defect, the test
shall be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

The Bill of Quantities shall contain priced items for the Works
to be performed by the Contractor. The Bill of Quantities is used
to calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

If the final quantity of the work done differs from the quantity
in the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial

In lump-sum contracts, replace GCC Sub-Clause 40.1 as follows:

40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the
performance of activities on which basis the Contractor will be paid. If payment for materials on
site shall be made separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:

41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity Schedule.
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Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior
approval of the Employer.

41.2 If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

42. Variations 42.1 All Variations shall be included in updated Programs* produced
by the Contractor.

42.2 The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation. The
Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is
ordered.

42.3 If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.

42.4 If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

42.5 The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

42.6 If the work in the Variation corresponds to an item description
in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC
Sub-Clause 41.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of work. °

4 In lump-sum contracts, add “and Activity Schedules” after “Programs.”
5 In lump-sum contracts, delete this paragraph.
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43. Cash Flow
Forecasts

42.7

43.1

Value Engineering: The Contractor may prepare, at its own cost,
a value engineering proposal at any time during the performance
of the contract. The value engineering proposal shall, at a
minimum, include the following;

(@) the proposed change(s), and a description of the difference
to the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s)
including a description and estimate of costs (including
life cycle cost) the Employer may incur in implementing
the value engineering proposal,

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) a description of the proposed work to be performed, a
program for its execution and sufficient ES information to
enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the
proposal demonstrates benefits that:

(@) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability of
the Facilities; or

(d) yields any other benefits to the Employer,
without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer
and results in:

(@) areduction of the Contract Price; the amount to be paid to
the Contractor shall be the percentage specified in the
PCC of the reduction in the Contract Price; or

(b) anincrease in the Contract Price; but results in a reduction
in life cycle costs due to any benefit described in (a) to (d)
above, the amount to be paid to the Contractor shall be the
full increase in the Contract Price.

When the Program,® is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange
rates.

6

In lump-sum contracts, add “or Activity Schedule” after “Program.”
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44, Payment
Certificates

44.1

44.2

44.3

444

44.5

44.6

44.7

7

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.’

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

If the Contractor was, or is, failing to perform any ES
obligations or work under the Contract, the value of this work
or obligation, as determined by the Project Manager, may be
withheld until the work or obligation has been performed, and/or
the cost of rectification or replacement, as determined by the
Project Manager, may be withheld until rectification or
replacement has been completed. Failure to perform includes,
but is not limited to the following:

(@ failure to comply with any ES obligations or work
described in the Works’ Requirements which may
include: working outside site boundaries, excessive dust,
failure to keep public roads in a safe usable condition,
damage to offsite vegetation, pollution of water courses
from oils or sedimentation, contamination of land e.g.
from oils, human waste, damage to archeology or cultural
heritage features, air pollution as a result of unauthorized
and/or inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a
timely manner to address emerging ES issues, or
anticipated risks or impacts;

(c) failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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45. Payments

46. Compensation
Events

45.1

45.2

45.3

45.4

46.1

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B),
or failure to submit such reports in a timely manner;

(f) failure to implement remediation as instructed by the
Project Manager within the specified timeframe (e.g.
remediation addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 28 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest for
commercial borrowing for each of the currencies in which
payments are made.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

Items of the Works for which no rate or price has been entered
in shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(@ The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause
20.1.

(b) The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.
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(d) The Project Manager instructs the Contractor to uncover
or to carry out additional tests upon work, which is then
found to have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

() Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual
inspection of the Site.

() The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The advance payment is delayed.

(]) The effects on the Contractor of any of the Employer’s
Risks.

(k) The Project Manager unreasonably delays issuing a
Certificate of Completion.

46.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

46.3 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react
competently and promptly to the event.

46.4 The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by the

Official Use Only



Section VIII — General Conditions of Contract 166

47. Tax

48. Currencies

49. Price
Adjustment

47.1

48.1

49.1

49.2

Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or
are a result of GCC Clause 49.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the PCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the PCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type specified below applies
to each Contract currency:

Pc=Ac+ Bc Imc/loc
where:
P is the adjustment factor for the portion of the Contract

13 2

Price payable in a specific currency “c.

A: and B are coefficients® specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific

13 2

currency ‘“c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid
opening for inputs payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

8 The sum of the two coefficients A and B¢ should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added

to the Contract Price.
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50. Retention 50.1 The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion
of the whole of the Works.

50.2 Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC Sub-Clause 57.1,
half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period
have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

51. Liquidated 51.1 The Contractor shall pay liquidated damages to the Employer at
Damages the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the PCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

51.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 45.1.

52. Bonus 52.1 The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

53. Advance 53.1 The Employer shall make advance payment to the Contractor of
Payment the amounts stated in the PCC by the date stated in the PCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer
in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.
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54. Securities

55. Dayworks

56. Cost of Repairs

57. Completion

53.2

53.3

%4.1

55.1

55.2

55.3

56.1

57.1

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall
be issued in an amount specified in the PCC, by a bank or
surety acceptable to the Employer, and denominated in the types
and proportions of the currencies in which the Contract Price is
payable. The Performance Security shall be valid until a date 28
days from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee, and until one year from the date
of issue of the Certificate of Completion in the case of a
Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall
be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project
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Manager shall do so upon deciding that the whole of the Works
is completed.

58. Taking Over 58.1 The Employer shall take over the Site and the Works within
seven days of the Project Manager’s issuing a Certificate of
Completion.

59. Final Account 59.1 The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

60. Operatingand  60.1 If “as built” Drawings and/or operating and maintenance
Maintenance manuals are required, the Contractor shall supply them by the
Manuals dates stated in the PCC.

60.2 If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the PCC pursuant to GCC Sub-Clause
60.1, or they do not receive the Project Manager’s approval,
the Project Manager shall withhold the amount stated in the
PCC from payments due to the Contractor.

61. Termination 61.1 The Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract.

61.2 Fundamental breaches of Contract shall include, but shall not
be limited to, the following:

(@) the Contractor stops work for 28 days when no stoppage
of work is shown on the current Program and the
stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;
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62. Payment upon
Termination

61.3

61.4

61.5

62.1

62.2

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in the
PCC,; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in
competing for or in executing the Contract, then the
Employer may, after giving fourteen (14) days written
notice to the Contractor, terminate the Contract and
expel him from the Site.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 61.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

If the Contract is terminated because of a fundamental breach
of Contract by the Contractor, the Project Manager shall issue
a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the PCC.
Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the
Employer.

If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
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Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

64. Release from 64.1 If the Contract is frustrated by the outbreak of war or by any
Performance other event entirely outside the control of either the Employer
or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which
a commitment was made.

65. Suspension of 65.1 In the event that the Bank suspends the Loan or Credit to the
Bank Loan or Employer, from which part of the payments to the Contractor
Credit are being made:

(@ The Employer is obligated to notify the Contractor of
such suspension within 7 days of having received the
Bank’s suspension notice.

(b) If the Contractor has not received sums due to it within
the 28 days for payment provided for in GCC Sub-
Clause 45.1, the Contractor may immediately issue a 14-
day termination notice.
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APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

I.  “corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

Iv. “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

V. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a Bank
investigation into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or
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(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2 e.
below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the
qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals; performing physical inspections and site visits; and obtaining third party verification of information.
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APPENDIX B

Environmental and Social (ES)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the
Contract. The Employer shall ensure that the metrics provided are appropriate for the Works
and impacts/key issues identified in the environmental and social assessment]

Metrics for regular reporting:

a.

environmental incidents or non-compliances with contract requirements, including
contamination, pollution or damage to ground or water supplies;

health and safety incidents, accidents, injuries that require treatment and all fatalities;

interactions with regulators: identify agency, dates, subjects, outcomes (report the
negative if none);

status of all permits and agreements:

work permits: number required, number received, actions taken for those not
received,

status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants), dates
of application, dates issued (actions to follow up if not issued), dates submitted
to resident engineer (or equivalent), status of area (waiting for permits, working,
abandoned without reclamation, decommissioning plan being implemented,
etc.);

list areas with landowner agreements required (borrow and spoil areas, camp
sites), dates of agreements, dates submitted to resident engineer (or equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).
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e. health and safety supervision:

i. safety officer: number days worked, number of full inspections & partial
inspections, reports to construction/project management;

ii. number of workers, work hours, metric of PPE use (percentage of workers with full
personal protection equipment (PPE), partial, etc.), worker violations observed (by
type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-
up actions taken (if any);

f.  worker accommodations:
i.  number of expats housed in accommodations, number of locals;

ii. date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

iii. actions taken to recommend/require improved conditions, or to improve
conditions.

g. Health services: provider of health services, information and/or training, location of
clinic, number of non-safety disease or illness treatments and diagnoses (no names to be
provided);

h. gender (for expats and locals separately): number of female workers, percentage of
workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

i. training:

I.  number of new workers, number receiving induction training, dates of induction
training;

ii.  number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

iii.  number and dates of communicable diseases (including STDs) sensitization and/or
training, no. workers receiving training (in the reporting period and in the past);
same questions for gender sensitization, flag person training.

iv.  number and date of SEA and SH prevention sensitization and/or training events,
including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), etc.

J. environmental and social supervision:

i.  environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings (including
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violations of environmental and/or social best practices, actions taken), reports to
environmental and/or social specialist/construction/site management;

sociologist: days worked, number of partial and full site inspections (by area: road
section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic,
HIV/AIDS center, community centers, etc.), highlights of activities (including
violations of environmental and/or social requirements observed, actions taken),
reports to environmental and/or social specialist/construction/site management;
and

community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k.  Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in
the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution and
date (if completed), data resolution reported to complainant, any required follow-up
(Cross-reference other sections as needed):

Worker grievances;

Community grievances

I.  Traffic, road safety and vehicles/equipment:

traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location, damage,
cause, follow-up;

overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve safety
and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

dust: number of working bowsers, number of waterings/day, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of rock/
spoil lorries with covers, actions taken for uncovered vehicles;

erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;
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iii.  quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management, decommissioning planning, decommissioning
implementation;

iv.  Dblasting: number of blasts (and locations), status of implementation of blasting
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reference other sections as needed);

v. spill clean-ups, if any: material spilled, location, amount, actions taken, material
disposal (report all spills that result in water or soil contamination;

vi. waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

vii.  details of tree plantings and other mitigations required undertaken in the reporting
period;
viii.  details of water and swamp protection mitigations required undertaken in the

reporting period.
n. compliance:

i.  compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

ii.  compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

iii.  compliance status of SEA and SH prevention and response action plan: statement
of compliance or listing of issues and actions taken (or to be taken) to reach
compliance

iv.  compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

v.  other unresolved issues from previous reporting periods related to environmental
and social: continued violations, continued failure of equipment, continued lack
of vehicle covers, spills not dealt with, continued compensation or blasting issues,
etc. Cross-reference other sections as needed.
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Section I X - Particular Conditions of Contract

A. General

GCC 1.1 (d) | The financing institution is: International Development Association of
The World Bank

GCC 1.1 (r) | The Employer is: The County Government of Wajir - Wajir County
Water and Sewerage Company (WAJWASCO).

GCC 1.1 (v) | The Intended Completion Date for the whole of the Works shall be: 12
Months construction period and 12 Months defects liability period

GCC 1.1 (y) | The Project Manager is Aarvee Associates Architects Engineers and
Associates Pvt Ltd in Association with Advanced Engineering Consultants
Ltd

GCC 1.1 (aa) | The Site is located at Wajir County and as defined in the Book of
Drawings

GCC 1.1 (dd) | The Start Date shall be: Within 30 days after contract signing

GCC 1.1 (hh) | The Works consist of the Construction, Rehabilitation and Expansion of
Groundwater — Based Rural Water Supply Schemes

GCC 2.2 Sectional Completions are: Applicable if one site is fully completed

GCC 2.3(i) The following documents also form part of the Contract: Environmental
and Social Performance Declaration & Code of Conduct for
Contractor’s Personnel Forms

GCC3.1 The language of the contract is English.

The law that applies to the Contract is the law of Kenya.

GCC5.1 The Project Manager may delegate any of his duties and responsibilities.
GCCs.1 Schedule of other contractors: Not Applicable
GCC13.1 The minimum insurance amounts and deductibles shall be:

(@ for loss or damage to the Works, Plant and Materials:100%.
(b) For loss or damage to Equipment:100%.

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract 100%.
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(d) for personal injury or death:
(i)  of the Contractor’s employees:100%o.
(i)  of other people: 100%o.

GCC 141 Site Data are: Not Applicable

GCC 20.1 The Site Possession Date(s) shall be: 30 days after signing the contract

GCC 23.1 & | Appointing Authority for the Adjudicator: The Chartered Institute of
GCC 23.2 Arbitrators of Kenya

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
KES 25,000.00.

GCC 244 All disputes arising out of or in connection with the present Contract shall
be finally settled under the Rules of Arbitration of the International
Chamber of Commerce by one or more arbitrators appointed in accordance
with said Rules in Nairobi Kenya

B. Time Control

GCC 30.1 The Contractor shall submit for approval a Program for the Works within
28 days from the date of the Letter of Acceptance.

GCC 30.3 The period between Program updates is 90 days.

The amount to be withheld for late submission of an updated Program is
KES 200,000.00

The period for submission of progress reports is 30 days.

C. Quality Control

GCC 38.1 The Defects Liability Period is:365 days.

D. Cost Control

GCC 427 If the value engineering proposal is approved by the Employer, the amount
to be paid to the Contractor shall be 50% of the reduction in the Contract
Price.

GCC 48.1 The currency of the Employer’s Country is KES

GCC49.1 The Contract is not subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients does not

apply.
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GCC50.1 The proportion of payments retained is 10%

GCC51.1 The liquidated damages for the whole of the Works are 0.05% of the final
Contract Price per day. The maximum amount of liquidated damages for the
whole of the Works is 5% of the final Contract Price.

GCC52.1 Not Applicable

GCC53.1 The Advance Payments shall be: N/A.

GCC54.1 An Environmental and Social (ES) Performance Security shall not be provided
to the Employer.

GCC54.1 The Performance Security amount is 10% of the accepted contract
amount(s) denominated in the types and proportions of the currencies in
which the Contract Price is payable, or in a freely convertible currency
acceptable to the Employer]

(@) Performance Security — Bank Guarantee: in the amount(s) of 10%
(percent) of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC60.1 The date by which operating and maintenance manuals are required is
30days.

The date by which “as built” drawings are required is 60 days

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC Sub-Clause
60.1 is KES 500,000.00.

GCC 61.2 (g) | The maximum number of days is: 100 days.

GCC62.1 The percentage to apply to the value of the work not completed, representing
the Employer’s additional cost for completing the Works, is 10%.
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Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder
Information Form]

For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The
Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: [insert the name of the Employer]

Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to
award the above contract. The transmission of this Notification begins the Standstill
Period. During the Standstill Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the
contract.

1. The successful Bidder

Name: [insert name of successful Bidder]
Address: [insert address of the successful Bidder]
Contract price: [insert contract price of the successful Bid]
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2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid.
If the Bid’s price was evaluated include the evaluated price as well as the Bid price
as read out.]

Name of Bidder Bid price Eva!uated_Bld price
(if applicable)
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do
NOT include: (a) a point by point comparison with another Bidder’s Bid or (b)
information that is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert
date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If
you decide to request a debriefing your written request must be made within three (3)
Business Days of receipt of this Notification of Intention to Award.

address the request for debriefing as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be extended
by five (5) Business Days after the date that the debriefing is provided. If this happens,
we will notify you and confirm the date that the extended Standstill Period will end.

Provide the contract name, reference number, name of the Bidder, contact details; and
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The debriefing may be in writing, by phone, video conference call or in person. We shall

and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of the Contract Award
Notice.

promptly advise you in writing how the debriefing will take place and confirm the date

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

address the Procurement-related Complaint as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

In summary, there are four essential requirements:

1. Youmustbe an ‘interested party’. In this case, that means a Bidder who submitted
a Bid in this bidding process, and is the recipient of a Notification of Intention to
Award.

The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required by the
Procurement Regulations (as described in Annex I11).

Provide the contract name, reference number, name of the Bidder, contact details; and

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.
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The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:

Official Use Only



Section X — Contract Forms 188

Letter of Acceptance

[on letterhead paper of the Employer]

Subject:  .......... [Notification of Award ContractNo]. . .........

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . ... ..
. .. .[insert name of the contract and identification number, as giveninthe PCC] ... ....... for the
Accepted Contract Amount of . .. ... ... [insert amount in numbers and words and name of
currency], as corrected and modified in accordance with the Instructions to Bidders is
hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security and an Environmental and
Social (ES) Performance Security [Delete ES Performance Security if it is not required
under the contract] within 28 days in accordance with the Conditions of Contract, using
for that purpose the of the Performance Security Form and the ES Performance Security
Form, [Delete reference to the ES Performance Security Form if it is not required under
the contract] and (ii) the additional information on beneficial ownership in accordance
with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership
Disclosure Form, included in Section X - Contract Forms, of the bidding document.
[Choose one of the following statements:]

We accept that [insert the name of Adjudicator proposed by the
Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator proposed
by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of
Acceptance to [insert name of the

Appointing Authority], the Appointing Authority, we are hereby requesting such Authority
to appoint the Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause 23.1.

AULNOTIZEA SIGNATUIE: .ot
Name and Title Of SIGNATOTY: ..o s
NAME OF AGENCY. ittt e st e s e te e e aseesreeteeseeste e teeneenneenes

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT madethe. ..... dayof................. e , between . . ..
. [name of the Employer]. . .. .. . . .. (hereinafter “the Employer”), of the one part, and . . . . .
[name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . .. [name of the Contract]. . . .
.should be executed by the Contractor, and has accepted a Bid by the Contractor for the
execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance
(b)  the Letter of Bid
()  the addenda Nos (if any)
(d)  the Particular Conditions
(e)  the General Conditions of Contract, including appendix;
) the Specifications
(g)  the Drawings
(h)  Bill of Quantities; ! and

(i) any other document listed in the PCC as forming part of the Contract, but not
limited to;

i.  the ES Management Strategies and Implementation Plans; and
ii.  Code of Conduct for Contractor’s Personnel (ES).

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions
of the Contract.

! Inlump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of . . . .. [name of the borrowing country]. . . . .on the day,
month and year specified above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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Performance Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: _ [Insert date of issue]

PERFORMANCE GUARANTEE No.:  [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that _ [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Applicant™) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of _ [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words],! such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself or
in a separate signed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing
to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... , 2... 2, and any demand for
payment under it must be received by us at this office indicated above on or before that date.

L The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the
currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1.
The Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.”
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a)
is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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