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WAJIR COUNTY - LOT 2



BILL No. 1:     
PRELIMINARIES AND 

GENERAL ITEMS



ITEM DESCRIPTION UNIT QTY RATE (KSH)  AMOUNT (KSH) 

BILL NO. 1: PRELIMINARIES AND GENERAL ITEMS

Preliminaries and General  Items

SECTION A1: GENERAL ITEMS   

1.1 Contractor's camp(s)

1.1.1
Allow for renting/ construction of contractors' campsites at for the entire contract 

period. Rate to include demolition once works are completed
Sum 1

1.2 Setting Out

1.2.2 Allow for setting out of the works to the Engineer's satisfaction Item 1

1.3 Attendance Upon The Engineer and His Staff

1.3.1

Provide Assistant Resident Engineer's accommodation 1 No. 1 bedroom house in 

approved location and to approved quality of finishes for the duration of the 

assignment. All to the Engineer's approval .

Month 12 30,000.00             360,000.00              

1.3.2
Ditto but for each of the  1Nr. Inspector of Works, 1Nr Environmentalist, 1Nr. 

Sociologist, 1 Nr. Electromechanical Engineer and 1Nr. Surveyor
Months 42               20,000.00                840,000.00 

1.3.3 E.O. on items 1.3.1 to 1.3.2 for contractor's profits and overhead  % 

1.4 Transport Facilities for the RE's Staff

1.4.1

Provisional Sum for purchase of 1No. New 4WD Double Cab Pick-up vehicles 

(brand new), of engine capacity upto 3000 CC for use by the RE's staff. 

Ownership to revert to the Counties/WSP at the end of the contract.

No 1 8,000,000.00        8,000,000.00           

1.4.2
Add a percentage to item item 1.4.1 above to cater for Contractor's profits, 

administration, remission of statutory duties and overheads. 
%

1.4.3
Allow for maintenance, running, servicing and insurance costs of the project 

vehicles, as directed by the Engineer 
km 40,000

1.5 Attendance Upon Resident Engineer's Support Staff

Employ and provide the following support Staff for the Resident  Engineer's 

Office as per the Contract Specifications. (Note: The Staff to be employed by the 

Contractor but to be under the exclusive day to day instruction of the Resident 

Engineer. The staff may be engaged on need basis).

1.5.1 3 Nr Survey Assistants  @ Kes. 30,000 for 12 months. month 36 30,000.00             1,080,000.00           

1.5.2 1 Nr Office Administrator @ Kes 30,000 for 12 months. month 12 30,000.00             360,000.00              

1.5.3 2 Nr Drivers @ Kes 25,000 for 12 months. month 24 25,000.00             600,000.00              

1.5.4

Provisional sum for payment of the RE's staff overtime allowances and RE's Staff 

expenses on Duty Trips outside project area, to be administered as per the 

Contract Specifications.

Item 1 500,000.00           500,000.00              

1.5.5
Add a percentage to items 1.5.1 to 1.5.5 above to cater for Contractor's profits, 

administration, remission of statutory duties and overheads. 
%

1.6 Publicity Sign Board

1.6.1
Provide, erect and maintain throughout the Time for Completion period publicity 

signs boards as directed by the Engineer.
No 9

1.7 Other Provisional Sums

1.7.1
Provisional sum to cater for monthly site meetings, as directed by the Project 

Manager 
PS 1 500,000.00           500,000.00              

1.7.2

Allow a provisional sum of Kshs. 1,000,000 to cover cost for capacity building , 

training, attachment and internship to be expended under direction of the 

Employer.

PS 1 500,000.00           500,000.00              

1.7.3
Add a percentage to items 1.7.1 to 1.7.2 above to cater for Contractor's profits, 

administration, remission of statutory duties and overheads. 
%

Sub Total Carried forward to next Page

2



ITEM DESCRIPTION UNIT QTY RATE (KSH)  AMOUNT (KSH) 

BILL NO. 1: PRELIMINARIES AND GENERAL ITEMS

Sub Total Brought Forward from previous Page

1.8 Safeguards

1.8.1
Provide a provisional sum of Kshs. 750,000 for implementation of stakeholder 

engagement plan
 PS 1 750,000.00           750,000.00              

1.8.2
Provide a provisional sum of Kshs. 750,000 to provide for HIV&AIDS awareness 

training and sensitization
 PS 1 750,000.00           750,000.00              

1.8.3
Provide a provisional sum of Kshs. 750,000 for operationalization of grievance 

redress mechanism and sexual exploitation awareness (SEA)
 PS 1 750,000.00           750,000.00              

1.8.4
Add a percentage to items 1.8.1 to 1.8.3 above to cater for Contractor's profits and 

overheads. 
%

1.9 Testing

1.9.1

Provisional sum of Kshs. 500,000 for Laboratory testing as and when required. 

The Contractor to make available for independent testing of works sample by the 

Resident Engineer as per the Contract Specifications. 

PS 1 500,000.00           500,000.00              

1.9.2

P.C. Sum for Inspection and Witness Testing of Pipes, Fittings and Equipment at 

manufacturer's premises by the Employer, Engineer and their representatives to be 

expended as  directed by the Engineer

PS 1 500,000.00           500,000.00              

1.9.3
Allow for test running of works components after completion for a duration of 14 

days.
 Item 1

1.10 As Built Drawings and O&M Manuals

1.10.1 Allow for preparation of Operationa and Maintenance manuals by the Contractor  Item 1

1.10.2 Ditto but for As-built drawings  Item 1

Sub Total Carried forward to Grand Summary

2



 ADAN AWALE WATER 
SUPPLY SCHEME



PROJECT SUMMARY



BILL DESCRIPTION AMOUNT

1         PRELIMINARIES AND GENERAL ITEMS

2         BOREHOLES, PUMPS AND POWER SUPPLY

3         FENCING AND GATES

4         WATER KIOSKS

5         OPERATOR'S BUILDING

6         PIT LATRINES

7         WATER TROUGHS

8         PIPEWORKS

9         ELEVATED STEEL TANK

10       ELEVATED PLASTIC TANK

11       GROUND MASONRY TANK

12       WATER TREATMENT

13       GENERATOR HOUSE

ADAN AWALE WATER SUPPLY SCHEME, WAJIR COUNTY

MAIN SUMMARY

TOTAL FOR ADAN AWALE WATER SUPLLY SCHEME

Project Summary 3 of 87



BILL No. 2:                      
BOREHOLES, PUMPS AND 

POWER SUPPLY



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ADAN AWALE MAIN BOREHOLE

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 160

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN63mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 63mm diameter rising main GMS water pipe, Class C. Lm 160

2.2.7 63mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 63mm diameter galvanised steel bend No 4

2.2.9

Provide, install, test and commission an electromagnetic Master flow meter DN 63 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 260

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 520

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 
1No. Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  13KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 10.5 m³/hr of water against a total head of 340m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water 
tight cable splicing kit and connection ripple. The contractor to attach catalogs and 5years minimum 
Warranty for the pumps model proposed

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary

Bill 2: Borehole, Pumps and Power Supply 6 of 87



ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, Transmission 
and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, 
Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 
12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 
3 to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, notifications, 
warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and remote control 
through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is 
not less than 25kW on a bright sunny day at midday taking into account the system losses. (16,500W -To 
add to the existing solar Panels)

No 30

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for 
maximum efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but 
not limited to spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are 
about 3 m above the ground for the low height side and a maximum of 5m above the ground for the high 
height side in case of a 2m length solar panel or any other height on the high height side as long as the tilt 
angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below the 
solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 25kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-
440V, 50Hz  IP66 20kW 31A complete with accessories.The controller shall be water tight with corrosion 
resistant from hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique 
control gear, Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The 
controller should provide the following protections and functions including but not limited to Dry run 
protection, overload protection, underload protection, over voltage protection,phase failure protection,short 
circuit protection.The Control Panel to include Variable speed Controller CUE for the Pump. The control 
mode to be remote controlling with RTU and Remote Central SCADA link. The display to be LCD display 
with signal transmissions for level float switch, level probe and pressure switch. The panel to be able to show 
faults detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. 
The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof 
battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 35 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ADAN AWALE MAIN BOREHOLE

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY

Bill 2: Borehole, Pumps and Power Supply 9 of 87



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

BOOSTER STATION

SECTION 1: PUMPS

2.1.1 Supply &  install  18.5KW Surface Multistage centrifugal Pump and Motor, continuously rated 
and capable of pumping 10.5 m³/hr of water against a total head of 285m. No 1

2.1.2

Supply and install a control panel to be mounted in the plant room.  The control panel shall be 
water tight with corrosion resistant from hinged lockable door metal enclosure and have Merlin 
Gerin switch-gear and Telemechanique control gear, Switch box / control unit: OTDCP16, 
Circuit Breaker, 40Amp; Switch box / control unit: OVR PV 40-1000 P,  Variable Speed Pump 
Controller CUE, and Sine-wave filter. It shall be complete with power surge protector, time 
delay switch, MCBs, isolators, ON/OFF LED indicator light and any other necessary controls 
for proper functioning of the borehole pump.

No 1

2.1.3 Earth rod Complete with earth lead Set 1

2.1.4 Junction box Complete fittings Set 1

2.1.5 Main switch fuse/MCCB 40 A No. 1

SECTION 1:                                                                                                                                   Carried to
PUMPS                                                                                                                                       Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: SOLAR POWER 

2.2.1

Supply, install, test and commission of an array of solar with the following 
specicifications:
550W solar panels, Monocrystalline Silicon PV  with 25 years warranty. The power output of 
the modules should generate enough power such that the power output at the connection point 
to the distribution board is not less than 30kW on a bright sunny day at midday taking into 
account the system losses. (33,000W -To add to the existing solar Panels)

No. 60

2.2.2

Supply, installation and furnishing support structures with the following specifications: 
Galvanized 75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm 
angle sections, stainless steel bolts of appropriate size and anchored firmly to the ground on 
concrete fixtures so that the modules are about 3 m above the ground for the low height side and 
a maximum of 5m above the ground for the high height side in case of a 2m length solar panel 
or any other height on the high height side as long as the tilt angle is not more than 15oC from 
the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. The 
angle of inclination and orientation of the modules to be determined by the site geographical 
coordinates for maximum optimization of the power output. 

 Ls             1 

2.2.3
Supply, install, test and commission a 30kW (minimum) Hybrid Solar Pumping Inverter RSI 
3x380-440V IP66 30kW 100A complete with accessories. The inverter to be installed indoors or 
under the solar panels mounting with a small shed above and to have protection of at least IP54.

 Set  1

2.2.4 Supply and install DC MCB SL7-63 1000VDC 4P 100A Pcs 1

2.2.5
Supply, install, test and commission a TPN Automatic change over switch for the above 
components with override switch, complete with the metal enclosure to have a protection of 
atleast IP54.

No 1

2.2.6
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by 
the solar PV system complte with IP66 rated enclosure. No 1

2.2.7

Supply, install, test and commission 6mm2 4Core Underground Cable complete with all 
necessary accessories for connection of solar modules to inverter, to intelligent 
controller/manager and to agreed connection point at the station through an energy meter and 
generator. This to also include cabling from the diesel generator for integration with power from 
the solar plant.

Lot 1

2.2.8 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.2.9
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding 
straps etc. as necessary for the earthing requirements with the borehole Set 1

2.2.10 Supply, install, test and commission 3 phase Motor Protection Unit MP204 or equivalent No 1

2.2.11
Allow for supply, installation, testing and commissioning of Variable Speed Pump Controller 
CUE Sum 1

2.2.12 Allow for 12 months after sale service including training of operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.2.13
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water 
proof battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 2:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: GENERATOR POWER BACK-UP 

2.3.1 45 KVA Power Back up Generator as Perkins or Cummins Engine No 1

2.3.2 200 Litres Fuel Tank and Piping for the above Generator Ls 1

2.3.3 Solar and Generator Power Intergration Panel Pcs 1

2.3.4 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.3.5 6mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.3.6

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, 
c/w pressure gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 3:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary
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SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

BOOSTER STATION

SUMMARY

1 PUMPS

2 SOLAR POWER 

3 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 3:                   
FENCING AND GATE



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SUMMARY

1 GATES AND GATE ENTRANCE

2 CHAIN-LINK FENCING

3 STORMWATER DRAINS

TOTAL FOR BILL 3 CARRIED FORWARD TO PROJECT SUMMARY

Bill 3: Fence and Gate and 18 of 87



BILL No. 4:                      
WATER KIOSKS



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm 16.35

4.1.2 Excavate for column bases not exceeding1.50 metres deep, starting from 
reduced levels Cm 4.86

4.1.3
Excavate for Strip footing pits not exceeding 1.0 metres deep, starting from 
reduced levels

Cm 3.12

4.1.4 Extra over for excavation in rock of all classes Cm 3.99

Disposal

4.1.5 Return, fill and ram selected excavated material around foundations. Cm 3.72

4.1.6 Load, wheel and deposit surplus excavated material away from site Cm 4.26

Hardcore or other approved filling, as described

4.1.7 300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick. Cm 4.91

4.1.8 50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s Sm 16.35

Anti-termite treatment

4.1.9 Chemical anti-termite treatment executed complete by an approved specialist 
under a ten-year guarantee, to surfaces of hardcore Sm 16.35

Damp-proof Membrane

4.1.10 1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps). Sm 16.35

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

Concrete works

Plain concrete class 15: in

4.1.11 50 mm thick blinding under Column bases Sm 3.24

4.1.12 Ditto: under Strip footings Sm 3.12

Vibrated Reinforced Concrete class 20/20: as described in

4.1.13 Column bases Cm 1.33

4.1.14 Columns Cm 0.19

Vibrated Reinforced Concrete class 20/20: as described in

4.1.15 100 mm thick floor Slab Cm 1.16

4.1.16 Ditto; to sloping ramp slabs Cm 0.69

4.1.17 Strip footings Cm 0.62

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.1.18 Assorted bars (D8 - D16) Kg 128.88

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

4.1.19 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 12.26

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

4.1.20 Vertical sides of column bases Sm 4.32

4.1.21 Vertical sides of columns Sm 3.84

4.1.22 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.23 Ditto: to edges of ramp Lm 4.00

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every 
alternate course:  as described to

4.1.24 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

4.1.25 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint as supplied by "Crown Paints" or approved equivalent: as described 
on

4.1.26 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

4.1.27 Paving slabs, around building (one row); including all excavations and 
earthworks Sm 8.80

Carried to Collection

Collection Page

From Page 1

From Page 2

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 25/20: as described in

4.2.1 Beams Cm 0.59

4.2.2 Roof slab, 150 mm thick Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.2.3 Assorted bars (D8 - D16) Kg 129

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

4.2.4 Vertical sides and soffites of beams Sm 5.88

4.2.5 Vertical sides of columns Sm 6.72

4.2.6 Horizontal soffits of suspended slabs Sm 8.19

4.2.7 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.20

SECTION 2:                                                                       Carried to 
SUPERSTRUCTURE                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge hoop 
iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or other 
equal approved damp-proof course; laid on and including cement and sand 
(1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: 
finished in smooth steel float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat 
of cement/lime/putty (1:6): steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95

4.5.2 Masonry surfaces, internally Sm 12.64

4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first 
quality matt emulsion paint: as described on

4.5.5 Plastered concrete surfaces, internally Sm 3

4.5.6 Plastered walls surfaces, internally Sm 13

4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of 
brilliant white plastic emulsion paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8

SECTION 5  :                                                       Carried to 
INTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

4.6.1 Door: Overall Size 900 x 2100 mm high, in single leaf; complete with 
purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as 
necessary; door completed to Architectural design and details No 1

4.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.3 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed 
windows in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm 
thick framing all round: pin type hinges: including all necessary cutting, 
welding and grinding: ironmongery: hinges, fasteners and window stays: 
one coat aluminium grey primer before fixing: all to Engineer's schedule; 
as described to

4.7.1 Window overall size: 1000 x 1200 mm high: in two equal leaves; complete 
with advert pockets in 500 x 600 mm perspex covers; details to Engineer's 
design and details No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3.12      

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 8: PLASTIC WATER TANK AND WATER KIOSK ATM

5,000 litres Elevated Plastic Tank 

4.8.1 Provide for the purchase, supply and installation of a 5m3 plastic tank & fix 
all the necessary fittings including inlets, outs, and taps as directed by the 
supervising Engineer No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Tank Roof

Sawn cypress first grade; pressure impregnated;  thoroughly seasoned and 
treated with anti-termite; and  other jointing accessories to structural 
engineer's details;  timber to meet the following minimum strength criteria,  
bending 5N/mm2, tension 3N/mm2 and compression 6N/mm2

4.8.4 50 x 50 x 3mm thick steel stanchion fixed to the reinforced concrete column 
to approval Lm 10

4.8.5 75 x 50 mm timber rafter fixed to the steel stanchions Lm 12

4.8.6 50 x 50 mm timber batten fixed to the rafter to approval Lm 9

4.8.7 MRM box profile sheets available in white and clear; 12,000mm length x 
810mm width.  Sm 7

Water ATM

4.8.8
Supply, install, test, and commission smart card-operated water ATM system 
including cabinet, dispenser, solar power unit, piping, fittings, control unit, 
and user training, complete as per specifications. Ls 1

4.8.9
Provide all materials and install high level MDF shelves inside water kiosks, 
as shown on the drawings.

Ls 1

SECTION  8                                                         Carried to
PLASTIC WATER TANK                                       Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 9: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.9.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.9.2 Extra over for excavation in rock material Cm 1.43

4.9.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.9.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.9.5
300 mm thick handpacked h/core material in filling to 2.4m height, 
compacted in layers n.e. 150mm thick.

Cm 4.24

Plastic Sheet Lining

4.9.6
1000 gauge polythene or other equal and approved plastic sheet lining, laid 
over hardcore.

Sm 1.77

Drain Pipe

4.9.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION 9:                                                 Carried to Main Summary
SOAK AWAY PIT
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 10: GULLEY TRAP

Excavations and Earthworks

4.10.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.10.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.10.3
Supply and place 50mm thick mass concrete blinding under base slab; class 
15/20 for gulley trap (0.6m x 0.6m)

Cm 0.02

4.10.4
Supply and place 100mm thick mass concrete base class 20/20 for gulley 
trap (0.6m x 0.6m)

Cm 0.04

Blockwork

4.10.5
Supply and lay 150mm thick masonry blockwork walls in cement mortar 
joints, as approved (0.4m high)

Sm 0.7

4.10.6 Plaster external and internal walls with 15mm thick cement:sand (1:4) render Sm 1.44

Fittings

4.10.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover 
slab for gully trap (reinforced with A142 mesh fabric)

No. 1

 SECTION 10:                                                                       Carried to 
GULLEY TRAP                                                        Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plastic Water Tank and Water Kiosk ATM

4.9 Soak Away Pit

4.10 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 5 No. WATER KIOSKS NO. 5 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 5:             
OPERATOR'S BUILDING AND 

GUARD HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, 
mud and fallen material

5.1.1
Oversite excavation 200 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site

Cm 6.54

5.1.2
Excavate for trench foundations not exceeding 1.50 metres deep, starting from reduced 
levels

Cm 20.52

5.1.3 Extra over for excavation in rock of all classes Cm 6.16

Disposal

5.1.4 Return, fill and ram selected excavated material around foundations. Cm 11.88

5.1.5 Load, wheel and deposit surplus excavated material away from site Cm 8.64

Hardcore or other approved filling, as described

5.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers 
n.e. 150mm thick.

Cm 9.80

5.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 32.68

Anti - termite treatment

5.1.8
Chemical anti-termite treatment, executed complete by an approved specialist under a ten-
year guarantee, to surfaces of hardcore 

Sm 32.68

Damp-proof membrane

5.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over 
blinded hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 32.68

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

Concrete works

Plain concrete class 15: in

5.1.10 50 mm thick blinding under strip foundations Sm 16.20

Vibrated Reinforced Concrete class 20/20: as described in

5.1.11 Strip foootings Cm 3.24

5.1.12 150 mm Thick Surface beds Cm 4.90

5.1.13 Ditto; to sloping ramp slabs Sm 0.54

5.1.14
Extra over ramp slabs for formation of herringbone pattern; tamping to top surface of 
concrete slabs during casting

Sm 0.54

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

5.1.15 Assorted bars (D8 - D16) Kg 162.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and 
end laps (measured net - allow for laps);

5.1.16 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 36.28

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

5.1.17 Vertical sides of strip footings Sm 10.80

5.1.18 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 23.00

5.1.19 Ditto: but sloping, to ramps Lm 9.80

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 
25mm wide x 20 gauge hoop iron at every alternate course:  as described to

5.1.20 150 mm thick foundation walling Sm 36.00

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on 
masonry or concrete surfaces:  as described to

5.1.21 Concrete and masonry surfaces externally; finished smooth Sm 10.35

Prepare surfaces and apply three coats of first quality Black Bituminous paint: as 
described on

5.1.22 Rendered surfaces, externally Sm 10.35

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 
100mm thick bed of sand and pointed at the joints with cement/sand (1:3) mortar; as 
described to

5.1.23 Paving slabs, around building (one row); including all excavations and earthworks Sm 13.80

Carried to Collection

Collection Page

From Page 1

From Page 2

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

5.2.1 Beams Cm 1.01

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

5.2.2 Assorted bars (D8 - D16) Kg 0.51

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

5.2.3 Vertical sides and soffites of beams Sm 22.50

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
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(KSH)
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BILL No. 5: OPERATOR'S BUILDING

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

5.3.1 150 mm thick walling Sm 36.90

5.3.2 Ditto: to Gable walling Sm 23.26

Hessian based bituminous felt 3-ply membrane damp proof course or other equal 
approved damp-proof course; laid on and including cement and sand (1:4) mortar; as 
described to

5.3.3 150 mm wide; levelled and bedded under wall Lm 23.00

Internal Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

5.3.4 150 mm thick walling Sm 8.40

Hessian based bituminous felt 3-ply membrane damp proof course or other equal 
approved damp-proof course; laid on and including cement and sand (1:4) mortar; as 
described to

5.3.5 150 mm wide; levelled and bedded under wall Lm 4

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary

Bill 5: Operator's Building and Guard House 38 of 87



ITEM DESCRIPTION UNIT QTY
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(KSH) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

5.4.1 Tie beam: 75 x50 m 18.80

5.4.2 King Post: 75x50 m 4.40

5.4.3 Struts: 75x50 m 10.40

5.4.4 Purlins: 50 x 50 m 97.99

5.4.5 Wall plate: 150x50mm m 16

5.4.6 Rafters: 75x50 m 25

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 28.33

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; 
as described to

5.4.8 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 48.99

5.4.9 Ridge cap to match Lm 8.17

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.4.10 Metal surfaces: 200 - 300mm girth Lm 4.20

SECTION 4                                                             Carried to 
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BILL No. 5: OPERATOR'S BUILDING

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

5.5.1 Concrete surfaces externally; finished smooth Sm 6.90

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) 
mortar: as described to

5.5.2 Masonry surfaces externally; finished smooth Sm 60.16

Steps and Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo 
floor (m.s); including plastic dividing strips cast in screeds: as described to

5.5.3 Surfaces of ramps, sloping Sm 3.60

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

5.5.4 Rendered concrete surfaces, externally Sm 6.90

SECTION 5                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: OPERATOR'S BUILDING
SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

5.6.1 Concrete surfaces, internally Sm 9.30

5.6.2 Masonry surfaces, internally Sm 76.96

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.6.3 32 mm Thick bed screed on floor to steel trowel finish level Sm 32.68

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as "Crown Paints" or approved equivalent: as described on

5.6.4 Plastered concrete surfaces, internally Sm 9.30

5.6.5 Plastered walls surfaces, internally Sm 76.96

SECTION 6                                                            Carried to 
INTERNAL FINISHES                                          Main Summary
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ITEM DESCRIPTION UNIT QTY
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(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth 
welded together; one shop coat grey aluminium primer: building in lugs on jambs and 
plugging and screwing to head: complete with purpose made ironmongery: as described 
to

5.7.1 Overall size 1000 x 2100 mm high; details as per architectural drawings No 2

5.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 3

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.7.3 General surfaces of metal doors (measured on both sides) Sm 4.20

SECTION 7                                                         Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: OPERATOR'S BUILDING

SECTION 8: WINDOWS

Window Sill

Precast concrete class 20 fair faced all exposed surfaces bedded and
jointed cement and sand (1:3) mortar

5.8.1
Size 175 x 75 mm thick window sill once rebated and throated; laid and jointed in cement 
and sand (1:3) mortar

Lm 6.40

Steel Casement Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s 
sheet panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin 
type hinges: including all necessary cutting, welding and grinding: ironmongery hinges, 
fasteners and window stays: one coat aluminium grey primer before fixing: all to 
Engineer's schedule; as described to

5.8.2 Window overall size: 1500 x 1175 mm high: details to Architect's design and details No 2

5.8.3 Window overall size: 2000 x 1175 mm high: details to Architect's design and details No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.8.4 General surfaces of metal windows (measured on both sides) Sm 8

SECTION 8                                                            Carried to
WINDOWS                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: OPERATOR'S BUILDING

SECTION 9: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS 
SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.9.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing electrical and power points, including associated switch points in concealed 
electrical system, distribution boards, consumer units and all related electrical works, 
cutting all chases and holes, notching and boxing timber etc. making good all finishes and 
leave clean to satisfaction of the Engineer; refer to all drawings provided

Item 1

Builder’s work in connection with plumbing and drainage
installations;

5.9.2

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing plumbing, drainage and fire-fighting installations: to include sanitary and fire-
fighting fittings, wastes under floor slabs, supply pipes fixed on walls including cutting 
holes, chases and  making good all finishes and leave clean to satisfaction of the Engineer; 
refer to all drawings provided

Item 1

SECTION NO. 9                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

5.1 Substructure (Provisional)

5.2 R.C. Superstructure

5.3 Walling

5.4 Roofing

5.5 External Finishes

5.6 Internal Finishes

5.7 Doors

5.8 Windows

5.9 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 1 No. OPERATOR'S BUILDING No. 1 Kes.

TOTAL FOR BILL 5 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 6:                             
PIT LATRINE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and 
fallen material

6.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away 
spoil from site

Sm 4.35

6.1.2 Excavate for Strip footing pits not exceeding 1.5 metres deep, starting from reduced levels. Cm 9.23

6.1.3 Excavate for underground pit (size 1.5x 2.0 m), depth upto 6 m Cm 18.00

6.1.4 Extra over for excavation in rock of all classes Cm 8.17

Disposal

6.1.5 Return, fill and ram selected excavated material around foundations. Cm 18.61

6.1.6 Load, wheel and deposit surplus excavated material away from site Cm 16.78

Hardcore or other approved filling, as described

6.1.7
Imported inert h/core material in filling to make up levels, compacted in layers n.e. 150 mm thick 
with a vibratory roller to the satisfaction and approval of the Structural Engineer (S.E)

Cm 1.30

6.1.8
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 
150mm thick.

Sm 4.35

6.1.9 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 4.35

Anti-termite treatment

6.1.10
Chemical anti-termite treatment as Termidor 96 SC or aproved equivalent, executed complete by 
an approved specialist under a ten-year guarantee, to surfaces of hardcore

Sm 4.35

Damp-proof Membrane

6.1.11
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded 
hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 4.35

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

Concrete works

Vibrated Reinforced Concrete class 20/20: as described in

6.1.12 150 mm Thick floor Slab Cm 1.38

Vibrated Reinforced Concrete class 20/20: as described in

6.1.13 Strip footings Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

6.1.14 Assorted bars (D8 - D16) Kg 74

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end 
laps (measured net - allow for laps);

6.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 9.23

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

6.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 10.25

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded 
and jointed in cement and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 
gauge hoop iron at every alternate course:  as described to

6.1.17 150 mm thick foundation walling Sm 15.38

6.1.18 150 mm thick walling for the pit Sm 8.40

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or 
concrete surfaces:  as described to

6.1.19 Concrete surfaces externally; finished smooth Sm 15.38

Prepare surfaces and apply three coats of first quality Black Bituminous paint as described on

6.1.20 Rendered surfaces, externally Sm 15.38

Carried to Collection

Collection Page

From Page 1

From Page 2

From Page Above

SECTION 1                                                               Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

6.2.1 Beams Cm 0.51

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

6.2.2 Assorted bars (D8 - D16) Kg 31

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

6.2.3 Vertical sides and soffites of beams Sm 5.13

SECTION 2                                                              Carried to 
SUPERSTRUCTURE                                           Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 3: WALLING

External Walling

Masonry Blocks: as described to

6.3.1 150 mm thick walling Sm 12.63

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

6.3.2 150 mm wide; levelled and bedded under wall Lm 10.25

SECTION 3                                                        Carried to 
WALLING                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry 
or concrete surfaces: to

6.4.1 Concrete surfaces externally; finished smooth Sm 3

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior 
paint as described on

6.4.2 Rendered concrete surfaces, externally Sm 3

SECTION 4                                                              Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty 
(1:6): steel trowelled:  as described to

6.5.1 Concrete surfaces, internally Sm 5

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

6.5.2 25 mm thick screed on floor to finished level Sm 3

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as described on

6.5.3 Plastered concrete surfaces, internally Sm 5

SECTION NO. 5                                                         Carried to 
INTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 6: DOORS

Wooden Doors

Supply, assemble and fix the following purpose made wooden doors: hardwood smoothly joined 
together; one shop coat of wood preservative primer; building in lugs on jambs and plugging 
and screwing to head; complete with purpose made ironmongery: as described to.

6.6.1
Wooden door: overall size 900 x1800 mm high, in single leaf; complete with hardwood frames, 
purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as necessary; door 
completed to Standard Drawings and details.

No 2

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described to

6.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 2

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint  to:

6.6.3 General surfaces of wooden doors (measured on both sides) Sm 6

SECTION 6                                                            Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 7: WINDOWS

Steel Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet 
panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: 
including all necessary cutting, welding and grinding: ironmongery: hinges, fasteners and 
window stays: one coat aluminium grey primer before fixing: all to Architect's schedule; as 
described to

6.7.1 Window overall size: 600 x 600 mm high: in single leaf; details to Standard drawings and details. No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

6.7.2 General surfaces of metal windows (measured on both sides) Sm 1

SECTION 7                                                                Carried to 
WINDOWS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 8: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

6.8.1 Rafters: 150 x50 m 14.70

6.8.2 Purlins: 50 x 50 m 17.70

6.8.3 Wall plate: 150x50 m 10.25

Eaves Finishes

Fascia Board as described to:

6.8.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 5.04

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

6.8.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 7.23

SECTION 8                                                             Carried to 
ROOFING                                                         Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SEC SUMMARY

6.1 Substructure (Provisional)

6.2 R.C. Superstructure

6.3 Walling

6.4 External Wall Finishes

6.5 Internal Finishes

6.6 Doors

6.7 Windows

6.8 Roofing

TOTAL FOR 1No. PIT LATRINE Kes.

TOTAL FOR 3No. PIT LATRINES No. 3 Kes.

TOTAL FOR BILL 6 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 7:                     
WATER TROUGHS



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 1: Water Troughs for Camels and Cattle

Excavations

7.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site Sm 81.2

7.1.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 14.64

7.1.3 Return, fill and ram selected excavated material around foundations. Cm 9.76

Hardcore filling
7.1.4 Supply, fill and ram 300mm thick approved Hardcore Sm 81.2

Concrete Work
7.1.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 19.44

7.1.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.944

7.1.7 Timber shattering provided to sides of floor slab Lm 25.2

7.1.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 19.44

Walling for substructure

7.1.9 200 mm thick dressed natural stones for foundation walling in cement and sand mortar (1:3)
Sm 24.4

Walling for superstructure

7.1.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in cement and sand 
mortar (1:3) Sm 21.96

Wall finishes
Cement and sand (1:3) render as described in:

7.1.11 12mm Thick with finish to masonry walling Sm 43.92

7.1.12 25mm thick floor finish Sm 19.44

40mm diameter  GI pipes and fittings for inlet pipeworks

7.1.13 GI PN10 pipe m 10

7.1.14 GI Barrel Nipples No 6

7.1.15 GI Sockets No 4

7.1.16 GI Unions No 3

7.1.17 GI Gate Valves No 2

7.1.18 GI Ball valve No 1

7.1.19 GI Elbows No 4

7.1.20 2m wide stone masonry riprap all round the water trough Sm 63.2

Subtotal for one (1) No Water Trough
Total for  (1) No water troughs No 1
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 2: Water Troughs for Sheep and Goats

Excavations

7.2.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site Sm 64.67

7.2.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 11.22

7.2.3 Return, fill and ram selected excavated material around foundations. Cm 7.48

Hardcore filling
7.2.4 Supply, fill and ram 300mm thick approved Hardcore Sm 64.67

Concrete Work
7.2.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 14.31

7.2.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.431

7.2.7 Timber shattering provided to sides of floor slab Lm 19.5

7.2.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 14.31

Walling for substructure

7.2.9 200 mm thick dressed natural stones for foundation walling in cement and sand mortar (1:3)
Sm 18.7

Walling for superstructure

7.2.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in cement and sand 
mortar (1:3) Sm 10.005

Wall finishes
Cement and sand (1:3) render as described in:

7.2.11 12mm Thick with finish to masonry walling Sm 20.01

7.2.12 25mm thick floor finish Sm 14.31

40mm diameter  GI pipes and fittings for inlet pipeworks

7.2.13 GI PN10 pipe m 10

7.2.14 GI Barrel Nipples No 6

7.2.15 GI Sockets No 4

7.2.16 GI Unions No 3

7.2.17 GI Gate Valves No 2

7.2.18 GI Ball valve No 1

7.2.19 GI Elbows No 4

7.2.20 2m wide stone masonry riprap all round the water trough Sm 51.8

Subtotal for one (1) No Water Trough
Total for (1) No water troughs No 1

TOTAL FOR BILL 7 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 8:                
PIPEWORK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 8: PIPE WORK 
SECTION 1: RISING MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.1.1 General clearance along pipeline route Lm 32,588

Trench Excavation

8.1.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the 
drawings and specifications.

Lm 32,588

8.1.3 Extra Over for excavation in rock of all types Cm 3,128

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as 
specified. The cost should include all the required fittings and joinery 
materials, anchorage and associated fittings.

HDPE Pipes
8.1.4 HDPE pipes OD32mm PN10 m 69
8.1.5 HDPE pipes OD90mm PN10 m 15,163
8.1.6 HDPE pipes OD110mm PN10 m 3,281
8.1.7 HDPE pipes OD110mm PN16 m 14,075

Air valves

8.1.8
Various dia. flanged single orifice air valves PN10 and PN16.  Include all 
the required pipework and fittings.

No
48

Wash outs
8.1.9 Various dia. mm GI washout valves. No 29

Gate Valves

8.1.10
DN 50mm gate valves.  Include all fittings for connection to HDPE or GI 
pipes as appropriate

No
1

Water Meters

8.1.11
Supply and install a DN 75mm dia master meter. Rate to include all 
jointing materials.

No             1 

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.1.12 Air valve chambers, as per the detailed drawings No 48
8.1.13 Wash out chambers with outfall structure, as per drawings No 29
8.1.14 Gate valve and meter chambers, as per the detailed drawings No 1
8.1.15 Extra Over for excavation in rock of all types, for chambers Cm 20.22

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, 
to detail. This item shall be deemed to include supply, fixing and painting 
as directed by the Engineer.

8.1.16 Pipeline marker posts No 163
8.1.17 Air valve marker posts No 48
8.1.18 Washout marker posts No 29
8.1.19 Gate valve marker posts No 1

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION
Concrete stools and thrust blocks 

8.1.20 Provide and place mass concrete (class 15/20) for anchor blocks and stools 
in valves, bends etc. Rate to include excavation and necessary formwork 
(provisional).

Cm 7.9

Crossings
Rate to include all necessary materials, and fittings for anchoring pipes 
across rivers, laghas

8.1.21 River or lagha crossing, width 3 - 10m, pipe bore not exce. 300mm No 1

SECTION 1:                                                                                                          Carried to
RISING MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: GRAVITY MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.2.1 General clearance along pipeline route Lm 2,899

Trench Excavation

8.2.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the 
drawings and specifications.

Lm 2,899

8.2.3 Extra Over for excavation in rock of all types Cm 278

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as 
specified. The cost should include all the required fittings and joinery 
materials, anchorage and associated fittings.

HDPE Pipes
8.2.4 HDPE pipes OD40mm PN10 m 1,611
8.2.5 HDPE pipes OD50mm, PN10 m 429
8.2.6 HDPE pipes OD63mm PN10 m 709
8.2.7 HDPE pipes OD110mm, PN10 m 136

Air valves

8.2.8
Various dia. flanged single orifice air valves PN 10.  Include all the 
required pipework and fittings.

No 3

Wash outs
8.2.9 Various dia. GI washout valves. No 3

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.2.10 Air valve chambers, as per the detailed drawings No 3
8.2.11 Wash out chambers with outfall structure, as per drawings No 3
8.2.12 Extra Over for excavation in rock of all types, for chambers Cm 1.56

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, 
to detail. This item shall be deemed to include supply, fixing and painting 
as directed by the Engineer.

8.2.13 Pipeline marker posts No 14
8.2.14 Air valve marker posts No 3
8.2.15 Washout marker posts No 3

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION
 Reinstatements 

8.2.16 Breaking up, temporary and permanent reinstatement of dirt roads, pipe 
bore not exce. 300mm (Provisional)

m 100

SECTION 2:                                                                                                          Carried to
GRAVITY MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DISTRIBUTION NETWORK

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.3.1 General clearance along pipeline route Lm 2,192

Trench Excavation

8.3.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the 
drawings and specifications.

Lm 2,192

8.3.3 Extra Over for excavation in rock of all types Cm 210

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as 
specified. The cost should include all the required fittings and joinery 
materials, anchorage and associated fittings.

HDPE Pipes
8.3.4 HDPE pipes OD32mm PN10 m 837
8.3.5 HDPE pipes OD40mm, PN10 m 801
8.3.6 HDPE pipes OD50mm PN10 m 533
8.3.7 HDPE pipes OD110mm PN10 m 21

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, 
to detail. This item shall be deemed to include supply, fixing and painting 
as directed by the Engineer.

8.3.8 Pipeline marker posts No 11

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION
 Reinstatements 

8.3.9 Breaking up, temporary and permanent reinstatement of dirt roads, pipe 
bore not exce. 300mm (Provisional)

m 100

SECTION 3:                                                                                                          Carried to
DISTRIBUTION NEWORK                                                                                Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 8: PIPE WORK 

SUMMARY

1 RISING MAIN

2 GRAVITY MAIN

3 DISTRIBUTION NETWORK

TOTAL 

TOTAL FOR BILL 8 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 9:                 
ELEVATED STEEL TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 9: ELEVATED STEEL TANKS 
Earth works, concrete works and Tank construction to be done in line with EST 
drawing 
Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from 
water, mud and fallen material

9.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load 
and cart away spoil from site Sm 25

9.1.2 Excavate for Column pits not exceeding 1.50 metres deep, starting from reduced 
levels Cm 37.5

9.1.3 Extra over for excavation in rock of all classes Cm 11.25

9.1.4 Return, fill and ram selected excavated material around foundations. Cm 19.2

Tank Construction

9.1.5
Supply and place reinforced concrete Class C20/20 as foundation for tank tower. 
Rate to include for reinforcement bars for the foundation, and formwork as 
necessary

Cm 19.58

9.1.6
Allow for compliance to other foundation  requirements as recommended by the 
manufacturer

Sum 1

9.1.7

Supply all materials, tools and equipment and erect a 100m³ steel sectional tank 
of the Braithwaite type or equally approved standard include a tank tower of 15 
meters, ladder with ladder guard inside ladder, walkway with walkway guard, 
water level gauge and tank cover, provision of air vent, support rails, inlets and 
outlet for pipes etc., for complete installation

No 1

Pipes and Specials
All pipes and specials shall comply with the requirements of BS 5950. Allow for 
gaskets, nuts, washers, bolts, cutting and threading on site

Provide, fix and test following : ( All screwed flanges listed separately)

Inlet
9.1.8 100mm G.I. flanged socket adaptor, all flanged No 1

9.1.9 100mm 65 G.I. 90º bend, all flanged No 4

9.1.10 100mm all flanged gate valve No. 1

9.1.11 100mm G.I flanged pipe m 18

9.1.12 DN 50mm float valve No. 1

Overflow
9.1.13 100mm G.I 90º flanged bend No. 4

9.1.14 100mm flanged equal tee No. 1

9.1.15 100mm flanged sluice Valve No. 1

9.1.16 100mm G.I flanged pipe m 5

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

BILL No. 9: ELEVATED STEEL TANKS 

Outlet
9.1.17 100mm flanged G.I steel 90º duck foot bend No. 4

9.1.18 100mm flanged G.I steel, length 8500mm No. 1

9.1.19 100mm steel flanged spigot adaptor No. 1

9.1.20 G.I pipe diameter 100mm m 15

9.1.21 100mm diameter rose strainer or equivalent No. 1

9.1.22 100mm Gate valve No. 1

9.1.23 100mm Bulk water meter on the main outlet pipeline No. 1

9.1.24 Lockable water meter and gate valve chamber Ls 1

Wash out
9.1.25 80mm wash out valve No. 1

9.1.26 80mm GI pipe for wash m 5

9.1.27 80mm flanged G.I steel 90º bend No 1

9.1.28 80mmx80mm equal tee for joining to the overflow pipe No. 1

Painting

9.1.29
 Allow for the complete installation to be painted as recommended by the 
manufacturers or the engineer

Ls 1

Testing and Sterilizing
9.1.30 Test and sterilize tank including the necessary chemicals Ls 1

TOTAL FOR BILL 9 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 10:                 
ELEVATED PLASTIC TANK



ITEM DESCRIPTION UNIT QTY  RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 10: INSTALLATION OF 10,000L UPVC TANK AND 
CONSTRUCTION OF A 3M ELEVATED STEEL PLATFORM

Storage

10.1.1 Supply plastic tank of capacity 10,000ltrs. Rate to include transport to site 
and overheads

No 1

Construction  Steel Tower Platform

10.1.2 Clear of all bushes and shrubs and remove debris from tank site Sm 25

10.1.3 Excavate for column bases not exceeding 1.50 metres deep, starting from 
reduced levels

Cm 8.64

10.1.4 Extra over for excavation in rock of all classes Cm 2.592

10.1.5 Fabricate, supply and install  at site a  metal tower,  2.5m x 2.5 , 3 m high 
from ground with a platform to receive the tank, walkway, rail guard to 
prevent the tank from falling and cat ladder. Rate to include transport of all 
materials to site, fabricating, erecting and overheads. Using 100mm X 
100mm x4mm RHS and 70mm x 70mm x 4mm RSA for the internal 
member  

Item 1

10.1.6 Concrete Class 20/20 to tank stand bases and columns Cm 3.852

10.1.7 Formwork to bases and sides of columns Sm 18.24

Piping works

10.1.8 Inlet pipe of PPR 50mm DN m 10

Fittings and Appurtenances 

10.1.9 2 inch GI Elbow  No 5

10.1.10 2 inch GI long nipple  No 2

10.1.11 2 inch GI back nuts  No 4

10.1.12 2 inch gate valve  No 1

10.1.13 2 inch GI sockets  No 5

10.1.14 2 inch float valve No 1

10.1.15 Other installation sundries including 5 thread tapes,tangent glue Item 1

10.1.16 Construction of a masonry lockable inspection chambers at the tank base 
1000mm by 1000mm by 1000mm

No 1

INSTALLATION OF 1No.TANK AND TOWER FRAME 
INSTALLATION OF 5No.TANK AND TOWER FRAME No. 5

TOTAL FOR ELEVATED PLASTIC TANKS

TOTAL FOR BILL 10 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 11:                 
GROUND MASONRY TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 11:  GROUND MASONRY TANK
SECTION 1: -REHABILITATION OF EXISTING GROUND MASONRY TANK

General Items:

11.1.1 Site clearance and preparation Sum 1

Structural Rehabilitation:

11.1.2 Hacking damaged or loose plaster from internal and external surfaces Sm 102

11.1.3
Preparing surfaces and applying new cement-sand plaster (1:3 mix) on 
internal and external surface Sm 102

11.1.4
Application of waterproofing treatment on the internal surface using 
approved waterproofing compounds Sm 51

11.1.5 Repairing cracks using non-shrink grout Sm 51

Pipeworks and Fittings:

11.1.6 Supply and install new inlet pipe (GI) of 50mm diameter m 5

11.1.7 Supply and install new outlet pipe (GI) of 50mm diameter m 5

11.1.8 Repair and replace internal and external pipe connections Sum 1

Valves and Accessories:

11.1.9 Supply and install new gate valve of 50mm diameter No 1

11.1.10 Supply and install new non-return valve 50mm diameter No 1

11.1.11 Replacement of air release valve No 1

Roof Rehabilitation:

11.1.12 Repairing and sealing cracks on the roof slab Sm 20

11.1.13 Application of waterproofing membrane on the roof Sm 20

11.1.14 Replacement of tank access cover with lockable steel cover No 1

Test and Comissioning: 

11.1.15 Leak testing and structural integrity assessment after rehabilitation Sum L/s

11.1.16 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum L/s

Rehabilitation of 1 No. Masonry Tank
Rehabilitation of 1 No. Masonry Tank 1

TOTAL FOR BILL 11 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 12:                     
WATER TREATMENT



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 12: WATER TREATMENT

SECTION 1: CHLORINATION UNITS

Chlorination House

12.1.1
Provide all materials, fabricate and install a 2mx2m steel structure for housing the inline 
chlorine dosing system, all as detailed in the drawings. LS 1

Chlorination Equipment

12.1.2

Supply, install, and commission of a complete inline chlorination system, designed for a flow 
rate of up to 30 m³/hr, comprising a high-capacity Dosatron D8RE3000 proportional dosing 
pump (0.2–2% adjustable dosing), 100-litre GRP dosing tank with outlet and stand, suction 
hose kit with integrated filter and non-return valve, inline pressure regulator (5–6 bar), 2-inch 
non-return valve and Y-strainer, all necessary fittings and accessories, including installation, 
testing, and operator training.

LS 1

TOTAL FOR BILL 12 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 13:                     
GENERATOR HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks (Provisional)

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

13.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site

Sm 23.76

13.1.2
Excavate for trench foundations for strip footings not exceeding 1.50 
metres deep, starting from reduced levels

Cm 17.64

13.1.3 Extra over for excavation in rock of all classes Cm 5.29

Disposal

13.1.4 Return, fill and ram selected excavated material around foundations. Cm 10.19

13.1.5 Load, wheel and deposit surplus excavated material away from site Cm 7.45

Hardcore or other approved filling, as described

13.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Sm 23.76

13.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 23.76

Anti - termite treatment

13.1.8
Chemical anti-termite treatment, executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore 

Sm 23.76

Damp-proof membrane

13.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps).

Sm 23.76

Concrete works

Plain concrete class 15: in

13.1.10 50 mm thick blinding under strip foundations Sm 11.76

Vibrated Reinforced Concrete class 20/20: as described in

13.1.11 Strip foootings Cm 2.35

13.1.12 150 mm Thick Surface beds Cm 3.56

13.1.13 Ditto; to sloping ramp slabs at the door entrance Cm 0.32

Sub Total carried forward to next page



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page -                   

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.1.14 Assorted bars (D8 - D16) Kg 70.14

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

13.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 23.76

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

13.1.16 Vertical sides of strip footings Sm 39.20

13.1.17 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 19.60

13.1.18 Ditto: but sloping, to ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

13.1.19 200 mm thick foundation walling Sm 31.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

13.1.20 Concrete and masonry surfaces externally; finished smooth Sm 8.82

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint: as described on

13.1.21 Rendered surfaces, externally Sm 8.82

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

13.1.22
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 11.76

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

13.2.1 Beams Cm 1.76

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.2.2 Assorted bars (D8 - D16) Kg 112.36

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

13.2.3 Vertical sides and soffites of beams Sm 17.64

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

13.3.1 200 mm thick walling Sm 22.26

13.3.2 Ditto: to Gable walling Sm 6.68

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

13.3.3 200 mm wide; levelled and bedded under wall Lm 19.60

Ventilation

13.3.4
Supply and install 300 x 200 x 200mm concrete louvre blocks and place in 
1:3 cement/sand as shall be directed.

Sm 15.54

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

13.4.1 Tie beam: 100 x50 m 22

13.4.2 King Post: 100x50 m 6.35

13.4.3 Struts: 75x50 m 19.10

13.4.4 Purlins: 50 x 50 m 46.40

13.4.5 Wall plate: 150x50mm m 47.52

13.4.6 Rafters: 100x50 m 30.60

Eaves Finishes

13.4.7
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 23.82

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

13.4.8
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 35.43

13.4.9 Ridge cap to match Lm 5.80

SECTION 4                                                             Carried to 
ROOFING                                                                Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

13.5.1 Concrete surfaces externally; finished smooth Sm 8.82

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

13.5.2 Masonry surfaces externally; finished smooth Sm 28.94

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

13.5.3 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

13.5.4 Rendered concrete surfaces, externally Sm 8.82

SECTION 5                                                                         Carried to
EXTERNAL FINISHES                                                    Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

13.6.1 Concrete surfaces, internally Sm 8.82
13.6.2 Masonry surfaces, internally Sm 28.94

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.6.3 25 mm thick screeds on floor to finish level Sm 23.76

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint  as described on

13.6.4 Plastered concrete surfaces, internally Sm 8.82
13.6.5 Plastered walls surfaces, internally Sm 28.94

SECTION 6                                                                            Carried to
INTERNAL FINISHES                                                      Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

13.7.1
Overall size 1600 x 2100 mm high; details as per standard drawings No  
GW4R-MDR-STD-05

No 1

13.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.7.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 7                                                                          Carried to 
DOORS                                                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 8: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.8.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 8                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary



ITEM DESCRIPTION AMOUNT

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 R.C. Superstructure

3 Walling

4 Roofing

5 External Finishes

6 Internal Finishes

7 Doors

8 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 1No. GENERATOR HOUSE 1



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar including all necessary site preparation, 
excavations and earthworks around the existing building to achieve 
required levels and alignment; as described to

13.9.1
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 12.00

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 2: WINDOWS/GRILLES

Steel Casement Windows/Grilles

Supply and fix the following purpose made heavy duty mild steel framed 
windows or metal grilles, as necessary in m.s sheet panels welded in 
approved pattern to 25 x 25 x 2mm thick framing all round: pin type 
hinges: including all necessary cutting, welding and grinding: 
ironmongery hinges, fasteners and stays: one coat aluminium grey primer 
before fixing: all to Engineer's schedule and/or direction; as described to

13.10.1
Provide and fix window/grilles to match existing, including all necessary 
frames, ironmongery, glazing, and finishes, all as directed by the Engineer

No 4

13.10.2
Carefully rehabilitate to match existing window, including repair or 
replacement of damaged components such as frames, glazing, ironmongery, 
and finishes,

No 4

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

General surfaces of metal windows/grilles (measured on both sides) Sm 8

SECTION 2                                                                         Carried To
WINDOWS/METAL GRILLES                                     Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 3: ROOFING

Eaves Finishes

13.11.1
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 28.00

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

13.11.2
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 48.00

13.11.3 Ridge cap to match Lm 6.00

SECTION 3                                                               Carried to 
ROOFING                                                                Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 4: EXTERNAL FINISHES

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

13.12.1 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

13.12.2 Rendered concrete surfaces, externally Sm 50.00

SECTION 4                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF PUMP HOUSE
SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

13.13.1 Masonry surfaces, internally Sm 50.00

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.13.2 25 mm thick screeds on floor to finish level Sm 24.00

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint  as described on

13.13.3 Plastered walls surfaces, internally Sm 50.00

SECTION 5                                                              Carried to 
INTERNAL FINISHES                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 6: DOORS

Metal Door

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

13.14.1 Overall size 1600 x 2100 mm high; details as per standard drawings No 1

13.14.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.14.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 6                                                         Carried to 
DOORS                                                                 Main Summary



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 13: REHABILITATION OF PUMP HOUSE

SECTION 7: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.15.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 7                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary

SEC DESCRIPTION AMOUNT

BILL No. 13: REHABILITATION OF PUMP HOUSE

SUMMARY

1 Substructure (Provisional)

2 Windows/Grills

3 Roofing

4 External Finishes

5 Internal Finishes

6 Doors

7 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. PUMP HOUSE

TOTAL FOR 1No. PUMP HOUSE 1



SEC DESCRIPTION
 AMOUNT 

(KSHS) 

SUMMARY

1 CONSTRUCTION OF NEW GENERATOR HOUSE

2 REHABILITATION OF PUMP HOUSE

TOTAL 

TOTAL FOR BILL 13 CARRIED FORWARD TO PROJECT SUMMARY



 ARBAJAHAN WATER SUPPLY 
SCHEME



PROJECT SUMMARY



BILL DESCRIPTION AMOUNT

1         PRELIMINARIES AND GENERAL ITEMS

2         BOREHOLES, PUMPS AND POWER SUPPLY

3         FENCING AND GATES

4         WATER KIOSKS

5         OPERATOR'S BUILDING

6         PIT LATRINES

7         WATER TROUGHS

8         PIPEWORKS

9         ELEVATED STEEL TANK

10       ELEVATED PLASTIC TANK

11       GROUND MASONRY TANK

12       WATER TREATMENT

13       GENERATOR HOUSE

ARBAJAHAN WATER SUPPLY SCHEME, WAJIR COUNTY

MAIN SUMMARY

TOTAL FOR ARBAJAHAN WATER SUPLLY SCHEME

Project Summary 3 of 114



BILL No. 2:                      
BOREHOLES, PUMPS AND 

POWER SUPPLY



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ARBAJAHAN MAIN BH

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all 
other required supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1
Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing 
casing

PS 1         10,000.00            10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 180

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for 
mounting on galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as 
indicated in the Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 180

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9

Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate 
to include 2 battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 230

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 460

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be 
covered with 50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and 
ram and dispose of excess

Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18

Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including 
fittings and 1No. Manually Controlled Gate valve. The system to be connected to the rising 
mains

Ls 1

BOREHOLE PUMP

2.2.19
Provide the Maintence & Rehabiltation of the existing Borehole Pump to include Pulling out, 
testing, checking of controller & cable connections, re-installation, test and commissioing

Ls 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. 
The cost shall include cabling and integration of the sensors into the data logger, 
Communication protocols, Transmission and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data 
Acquisition and Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure 
within the Boreholes. The Specifications for the Diver; Length 135mm, Diameter 22mm, 
weight 100g, Housing Stainless steel 316L, Pressure sensor- piezzo resistive ceramic, 
conductivity sensor -Platinum electrode, Battery life of upto 10 years, Sample interval of 1 sec 
to 99hrs, Sample method as fixed interval or event dependent, Communication-RS232 2G, 3G, 
4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact 
enclosure, Universal SIM card, Battery Operated, Internal and external Antenna, Barometric 
data logger, IP67 rating magnet operated, Bluetooth smart enabled, over-the-air firmware 
update and compatible with all Diver data loggers and cables. The Power supply  battery life of 
5 or more years 2 D-cells with option of solar or mains 3 to 16V, 500mA.  Capacity to transfer 
Diver data to a secure FTP servers, send data to emails, notifications, warnings, thresholds, 
Alarms, Incremental data upload. The Configurations to be Auto and remote control through 
HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following 
specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of 
the modules should generate enough power such that the power output at the connection point 
to the distribution board is not less than 20kW on a bright sunny day at midday taking into 
account the system losses. (11,000W -To add to the existing solar Panels)

No. 20

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of 
the solar panels, checking for any faults/cracks, Cable connections, Testing output and 
performance, Re-positioning for maximum efficiency. The cost to include the rehabilitation of 
the existing mounting structures to incude but not limited to spray painting, anchoring and 
reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: 
Galvanized 75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm 
angle sections, stainless steel bolts of appropriate size and anchored firmly to the ground on 
concrete fixtures so that the modules are about 3 m above the ground for the low height side 
and a maximum of 5m above the ground for the high height side in case of a 2m length solar 
panel or any other height on the high height side as long as the tilt angle is not more than 15oC 
from the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. 
The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 20kW (minimum) Hybrid Solar Pumping Inverter 
RSI 3x380-440V, 50Hz  IP66 20kW 31A complete with accessories.The controller shall be 
water tight with corrosion resistant from hinged lockable door metal enclosure and have 
Merlin Gerin switch-gear and Telemechanique control gear, Switch box / control unit: 
OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller should provide 
the following protections and functions including but not limited to Dry run protection, 
overload protection, underload protection, over voltage protection,phase failure 
protection,short circuit protection.The Control Panel to include Variable speed Controller CUE 
for the Pump. The control mode to be remote controlling with RTU and Remote Central 
SCADA link. The display to be LCD display with signal transmissions for level float switch, 
level probe and pressure switch. The panel to be able to show faults detected and with working 
temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. The degree of 
protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6

Supply, install, test and commission a TPN Automatic change over switch for the above 
components with override switch, complete with the metal enclosure to have a protection of 
atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by 
the solar PV system complte with IP66 rated enclosure. No 1

2.4.8

Supply, install, test and commission 10mm2 4Core Underground Cable complete with all 
necessary accessories for connection of solar modules to inverter, to intelligent 
controller/manager and to agreed connection point at the station through an energy meter and 
generator. This to also include cabling from the diesel generator for integration with power 
from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding 
straps etc. as necessary for the earthing requirements with the borehole Set 1

2.4.11
Allow for 12 months Defects Peroid Maintenance including training of User operators and 
technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water 
proof battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 30 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, 
c/w pressure gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ARBAJAHAN MAIN BH

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ARBAJAHAN BH

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all 
other required supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1
Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing 
casing

PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 180

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for 
mounting on galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated 
in the Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 180

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate 
to include 2 battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 230

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 460

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be 
covered with 50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram 
and dispose of excess

Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including 
fittings and 1No. Manually Controlled Gate valve. The system to be connected to the rising 
mains

Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  11KW Submersible Multistage centrifugal borehole stainless steel Pump and 
Motor, continuously rated and capable of pumping 9.8 m³/hr of water against a total head of 
231m. The pump shall have in-built non-return valve, tail strainer, cable guard, etc,. The pump 
to be supplied complete with water tight cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The 
cost shall include cabling and integration of the sensors into the data logger, Communication 
protocols, Transmission and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition 
and Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the 
Boreholes. The Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, 
Housing Stainless steel 316L, Pressure sensor- piezzo resistive ceramic, conductivity sensor -
Platinum electrode, Battery life of upto 10 years, Sample interval of 1 sec to 99hrs, Sample 
method as fixed interval or event dependent, Communication-RS232 2G, 3G, 4G/LTE. 
Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact 
enclosure, Universal SIM card, Battery Operated, Internal and external Antenna, Barometric 
data logger, IP67 rating magnet operated, Bluetooth smart enabled, over-the-air firmware update 
and compatible with all Diver data loggers and cables. The Power supply  battery life of 5 or 
more years 2 D-cells with option of solar or mains 3 to 16V, 500mA.  Capacity to transfer Diver 
data to a secure FTP servers, send data to emails, notifications, warnings, thresholds, Alarms, 
Incremental data upload. The Configurations to be Auto and remote control through HUB401-
403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following 
specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the 
modules should generate enough power such that the power output at the connection point to 
the distribution board is not less than 20kW on a bright sunny day at midday taking into account 
the system losses. (22,000W -To add to the existing solar Panels)

No. 40

2.4.2

Supply, installation and furnishing support structures with the following specifications: 
Galvanized 75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm 
angle sections, stainless steel bolts of appropriate size and anchored firmly to the ground on 
concrete fixtures so that the modules are about 3 m above the ground for the low height side and 
a maximum of 5m above the ground for the high height side in case of a 2m length solar panel 
or any other height on the high height side as long as the tilt angle is not more than 15oC from 
the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. The 
angle of inclination and orientation of the modules to be determined by the site geographical 
coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.3

Supply, Install, Test  and  Commission a 20kW (minimum) Hybrid Solar Pumping Inverter RSI 
3x380-440V, 50Hz  IP66 20kW 31A complete with accessories.The controller shall be water 
tight with corrosion resistant from hinged lockable door metal enclosure and have Merlin Gerin 
switch-gear and Telemechanique control gear, Switch box / control unit: OTDCP16, Circuit 
Breaker, 40Amp; Switch box / control unit. The controller should provide the following 
protections and functions including but not limited to Dry run protection, overload protection, 
underload protection, over voltage protection,phase failure protection,short circuit 
protection.The Control Panel to include Variable speed Controller CUE for the Pump. The 
control mode to be remote controlling with RTU and Remote Central SCADA link. The display 
to be LCD display with signal transmissions for level float switch, level probe and pressure 
switch. The panel to be able to show faults detected and with working temperature of -25 to 60 
degrees and working Humidity of 20 to 90% RH. The degree of protection of ateast IP54. 

 Set  1

2.4.4 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.5

Supply, install, test and commission a TPN Automatic change over switch for the above 
components with override switch, complete with the metal enclosure to have a protection of 
atleast IP54.

No 1

2.4.6
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by 
the solar PV system complte with IP66 rated enclosure. No 1

2.4.7

Supply, install, test and commission 10mm2 4Core Underground Cable complete with all 
necessary accessories for connection of solar modules to inverter, to intelligent 
controller/manager and to agreed connection point at the station through an energy meter and 
generator. This to also include cabling from the diesel generator for integration with power from 
the solar plant.

m 120

2.4.8 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.9
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding 
straps etc. as necessary for the earthing requirements with the borehole Set 1

2.4.10
Allow for 12 months Defects Peroid Maintenance including training of User operators and 
technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.11
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water 
proof battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 30 KVA Power Back up Generator (For No 2

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, 
c/w pressure gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

ARBAJAHAN BH

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 3:                   
FENCING AND GATE



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page -                   

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SUMMARY

1 GATES AND GATE ENTRANCE

2 CHAIN-LINK FENCING

3 STORMWATER DRAINS

TOTAL FOR BILL 3 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary
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SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 77.35

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 6

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary
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(KSHS) 

 AMOUNT 
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SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm 16.35

4.1.2 Excavate for column bases not exceeding1.50 metres deep, starting from 
reduced levels Cm 4.86

4.1.3
Excavate for Strip footing pits not exceeding 1.0 metres deep, starting from 
reduced levels

Cm 3.12

4.1.4 Extra over for excavation in rock of all classes Cm 3.99

Disposal

4.1.5 Return, fill and ram selected excavated material around foundations. Cm 3.72

4.1.6 Load, wheel and deposit surplus excavated material away from site Cm 4.26

Hardcore or other approved filling, as described

4.1.7 300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick. Cm 4.91

4.1.8 50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s Sm 16.35

Anti-termite treatment

4.1.9 Chemical anti-termite treatment executed complete by an approved specialist 
under a ten-year guarantee, to surfaces of hardcore Sm 16.35

Damp-proof Membrane

4.1.10 1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps). Sm 16.35

Carried to Collection
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Concrete works

Plain concrete class 15: in

4.1.11 50 mm thick blinding under Column bases Sm 3.24

4.1.12 Ditto: under Strip footings Sm 3.12

Vibrated Reinforced Concrete class 20/20: as described in

4.1.13 Column bases Cm 1.33

4.1.14 Columns Cm 0.19

Vibrated Reinforced Concrete class 20/20: as described in

4.1.15 100 mm thick floor Slab Cm 1.16

4.1.16 Ditto; to sloping ramp slabs Cm 0.69

4.1.17 Strip footings Cm 0.62

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.1.18 Assorted bars (D8 - D16) Kg 128.88

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

4.1.19 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 12.26

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

4.1.20 Vertical sides of column bases Sm 4.32

4.1.21 Vertical sides of columns Sm 3.84

4.1.22 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.23 Ditto: to edges of ramp Lm 4.00

Carried to Collection
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Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every 
alternate course:  as described to

4.1.24 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

4.1.25 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint as supplied by "Crown Paints" or approved equivalent: as described 
on

4.1.26 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

4.1.27 Paving slabs, around building (one row); including all excavations and 
earthworks Sm 8.80

Carried to Collection

Collection Page

From Page 1

From Page 2

From Page above

SECTION 1:                                                         Carried to 
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 25/20: as described in

4.2.1 Beams Cm 0.59

4.2.2 Roof slab, 150 mm thick Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.2.3 Assorted bars (D8 - D16) Kg 129

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

4.2.4 Vertical sides and soffites of beams Sm 5.88

4.2.5 Vertical sides of columns Sm 6.72

4.2.6 Horizontal soffits of suspended slabs Sm 8.19

4.2.7 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.20

SECTION 2:                                                                       Carried to 
SUPERSTRUCTURE                                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge hoop 
iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or other 
equal approved damp-proof course; laid on and including cement and sand 
(1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: 
finished in smooth steel float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
EXTERNAL FINISHES                                        Main Summary

Bill 4: Water Kiosks 34 of 114



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat 
of cement/lime/putty (1:6): steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95
4.5.2 Masonry surfaces, internally Sm 12.64
4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in
4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first 
quality matt emulsion paint: as described on

4.5.5 Plastered concrete surfaces, internally Sm 3
4.5.6 Plastered walls surfaces, internally Sm 13
4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of 
brilliant white plastic emulsion paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8

SECTION 5  :                                                       Carried to 
INTERNAL FINISHES                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

4.6.1 Door: Overall Size 900 x 2100 mm high, in single leaf; complete with 
purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as 
necessary; door completed to Architectural design and details No 1

4.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.3 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
DOORS                                                                 Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed 
windows in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm 
thick framing all round: pin type hinges: including all necessary cutting, 
welding and grinding: ironmongery: hinges, fasteners and window stays: 
one coat aluminium grey primer before fixing: all to Engineer's schedule; 
as described to

4.7.1 Window overall size: 1000 x 1200 mm high: in two equal leaves; complete 
with advert pockets in 500 x 600 mm perspex covers; details to Engineer's 
design and details No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3.12      

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 8: PLASTIC WATER TANK AND WATER KIOSK ATM

5,000 litres Elevated Plastic Tank 

4.8.1 Provide for the purchase, supply and installation of a 5m3 plastic tank & fix 
all the necessary fittings including inlets, outs, and taps as directed by the 
supervising Engineer No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Tank Roof

Sawn cypress first grade; pressure impregnated;  thoroughly seasoned and 
treated with anti-termite; and  other jointing accessories to structural 
engineer's details;  timber to meet the following minimum strength criteria,  
bending 5N/mm2, tension 3N/mm2 and compression 6N/mm2

4.8.4 50 x 50 x 3mm thick steel stanchion fixed to the reinforced concrete column 
to approval Lm 10

4.8.5 75 x 50 mm timber rafter fixed to the steel stanchions Lm 12

4.8.6 50 x 50 mm timber batten fixed to the rafter to approval Lm 9

4.8.7 MRM box profile sheets available in white and clear; 12,000mm length x 
810mm width.  Sm 7

Water ATM

4.8.8
Supply, install, test, and commission smart card-operated water ATM system 
including cabinet, dispenser, solar power unit, piping, fittings, control unit, 
and user training, complete as per specifications. Ls 1

4.8.9
Provide all materials and install high level MDF shelves inside water kiosks, 
as shown on the drawings.

Ls 1

SECTION  8                                                         Carried to
PLASTIC WATER TANK                                       Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 9: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.9.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.9.2 Extra over for excavation in rock material Cm 1.43

4.9.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.9.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.9.5
300 mm thick handpacked h/core material in filling to 2.4m height, 
compacted in layers n.e. 150mm thick.

Cm 4.24

Plastic Sheet Lining

4.9.6
1000 gauge polythene or other equal and approved plastic sheet lining, laid 
over hardcore.

Sm 1.77

Drain Pipe

4.9.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION  9                                                         Carried to
SOAK AWAY PIT                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 10: GULLEY TRAP

Excavations and Earthworks

4.10.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.10.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.10.3
Supply and place 50mm thick mass concrete blinding under base slab; class 
15/20 for gulley trap (0.6m x 0.6m)

Cm 0.02

4.10.4
Supply and place 100mm thick mass concrete base class 20/20 for gulley 
trap (0.6m x 0.6m)

Cm 0.04

Blockwork

4.10.5
Supply and lay 150mm thick masonry blockwork walls in cement mortar 
joints, as approved (0.4m high)

Sm 0.7

4.10.6 Plaster external and internal walls with 15mm thick cement:sand (1:4) render Sm 1.44

Fittings

4.10.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover 
slab for gully trap (reinforced with A142 mesh fabric)

No. 1

 SECTION 10:                                                                       Carried to 
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BILL NO. 4: WATER KIOSK TYPE 1

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plastic Water Tank and Water Kiosk ATM

4.9 Soak Away Pit

4.10 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 1 No. WATER KIOSKS NO. 1 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site

Sm 14.56

4.1.2
Excavate for strip footing pits not exceeding 1.5 metres deep, starting from 
reduced levels

Cm 12.00

4.1.3 Extra over for excavation in rock of all classes Cm 3.60

Disposal

4.1.4 Return, fill and ram selected excavated material around foundations. Cm 6.99

4.1.5 Load, wheel and deposit surplus excavated material away from site Cm 5.01

Hardcore or other approved filling, as described

4.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Cm 4.37

4.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 14.56

Anti-termite treatment

4.1.8
Chemical anti-termite treatment executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore

Sm 14.56

Damp-proof Membrane

4.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps).

Sm 14.56
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Concrete works

Plain concrete class 15: in

4.1.10 50 mm thick blinding unde Strip footings Sm 8.00

Vibrated Reinforced Concrete class 20/20: as described in

4.1.11 100 mm Thick floor slab Cm 1.31

4.1.12 Ditto; to sloping ramp slabs Cm 0.69

4.1.13 Strip footings Cm 1.60

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.1.14 Assorted bars (D8 - D16) Kg 96.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

4.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 13.77

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

4.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.17 Ditto: to edges of ramp Lm 4.00
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Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

4.1.18 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

4.1.19 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint as supplied by "Crown Paints" or approved equivalent: as described 
on

4.1.20 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs as supplied by 
Kenya Builders or equal and approved; laid on and including 100mm 
thick bed of sand and pointed at the joints with cement/sand (1:3) mortar; 
as described to

4.1.21
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 8.80

Carried to Collection
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

4.2.1 Beams Cm 0.49

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

4.2.2 Assorted bars (D8 - D16) Kg 29

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

4.2.3 Vertical sides and soffites of beams Sm 5.05

4.2.4 Vertical sides of columns Sm 6.72

4.2.5 Horizontal soffits of suspended slabs Sm 8.19

4.2.6 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.29
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SUPERSTRUCTURE                                                        Main Summary -                   

Bill 4: Water Kiosks 44 of 114



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: 
finished in smooth steel float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as supplied by "Crown Paints" or approved 
equivalent: as described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
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SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95

4.5.2 Masonry surfaces, internally Sm 12.64

4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint: as described on

4.5.5 Plastered concrete surfaces, internally Sm 3

4.5.6 Plastered walls surfaces, internally Sm 13

4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of 
brilliant white plastic emulsion paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

4.6.1
Door: Overall Size 900 x 2100 mm high, in single leaf; complete with 
purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as 
necessary; door completed to Architectural design and details

No 1

Ironmongery

Supply and fix the following ironmongery complete with matching screws: 
as described to

4.6.2 Steel door lock complete with handles No 1

4.6.3 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.4 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed 
windows in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm 
thick framing all round: pin type hinges: including all necessary cutting, 
welding and grinding: ironmongery: hinges, fasteners and window stays: 
one coat aluminium grey primer before fixing: all to Engineer's schedule; 
as described to

4.7.1
Window overall size: 1200 x 1000 mm high: in two equal leaves; complete 
with advert pockets in 500 x 600 mm perspex covers; details to Engineer's 
design and details

No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary

Bill 4: Water Kiosks 49 of 114



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 8: PLUMBING AND WATER KIOSK ATM

4.8.1 Supply, install and commission a 32mm diameter water meter. No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Water ATM

4.8.4
Supply, install, test, and commission smart card-operated water ATM 
system including cabinet, dispenser, solar power unit, piping, fittings, 
control unit, and user training, complete as per specifications.

Ls 1

4.8.5
Provide all materials and install high level MDF shelves inside water 
kiosks, as shown on the drawings.

Ls 1

SECTION 8                                                                  Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 9: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

4.9.1 Rafters: 150 x50 m 16.00

4.9.2 Purlins: 50 x 50 m 13.50

4.9.3 Wall plate: 150 x 50 m 5.40

Eaves Finishes

Fascia Board: in 2mm thick mild steel

4.9.4
Fascia/Barge boards 250x25 mm thick sawn cypress and planed to 
approval 

Lm 11.80

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

4.9.5
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 8.64

Heavy duty roof insulation complete with polythylene foam core that 
provides a radiant barrier, reflective insulation and moisture barrier; 
fixed in accordance to manufacturer's printed instructions: as described to

4.9.5 10 mm thick double-sided reflective foil insulation; underlay Sm 8.64

SECTION 9                                                             Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 10: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

4.10.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.10.2 Extra over for excavation in rock material Cm 1.43

4.10.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.10.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.10.5
300 mm thick handpacked h/core material in filling to 2.4m height, 
compacted in layers n.e. 150mm thick.

Cm 4.24

Plastic Sheet Lining

4.10.6
1000 gauge polythene or other equal and approved plastic sheet lining, laid 
over hardcore.

Sm 1.77

Drain Pipe

4.10.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION 10                                                             Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 11: GULLEY TRAP

Excavations and Earthworks

4.11.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.11.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.11.3
Supply and place 50mm thick mass concrete blinding under base slab; class 
15/20 for gulley trap (0.6m x 0.6m)

Cm 0.02

4.11.4
Supply and place 100mm thick mass concrete base class 20/20 for gulley 
trap (0.6m x 0.6m)

Cm 0.04

Blockwork

4.11.5
Supply and lay 150mm thick masonry blockwork walls in cement mortar 
joints, as approved (0.4m high)

Sm 0.7

4.11.6
Plaster external and internal walls with 15mm thick cement:sand (1:4) 
render

Sm 1.44

Fittings

4.11.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover 
slab for gully trap (reinforced with A142 mesh fabric)

No 1

SECTION 11                                                             Carried to 
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BILL NO. 4: WATER KIOSK TYPE 2

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plumbing and Water Kiosk ATM

4.9 Roofing

4.10 Soak Away Pit

4.11 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 2 No. WATER KIOSKS No. 2 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 5: OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

5.1.1
Oversite excavation 200 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site

Cm 6.54

5.1.2
Excavate for trench foundations not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 20.52

5.1.3 Extra over for excavation in rock of all classes Cm 6.16

Disposal

5.1.4 Return, fill and ram selected excavated material around foundations. Cm 11.88

5.1.5 Load, wheel and deposit surplus excavated material away from site Cm 8.64

Hardcore or other approved filling, as described

5.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Cm 9.80

5.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 32.68

Anti - termite treatment

5.1.8
Chemical anti-termite treatment, executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore 

Sm 32.68

Damp-proof membrane

5.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps).

Sm 32.68

Carried to Collection
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Concrete works

Plain concrete class 15: in

5.1.10 50 mm thick blinding under strip foundations Sm 16.20

Vibrated Reinforced Concrete class 20/20: as described in

5.1.11 Strip foootings Cm 3.24

5.1.12 150 mm Thick Surface beds Cm 4.90

5.1.13 Ditto; to sloping ramp slabs Sm 0.54

5.1.14
Extra over ramp slabs for formation of herringbone pattern; tamping to top 
surface of concrete slabs during casting

Sm 0.54

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

5.1.15 Assorted bars (D8 - D16) Kg 162.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

5.1.16 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 36.28

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

5.1.17 Vertical sides of strip footings Sm 10.80

5.1.18 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 23.00

5.1.19 Ditto: but sloping, to ramps Lm 9.80

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

5.1.20 150 mm thick foundation walling Sm 36.00

Carried to Collection
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Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

5.1.21 Concrete and masonry surfaces externally; finished smooth Sm 10.35

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint: as described on

5.1.22 Rendered surfaces, externally Sm 10.35

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

5.1.23
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 13.80

Carried to Collection
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BILL No. 5: OPERATOR'S BUILDING

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

5.2.1 Beams Cm 1.01

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

5.2.2 Assorted bars (D8 - D16) Kg 0.51

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

5.2.3 Vertical sides and soffites of beams Sm 22.50

SECTION 2:                                                              Carried to 
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BILL No. 5: OPERATOR'S BUILDING

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

5.3.1 150 mm thick walling Sm 36.90

5.3.2 Ditto: to Gable walling Sm 23.26

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

5.3.3 150 mm wide; levelled and bedded under wall Lm 23.00

Internal Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

5.3.4 150 mm thick walling Sm 8.40

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

5.3.5 150 mm wide; levelled and bedded under wall Lm 4

SECTION 3:                                                            Carried to 
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BILL No. 5: OPERATOR'S BUILDING

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

5.4.1 Tie beam: 75 x50 m 18.80

5.4.2 King Post: 75x50 m 4.40

5.4.3 Struts: 75x50 m 10.40

5.4.4 Purlins: 50 x 50 m 97.99

5.4.5 Wall plate: 150x50mm m 16

5.4.6 Rafters: 75x50 m 25

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.4.7
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 28.33

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

5.4.8
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 48.99

5.4.9 Ridge cap to match Lm 8.17

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.4.10 Metal surfaces: 200 - 300mm girth Lm 4.20

SECTION 4                                                             Carried to 
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BILL No. 5: OPERATOR'S BUILDING

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

5.5.1 Concrete surfaces externally; finished smooth Sm 6.90

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

5.5.2 Masonry surfaces externally; finished smooth Sm 60.16

Steps and Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

5.5.3 Surfaces of ramps, sloping Sm 3.60

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

5.5.4 Rendered concrete surfaces, externally Sm 6.90

SECTION 5                                                         Carried to 
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BILL No. 5: OPERATOR'S BUILDING
SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

5.6.1 Concrete surfaces, internally Sm 9.30

5.6.2 Masonry surfaces, internally Sm 76.96

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.6.3 32 mm Thick bed screed on floor to steel trowel finish level Sm 32.68

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint as "Crown Paints" or approved 
equivalent: as described on

5.6.4 Plastered concrete surfaces, internally Sm 9.30

5.6.5 Plastered walls surfaces, internally Sm 76.96
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BILL No. 5: OPERATOR'S BUILDING

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

5.7.1 Overall size 1000 x 2100 mm high; details as per architectural drawings No 2

5.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 3

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.7.3 General surfaces of metal doors (measured on both sides) Sm 4.20
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BILL No. 5: OPERATOR'S BUILDING

SECTION 8: WINDOWS

Window Sill

Precast concrete class 20 fair faced all exposed surfaces bedded and
jointed cement and sand (1:3) mortar

5.8.1
Size 175 x 75 mm thick window sill once rebated and throated; laid and 
jointed in cement and sand (1:3) mortar

Lm 6.40

Steel Casement Windows

Supply and fix the following purpose made heavy duty mild steel framed 
windows in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm 
thick framing all round: pin type hinges: including all necessary cutting, 
welding and grinding: ironmongery hinges, fasteners and window stays: 
one coat aluminium grey primer before fixing: all to Engineer's schedule; 
as described to

5.8.2
Window overall size: 1500 x 1175 mm high: details to Architect's design 
and details

No 2

5.8.3
Window overall size: 2000 x 1175 mm high: details to Architect's design 
and details

No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.8.4 General surfaces of metal windows (measured on both sides) Sm 8

SECTION 8                                                            Carried to
WINDOWS                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: OPERATOR'S BUILDING

SECTION 9: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.9.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

Builder’s work in connection with plumbing and drainage
installations;

5.9.2

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing plumbing, drainage and fire-fighting installations: 
to include sanitary and fire-fighting fittings, wastes under floor slabs, 
supply pipes fixed on walls including cutting holes, chases and  making 
good all finishes and leave clean to satisfaction of the Engineer; refer to all 
drawings provided

Item 1

SECTION NO. 9                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

5.1 Substructure (Provisional)

5.2 R.C. Superstructure

5.3 Walling

5.4 Roofing

5.5 External Finishes

5.6 Internal Finishes

5.7 Doors

5.8 Windows

5.9 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 1 No. OPERATOR'S BUILDING No. 1 Kes.

TOTAL FOR BILL 5 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 6:                             
PIT LATRINE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, 
mud and fallen material

6.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site

Sm 4.35

6.1.2
Excavate for Strip footing pits not exceeding 1.5 metres deep, starting from reduced 
levels.

Cm 9.23

6.1.3 Excavate for underground pit (size 1.5x 2.0 m), depth upto 6 m Cm 18.00

6.1.4 Extra over for excavation in rock of all classes Cm 8.17

Disposal

6.1.5 Return, fill and ram selected excavated material around foundations. Cm 18.61

6.1.6 Load, wheel and deposit surplus excavated material away from site Cm 16.78

Hardcore or other approved filling, as described

6.1.7
Imported inert h/core material in filling to make up levels, compacted in layers n.e. 150 
mm thick with a vibratory roller to the satisfaction and approval of the Structural Engineer 
(S.E)

Cm 1.30

6.1.8
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers 
n.e. 150mm thick.

Sm 4.35

6.1.9 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 4.35

Anti-termite treatment

6.1.10
Chemical anti-termite treatment as Termidor 96 SC or aproved equivalent, executed 
complete by an approved specialist under a ten-year guarantee, to surfaces of hardcore

Sm 4.35

Damp-proof Membrane

6.1.11
1000 gauge polythene or other equal and approved damp-proof membrane, laid over 
blinded hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 4.35

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

Concrete works

Vibrated Reinforced Concrete class 20/20: as described in

6.1.12 150 mm Thick floor Slab Cm 1.38

Vibrated Reinforced Concrete class 20/20: as described in

6.1.13 Strip footings Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

6.1.14 Assorted bars (D8 - D16) Kg 74

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and 
end laps (measured net - allow for laps);

6.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 9.23

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

6.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 10.25

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 
25mm wide x 20 gauge hoop iron at every alternate course:  as described to

6.1.17 150 mm thick foundation walling Sm 15.38

6.1.18 150 mm thick walling for the pit Sm 8.40

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on 
masonry or concrete surfaces:  as described to

6.1.19 Concrete surfaces externally; finished smooth Sm 15.38

Prepare surfaces and apply three coats of first quality Black Bituminous paint as 
described on

6.1.20 Rendered surfaces, externally Sm 15.38

Carried to Collection

Collection Page

From Page 1

From Page Above

SECTION 1                                                               Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

6.2.1 Beams Cm 0.51

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

6.2.2 Assorted bars (D8 - D16) Kg 31

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

6.2.3 Vertical sides and soffites of beams Sm 5.13

SECTION 2                                                              Carried to 
SUPERSTRUCTURE                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 3: WALLING

External Walling

Masonry Blocks: as described to

6.3.1 150 mm thick walling Sm 12.63

Hessian based bituminous felt 3-ply membrane damp proof course or other equal 
approved damp-proof course; laid on and including cement and sand (1:4) mortar; as 
described to

6.3.2 150 mm wide; levelled and bedded under wall Lm 10.25

SECTION 3                                                        Carried to 
WALLING                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

6.4.1 Concrete surfaces externally; finished smooth Sm 3

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

6.4.2 Rendered concrete surfaces, externally Sm 3

SECTION 4                                                              Carried to 
EXTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

6.5.1 Concrete surfaces, internally Sm 5

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

6.5.2 25 mm thick screed on floor to finished level Sm 3

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as described on

6.5.3 Plastered concrete surfaces, internally Sm 5

SECTION NO. 5                                                         Carried to 
INTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 6: DOORS

Wooden Doors

Supply, assemble and fix the following purpose made wooden doors: hardwood smoothly 
joined together; one shop coat of wood preservative primer; building in lugs on jambs 
and plugging and screwing to head; complete with purpose made ironmongery: as 
described to.

6.6.1
Wooden door: overall size 900 x1800 mm high, in single leaf; complete with hardwood 
frames, purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as necessary; 
door completed to Standard Drawings and details.

No 2

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described 
to

6.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 2

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint  to:

6.6.3 General surfaces of wooden doors (measured on both sides) Sm 6

SECTION 6                                                            Carried to 
DOORS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 7: WINDOWS

Steel Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s 
sheet panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin 
type hinges: including all necessary cutting, welding and grinding: ironmongery: hinges, 
fasteners and window stays: one coat aluminium grey primer before fixing: all to 
Architect's schedule; as described to

6.7.1
Window overall size: 600 x 600 mm high: in single leaf; details to Standard drawings and 
details.

No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

6.7.2 General surfaces of metal windows (measured on both sides) Sm 1

SECTION 7                                                                Carried to 
WINDOWS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 8: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

6.8.1 Rafters: 150 x50 m 14.70

6.8.2 Purlins: 50 x 50 m 17.70

6.8.3 Wall plate: 150x50 m 10.25

Eaves Finishes

Fascia Board as described to:

6.8.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 5.04

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

6.8.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 7.23

SECTION 8                                                             Carried to 
ROOFING                                                      Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SEC SUMMARY

6.1 Substructure (Provisional)

6.2 R.C. Superstructure

6.3 Walling

6.4 External Wall Finishes

6.5 Internal Finishes

6.6 Doors

6.7 Windows

6.8 Roofing

TOTAL FOR 1No. PIT LATRINE Kes.

TOTAL FOR 6No. PIT LATRINES No. 6 Kes.

TOTAL FOR BILL 6 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 7:                     
WATER TROUGHS



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 1: Water Troughs for Camels and Cattle

Excavations

7.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

81.2

7.1.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 14.64

7.1.3 Return, fill and ram selected excavated material around foundations. Cm 9.76

Hardcore filling
7.1.4 Supply, fill and ram 300mm thick approved Hardcore Sm 81.2

Concrete Work
7.1.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 19.44

7.1.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.944

7.1.7 Timber shattering provided to sides of floor slab Lm 25.2

7.1.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 19.44

Walling for substructure

7.1.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

24.4

Walling for superstructure

7.1.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

21.96

Wall finishes
Cement and sand (1:3) render as described in:

7.1.11 12mm Thick with finish to masonry walling Sm 43.92

7.1.12 25mm thick floor finish Sm 19.44

40mm diameter  GI pipes and fittings for inlet pipeworks

7.1.13 GI PN10 pipe m 10

7.1.14 GI Barrel Nipples No 6

7.1.15 GI Sockets No 4

7.1.16 GI Unions No 3

7.1.17 GI Gate Valves No 2

7.1.18 GI Ball valve No 1

7.1.19 GI Elbows No 4

7.1.20 2m wide stone masonry riprap all round the water trough Sm 63.2

Subtotal for one (1) No Water Trough
Total for  (7) No water troughs No 7
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 2: Water Troughs for Sheep and Goats

Excavations

7.2.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

64.67

7.2.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 11.22

7.2.3 Return, fill and ram selected excavated material around foundations. Cm 7.48

Hardcore filling
7.2.4 Supply, fill and ram 300mm thick approved Hardcore Sm 64.67

Concrete Work
7.2.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 14.31

7.2.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.431

7.2.7 Timber shattering provided to sides of floor slab Lm 19.5

7.2.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 14.31

Walling for substructure

7.2.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

18.7

Walling for superstructure

7.2.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

10.005

Wall finishes
Cement and sand (1:3) render as described in:

7.2.11 12mm Thick with finish to masonry walling Sm 20.01

7.2.12 25mm thick floor finish Sm 14.31

40mm diameter  GI pipes and fittings for inlet pipeworks

7.2.13 GI PN10 pipe m 10

7.2.14 GI Barrel Nipples No 6

7.2.15 GI Sockets No 4

7.2.16 GI Unions No 3

7.2.17 GI Gate Valves No 2

7.2.18 GI Ball valve No 1

7.2.19 GI Elbows No 4

7.2.20 2m wide stone masonry riprap all round the water trough Sm 51.8

Subtotal for one (1) No Water Trough
Total for (3) No water troughs No 3
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: -REHABILITATION OF EXISTING WATER TROUGHS

General Items:

7.3.1 Site clearance and preparation, including removal of debris Sm 50

Structural Rehabilitation:

7.3.2 Hacking loose concrete/plaster from internal and external surfaces Sm 44

7.3.3 Applying new cement-sand plaster (1:3 mix) on internal and external surfaces Sm 44

7.3.4 Application of waterproofing treatment using approved sealants Sm 28

Pipeworks and Water Supply:

7.3.5 Replace outlet pipe to prevent water stagnation m 10

7.3.6 Installation of float valve to control water level No. 1

Finishing and Protection:

7.3.7 Reinforcing edges with concrete or stone pitching for durability Sm 24

Testing and Commissioning:

7.3.8 Leak testing and assessment after rehabilitation Sum 1

7.3.9 Cleaning, disinfection, and commissioning of the rehabilitated trough Sum 1

Subtotal for one (1 No) Water Trough
Total for (3) No water troughs No 3

TOTAL FOR BILL 7 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 8:                
PIPEWORK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 8: PIPE WORK 
SECTION 1: RISING MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.1.1 General clearance along pipeline route Lm 2,641

8.1.2 Removal of trees of girth 600 to 900mm  No. 3

Trench Excavation

8.1.3
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the drawings 
and specifications.

Lm 2,641

8.1.4 Extra Over for excavation in rock of all types Cm 254

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as specified. 
The cost should include all the required fittings and joinery materials, 
anchorage and associated fittings.

HDPE Pipes
8.1.5 HDPE pipes OD25mm PN10 m 20
8.1.6 HDPE pipes OD32mm PN10 m 26
8.1.7 HDPE pipes OD50mm PN10 m 179
8.1.8 HDPE pipes OD63mm PN10 m 1,533
8.1.9 HDPE pipes OD75mm PN10 m 34

8.1.10 HDPE pipes OD90mm PN10 m 849

Air valves -                     

8.1.11
Various dia. flanged single orifice air valves PN10.  Include all the required 
pipework and fittings.

 No. 
1

Wash outs
8.1.12 Various dia. mm GI washout valves.  No. 2

Gate Valves

8.1.13
DN 50mm gate valves.  Include all fittings for connection to HDPE or GI 
pipes as appropriate

 No. 
2

Water Meters

8.1.14
Supply and install a DN 90mm dia master meter. Rate to include all jointing 
materials.

 No.             2 

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.1.15 Air valve and Wash out chambers with outfall structure, as per drawings No 3
8.1.16 Gate valve and meter chambers, as per the detailed drawings No 2
8.1.17 Extra Over for excavation in rock of all types, for chambers Cm 1.30

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to 
detail. This item shall be deemed to include supply, fixing and painting as 
directed by the Engineer.

8.1.18 Pipeline marker posts No 13
8.1.19 Air valve and washout marker posts No 3
8.1.20 Gate valve marker posts No 2

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION

Concrete stools and thrust blocks 

8.1.21 Provide and place mass concrete (class 15/20) for anchor blocks and stools 
in valves, bends etc. Rate to include excavation and necessary formwork 
(provisional).

Cm 0.6

 Reinstatements 
8.1.22 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore 

not exce. 300mm (Provisional)
m 100

SECTION 1:                                                                                                          Carried to
RISING MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: GRAVITY MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.2.1 General clearance along pipeline route Lm 1,764

Trench Excavation

8.2.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the drawings 
and specifications.

Lm 1,764

8.2.3 Extra Over for excavation in rock of all types Cm 169

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as specified. 
The cost should include all the required fittings and joinery materials, 
anchorage and associated fittings.

HDPE Pipes
8.2.4 HDPE pipes OD25mm PN10 m 198
8.2.5 HDPE pipes OD50mm, PN10 m 539
8.2.6 HDPE pipes OD110mm PN10 m 191
8.2.7 HDPE pipes OD125mm PN10 m 506
8.2.8 HDPE pipes OD140mm PN10 m 301
8.2.9 HDPE pipes OD200mm PN10 m 29

Air valves

8.2.10
Various dia. flanged single orifice air valves PN 10.  Include all the required 
pipework and fittings.

No
12

Wash outs
8.2.11 Various dia. GI washout valves. No 6

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.2.12 Air valve chambers, as per the detailed drawings No 12
8.2.13 Wash out chambers with outfall structure, as per drawings No 6

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to 
detail. This item shall be deemed to include supply, fixing and painting as 
directed by the Engineer.

8.2.14 Pipeline marker posts No 9
8.2.15 Air valve marker posts No 12
8.2.16 Washout marker posts No 6

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION
Concrete stools and thrust blocks 

8.2.17 Provide and place mass concrete (class 15/20) for anchor blocks and stools 
in valves, bends etc. Rate to include excavation and necessary formwork 
(provisional).

Cm 1.8

 Reinstatements 
8.2.18 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore 

not exce. 300mm (Provisional)
m 100

SECTION 2:                                                                                                          Carried to
GRAVITY MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DISTRIBUTION NETWORK

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps 
where required, and disposal to the appropriate locations. The girth shall 
be measured 1m above the ground level. (provisional)

8.3.1 General clearance along pipeline route Lm 16,380

Trench Excavation

8.3.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. 
Trench width and minimum cover to the pipes is as indicated in the drawings 
and specifications.

Lm 16,380

8.3.3 Extra Over for excavation in rock of all types Cm 1,572

Pipework
Supply and transport to site store; transport from site store, lay and joint 
pipes in trench, use of selected soil from the excavated material for 
compaction in bed and surround to backfilling of trenches,  all as specified. 
The cost should include all the required fittings and joinery materials, 
anchorage and associated fittings.

HDPE Pipes
8.3.4 HDPE pipes OD25mm PN10 m 5,589
8.3.5 HDPE pipes OD32mm, PN10 m 2,519
8.3.6 HDPE pipes OD40mm PN10 m 1,570
8.3.7 HDPE pipes OD50mm PN10 m 2,116
8.3.8 HDPE pipes OD63mm PN10 m 2,450
8.3.9 HDPE pipes OD75mm PN10 m 834

8.3.10 HDPE pipes OD90mm PN10 m 1,302

Water Meters

8.3.11
Supply and install consumer water meters for the existing individual 
connections

 No.           58 

8.3.12
Supply and install smart consumer water meters for the existing individual 
connections

 No.           50 

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to 
detail. This item shall be deemed to include supply, fixing and painting as 
directed by the Engineer.

8.3.13 Pipeline marker posts  No. 82

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION
Concrete stools and thrust blocks 

8.3.14 Provide and place mass concrete (class 15/20) for anchor blocks and stools 
in valves, bends etc. Rate to include excavation and necessary formwork 
(provisional).

Cm 5.8

 Reinstatements 
8.3.15 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore 

not exce. 300mm (Provisional)
m 100

SECTION 3:                                                                                                          Carried to
DISTRIBUTION NEWORK                                                                                Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 8: PIPE WORK 

SUMMARY

1 RISING MAIN

2 GRAVITY MAIN

3 DISTRIBUTION NETWORK

TOTAL 

TOTAL FOR BILL 8 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 9:                 
ELEVATED STEEL TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 9: ELEVATED STEEL TANKS 

Earth works, concrete works and Tank construction to be done in line with EST drawing 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

9.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil 
from site Sm 25

9.1.2 Excavate for Column pits not exceeding 1.50 metres deep, starting from reduced levels Cm 37.5

9.1.3 Extra over for excavation in rock of all classes Cm 11.25

9.1.4 Return, fill and ram selected excavated material around foundations. Cm 19.2

Tank Construction

9.1.5
Supply and place reinforced concrete Class C20/20 as foundation for tank tower. Rate to include for 
reinforcement bars for the foundation, and formwork as necessary

Cm 19.58

9.1.6 Allow for compliance to other foundation  requirements as recommended by the manufacturer Sum 1

9.1.7

Supply all materials, tools and equipment and erect a 150m³ steel sectional tank of the Braithwaite 
type or equally approved standard include a tank tower of 15 meters, ladder with ladder guard inside 
ladder, walkway with walkway guard, water level gauge and tank cover, provision of air vent, support 
rails, inlets and outlet for pipes etc., for complete installation

No. 1

Pipes and Specials
All pipes and specials shall comply with the requirements of BS 5950. Allow for gaskets, nuts, 
washers, bolts, cutting and threading on site

Provide, fix and test following : ( All screwed flanges listed separately)

Inlet
9.1.8 100mm G.I. flanged socket adaptor, all flanged No 1

9.1.9 100mm 65 G.I. 90º bend, all flanged No 4

9.1.10 100mm all flanged gate valve No. 1

9.1.11 100mm G.I flanged pipe m 18

9.1.12 DN 50mm float valve No. 1

Overflow
9.1.13 100mm G.I 90º flanged bend No. 4

9.1.14 100mm flanged equal tee No. 1

9.1.15 100mm flanged sluice Valve No. 1

9.1.16 100mm G.I flanged pipe m 5

Sub Total carried forward to next page
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(KSHS) 
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(KSHS) 

Sub Total Brought Forward from previous Page

BILL No. 9: ELEVATED STEEL TANKS 

Outlet
9.1.17 100mm flanged G.I steel 90º duck foot bend No. 4

9.1.18 100mm flanged G.I steel, length 8500mm No. 1

9.1.19 100mm steel flanged spigot adaptor No. 1

9.1.20 G.I pipe diameter 100mm m 15

9.1.21 100mm diameter rose strainer or equivalent No. 1

9.1.22 100mm Gate valve No. 1

9.1.23 100mm Bulk water meter on the main outlet pipeline No. 1

9.1.24 Lockable water meter and gate valve chamber Ls 1

Wash out
9.1.25 80mm wash out valve No. 1

9.1.26 80mm GI pipe for wash m 5

9.1.27 80mm flanged G.I steel 90º bend No 1

9.1.28 80mmx80mm equal tee for joining to the overflow pipe No. 1

Painting

9.1.29
 Allow for the complete installation to be painted as recommended by the manufacturers or the 
engineer

Ls 1

Testing and Sterilizing
9.1.30 Test and sterilize tank including the necessary chemicals Ls 1

SECTION 1:                                                                                                       Carried to
CONSTRCUTION OF NEW ELEVATED STEEL TANK                           Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION NO. 2 -REHABILITATION OF EXISTING ELEVATED STEEL TANK - 108m3

General Items:

9.2.1 Site clearance, removal of debris, and preparation for works Sum 1

Structural Repairs and Steel Works:

9.2.2 Chipping off and removing rusted or corroded sections of steel panels sm 28

9.2.3 Replacement of worn out parts of the existing tank and tower members Sum 1

Pipeworks and Fittings:

9.2.4 Supply and install new inlet pipe (GI) of specified diameter m 15

9.2.5 Supply and install new outlet pipe (HDPE) of specified diameter m 15

9.2.6 Replace tank overflow pipe to prevent water loss m 15

Valves and Accessories: 

9.2.7 Supply and install new gate valve (specified diameter) No. 1

9.2.8 Supply and install new non-return valve (specified diameter) No. 1

9.2.9 Supply and install new air release valve No. 1

9.2.10 Replace float valve to regulate water level No. 1

Safety Enhancement and Accessories: 

9.2.11 Replace access ladder and safety cage m 15

9.2.12 Replacement of lockable tank access cover No. 1

Testing and Commissioning:

9.2.13 Leak testing and structural integrity assessment after rehabilitation Sum 1

9.2.14 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum 1

SECTION 2:                                                                                                       Carried to
REHABILITATION OF EXISTING STEEL TANK                                      Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

Earth works, concrete works and Tank construction to be done in line with EST drawing 

SUMMARY

1 CONSTRUCTION OF NEW ELEVATED STEEL TANK

2 REHABILITATION OF EXISTING STEEL TANK

TOTAL 

TOTAL FOR BILL 9 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 10:                 
ELEVATED PLASTIC TANK



ITEM DESCRIPTION UNIT QTY  RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 10: INSTALLATION OF 10,000L UPVC TANK AND 
CONSTRUCTION OF A 3M ELEVATED STEEL PLATFORM

Storage

10.1.1 Supply plastic tank of capacity 10,000ltrs. Rate to include transport to site 
and overheads

No 1

Construction  Steel Tower Platform

10.1.2 Clear of all bushes and shrubs and remove debris from tank site Sm 25

10.1.3 Excavate for column bases not exceeding 1.50 metres deep, starting from 
reduced levels

Cm 8.64

10.1.4 Extra over for excavation in rock of all classes Cm 2.592

10.1.5 Fabricate, supply and install  at site a  metal tower,  2.5m x 2.5 , 3 m high 
from ground with a platform to receive the tank, walkway, rail guard to 
prevent the tank from falling and cat ladder. Rate to include transport of all 
materials to site, fabricating, erecting and overheads. Using 100mm X 
100mm x4mm RHS and 70mm x 70mm x 4mm RSA for the internal 
member  

Item 1

10.1.6 Concrete Class 20/20 to tank stand bases and columns Cm 3.852

10.1.7 Formwork to bases and sides of columns Sm 18.24

Piping works

10.1.8 Inlet pipe of PPR 50mm DN m 10

Fittings and Appurtenances 

10.1.9 2 inch GI Elbow  No 5

10.1.10 2 inch GI long nipple  No 2

10.1.11 2 inch GI back nuts  No 4

10.1.12 2 inch gate valve  No 1

10.1.13 2 inch GI sockets  No 5

10.1.14 2 inch float valve No 1

10.1.15 Other installation sundries including 5 thread tapes,tangent glue Item 1

10.1.16 Construction of a masonry lockable inspection chambers at the tank base 
1000mm by 1000mm by 1000mm

No 1

INSTALLATION OF 1No.TANK AND TOWER FRAME 
INSTALLATION OF 10No.TANK AND TOWER FRAME No. 10

TOTAL FOR ELEVATED PLASTIC TANKS

TOTAL FOR BILL 10 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 11:                 
GROUND MASONRY TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 11:  GROUND MASONRY TANK
SECTION 1: CONSTRUCTION OF NEW 50M3 MASONRY TANK

Earthworks (All Provisional)

11.1.1
Demolition and disposal of the 50m3 existing masonry tank at Main BH to allow 
for the construction of a new one Sum 1

11.1.2
Strip top soil 150mm from ground level over the area of tank and remove  all the 
soil to a temporary soil heap Sm 23.76

11.1.3
Trim ,spread and level the ground around  the tank to form suitable drainage of 
surface water Item L/s

11.1.4 Excavate from the stripped level to a depth not exceeding 1.5m deep Cm 15.55

11.1.5 Extra over for excavation in rock of all classes Cm 4.67

11.1.6 Return, fill and ram selected excavated material around foundations. Cm 8.29

Hardcore Filling as Specifications

11.1.7 Provide, place and compact hardcore using, 300mm thick to make up levels. Sm 23.76

11.1.8
50 mm thick quarry dust or approved murram blinding layer to surface of 
hardcore to make up levels under floor slab. Sm 23.758

11.1.9
Provide and place 1000 gauge polythene sheet to the surface of the blinded 
hardcore Sm 23.76

Walling

11.1.10 200 mm thick foundation walling Sm 10.3673

Concrete Works.
Provide materials, handle, mix and place.

11.1.11 50 mm thick blinding under strip foundations Sm 10.3673

11.1.12 Vibrated Class 20/20 concrete mix as described to strip footings Cm 3.11018

11.1.13 Vibrated Class 20/20 concrete mix as described to 150mm thick floor slab. Cm 3.56

11.1.14 Vibrated Class 25/20 concrete mix as described to 150mm thick roof slab Cm 3.56

11.1.15 Ditto to column Cm 0.2925

11.1.16
Vibrated Class 20/20 concrete mix as described to outlet /inlet pipes anchorage 
including inlet and outlet valve chambers and column. Cm 0.5

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

11.1.17 Assorted bars (D6 - D12) Kg 1032.52

Shuttering/formwork

11.1.18
Provide sawn timber form work to soffit of roof slab including the inlet/outlet 
valve chambers and columns Sm 23.76

11.1.19 Provide cut and fix ply wood to the edges of 150mm thick floor slab Sm 2.59

Sub Total carried forward to next page
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 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

11.1.20 Ditto to edges of roof slab Sm 2.59

11.1.21 Ditto to sides of column Sm 3.9

11.1.22
Sawn timber formwork 150mm wide to the edges of manhole opening
including the outlet and inlet valve chambers. m 10

Masonry Walling
Provide all materials, handle, mix mortar as per specification and construct the 
following.

11.1.23
9"x9"x1'  quary stone walling in 1:1:3 cement: water proof cement: sand mortar 
ration between the joints. Sm 56.16

11.1.24 Provide and install bondex seal in the joints as per the instruction Item L/s

11.1.25
Install double layer of bitumen coat between surface of masonry wall and 
floor/roof slab Item L/s

11.1.26
Construct and complete valve chamber in concrete masonry block measuring 
1500mmx1500mmx1000mm deep complete with steel plate cover including 
locking device. No 2

Finishes

11.1.27
Provide all materials, handle, mix and apply 25mm thick 1:3 cement: sand mortar 
screed including water proof cement to floor slab Sm 19.63

11.1.28
Provide all materials, handle, mix and apply 15mm thick 1:3 cement: sand mortar 
screed including water proof cement to the interior surface of the concrete block 
walls Sm 51.05

11.1.29 Ditto to the exterior surface of block walls including water proof cement. Sm 56.16

11.1.30 20mm thick 1:3 cement: sand mortar screed to the exterior surface of the roof slab
Sm 23.76

Metal Work and Miscellaneous Items

11.1.31
Supply and install internal and external tank ladder fabricated on stainless steel 
tubing and include provision and fixing of 25mm G.S Pipes extension of ladder 
top as directed by the Engineer. No 2

11.1.32
Supply and install tank manhole cover size 600mmx 450mm fabricated on 3mm 
thick steel plate including locking device and good quality padlock. No 1

11.1.33 Supply and install 100mmΦ GI bend to air vent as per the drawing No 4

11.1.34
100mmΦ G.S pipe threaded on one side and side lugged and fixed to the top 
concrete cover slab. m 3

Painting
11.1.35 Apply undercoat to external walling Sm 56.16

11.1.36 Ditto cream paint Sm 56.16

Sub Total carried forward to next page
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11.1.37
Ditto Bermuda blue paint 600mm from bottom of tank and 600mm from top of 
tank Sm 20.73

11.1.38
Provide and tie mosquito gauze to the G.S bend opening to air vents above the 
tank roof cover slap. No 3

Tank-Associated Pipework
Provide, handle cut and fix the following pipe fittings as per the drawing.

Inlet
11.1.39 50mmΦ G.I pipe m 5

11.1.40 50mmΦ G.I bend No 3

11.1.41 50mmΦ G.I Socket No 1

11.1.42 50mmΦ G.I nipple No 1

11.1.43 50mmΦ G.I elbow No 3

11.1.44 Float valve No. 1

Outlet
11.1.45 50mmΦ G.I pipe m 5

11.1.46 50mm ΦG.I tee No 2

11.1.47 50mmΦ bend No 3

11.1.48 3mm thick rubber gasket No 1

11.1.49 50mm x 40mmΦ G.I reducing bush No 3

11.1.50 50mmΦ gate valve No 1

Overflow Pipe
11.1.51 50mmΦ G.I pipe m 2

11.1.52 50mmΦ G.I socket No 1

11.1.53 50mmΦ G.I Plain flange No 1

11.1.54 50mmΦ G.I bend No 2

Scour Pipe
11.1.55 50mmΦ G.I pipe m 3

11.1.56 50mmΦ plain G.I flange No 1

11.1.57 50mm ΦG.I nipple No 2

11.1.58 50mmΦG.I bend No 1

11.1.59 50mmΦ G.I socket No 2

11.1.60 50mmΦG.I union No 1

11.1.61 50mmΦ gate valve No 1

Sub Total carried forward to next page
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Pipes and Fittings.

11.1.62 Supply and lay 2" HDPE pipes m 500

11.1.63 Supply and lay 2" G.I pipes class B m 24

SECTION 1:                                                                                                          Carried to
CONSTRUCTION OF NEW GROUND MASONRY TANK                           Main Summary
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 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: -REHABILITATION OF EXISTING GROUND MASONRY TANK

General Items:

11.2.1 Site clearance and preparation Sum 1

Structural Rehabilitation:

11.2.2 Hacking damaged or loose plaster from internal and external surfaces Sm 102

11.2.3
Preparing surfaces and applying new cement-sand plaster (1:3 mix) on internal 
and external surface Sm 102

11.2.4
Application of waterproofing treatment on the internal surface using approved 
waterproofing compounds Sm 51

11.2.5 Repairing cracks using non-shrink grout Sm 51

Pipeworks and Fittings:

11.2.6 Supply and install new inlet pipe (GI) of 50mm diameter m 5

11.2.7 Supply and install new outlet pipe (GI) of 50mm diameter m 5

11.2.8 Repair and replace internal and external pipe connections Sum 1

Valves and Accessories:

11.2.9 Supply and install new gate valve of 50mm diameter No 1

11.2.10 Supply and install new non-return valve 50mm diameter No 1

11.2.11 Replacement of air release valve No 1

Roof Rehabilitation:

11.2.12 Repairing and sealing cracks on the roof slab Sm 20

11.2.13 Application of waterproofing membrane on the roof Sm 20

11.2.14 Replacement of tank access cover with lockable steel cover No 1

Test and Comissioning: 

11.2.15 Leak testing and structural integrity assessment after rehabilitation Sum L/s

11.2.16 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum L/s

SECTION 2:                                                                                                       Carried to
REHABILITATION OF EXISTING MASONRY TANK                              Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 11:  GROUND MASONRY TANK

SUMMARY

1 CONSTRUCTION OF NEW 50M3 GROUND MASONRY TANK

2 REHABILITATION OF EXISTING MASONRY TANK

TOTAL 

TOTAL FOR BILL 11 CARRIED FORWARD TO PROJECT SUMMARY
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WATER TREATMENT



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 12: WATER TREATMENT

SECTION 1: CHLORINATION UNITS

Chlorination House

12.1.1
Provide all materials, fabricate and install a 2mx2m steel trsucture for housing the inline 
chlorine dosing system, all as detailed in the drawings. LS 1

Chlorination Equipment

12.1.2

Supply, install, and commission of a complete inline chlorination system, designed for a flow 
rate of up to 30 m³/hr, comprising a high-capacity Dosatron D8RE3000 proportional dosing 
pump (0.2–2% adjustable dosing), 100-litre GRP dosing tank with outlet and stand, suction 
hose kit with integrated filter and non-return valve, inline pressure regulator (5–6 bar), 2-inch 
non-return valve and Y-strainer, all necessary fittings and accessories, including installation, 
testing, and operator training.

LS 1

Total for Treatment for 1No Borehole
Total for Treatment for 3No Borehole 3

TOTAL FOR BILL 12 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 13:                     
GENERATOR HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks (Provisional)

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

13.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site

Sm 23.76

13.1.2
Excavate for trench foundations for strip footings not exceeding 1.50 
metres deep, starting from reduced levels

Cm 17.64

13.1.3 Extra over for excavation in rock of all classes Cm 5.29

Disposal

13.1.4 Return, fill and ram selected excavated material around foundations. Cm 10.19

13.1.5 Load, wheel and deposit surplus excavated material away from site Cm 7.45

Hardcore or other approved filling, as described

13.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Sm 23.76

13.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 23.76

Anti - termite treatment

13.1.8
Chemical anti-termite treatment, executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore 

Sm 23.76

Damp-proof membrane

13.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps).

Sm 23.76

Concrete works

Plain concrete class 15: in

13.1.10 50 mm thick blinding under strip foundations Sm 11.76

Vibrated Reinforced Concrete class 20/20: as described in

13.1.11 Strip foootings Cm 2.35

13.1.12 150 mm Thick Surface beds Cm 3.56

13.1.13 Ditto; to sloping ramp slabs at the door entrance Cm 0.32

Sub Total carried forward to next page
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Sub Total Brought Forward from previous Page

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.1.14 Assorted bars (D8 - D16) Kg 70.14

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

13.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 23.76

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

13.1.16 Vertical sides of strip footings Sm 39.20

13.1.17 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 19.60

13.1.18 Ditto: but sloping, to ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

13.1.19 200 mm thick foundation walling Sm 31.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

13.1.20 Concrete and masonry surfaces externally; finished smooth Sm 8.82

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint: as described on

13.1.21 Rendered surfaces, externally Sm 8.82

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

13.1.22
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 11.76

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

13.2.1 Beams Cm 1.76

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.2.2 Assorted bars (D8 - D16) Kg 112.36

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

13.2.3 Vertical sides and soffites of beams Sm 17.64

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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(KSH) 

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

13.3.1 200 mm thick walling Sm 22.26

13.3.2 Ditto: to Gable walling Sm 6.68

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

13.3.3 200 mm wide; levelled and bedded under wall Lm 19.60

Ventilation

13.3.4
Supply and install 300 x 200 x 200mm concrete louvre blocks and place in 
1:3 cement/sand as shall be directed.

Sm 15.54

SECTION 3:                                                            Carried to 
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BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

13.4.1 Tie beam: 100 x50 m 22

13.4.2 King Post: 100x50 m 6.35

13.4.3 Struts: 75x50 m 19.10

13.4.4 Purlins: 50 x 50 m 46.40

13.4.5 Wall plate: 150x50mm m 47.52

13.4.6 Rafters: 100x50 m 30.60

Eaves Finishes

13.4.7
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 23.82

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

13.4.8
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 35.43

13.4.9 Ridge cap to match Lm 5.80

SECTION 4                                                             Carried to 
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BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

13.5.1 Concrete surfaces externally; finished smooth Sm 8.82

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

13.5.2 Masonry surfaces externally; finished smooth Sm 28.94

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

13.5.3 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

13.5.4 Rendered concrete surfaces, externally Sm 8.82

SECTION 5                                                                         Carried to
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SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

13.6.1 Concrete surfaces, internally Sm 8.82

13.6.2 Masonry surfaces, internally Sm 28.94

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.6.3 25 mm thick screeds on floor to finish level Sm 23.76

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint  as described on

13.6.4 Plastered concrete surfaces, internally Sm 8.82

13.6.5 Plastered walls surfaces, internally Sm 28.94

SECTION 6                                                                            Carried to
INTERNAL FINISHES                                                      Main Summary
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BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

13.7.1
Overall size 1600 x 2100 mm high; details as per standard drawings No  
GW4R-MDR-STD-05

No 1

13.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.7.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 7                                                                          Carried to 
DOORS                                                                           Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 8: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.8.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 8                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION AMOUNT

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 R.C. Superstructure

3 Walling

4 Roofing

5 External Finishes

6 Internal Finishes

7 Doors

8 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 2No. GENERATOR HOUSE 2



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar including all necessary site preparation, 
excavations and earthworks around the existing building to achieve 
required levels and alignment; as described to

13.9.1
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 12.00

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 2: WINDOWS/GRILLES

Steel Casement Windows/Grilles

Supply and fix the following purpose made heavy duty mild steel framed 
windows or metal grilles, as necessary in m.s sheet panels welded in 
approved pattern to 25 x 25 x 2mm thick framing all round: pin type 
hinges: including all necessary cutting, welding and grinding: 
ironmongery hinges, fasteners and stays: one coat aluminium grey primer 
before fixing: all to Engineer's schedule and/or direction; as described to

13.10.1
Provide and fix window/grilles to match existing, including all necessary 
frames, ironmongery, glazing, and finishes, all as directed by the Engineer

No 4

13.10.2
Carefully rehabilitate to match existing window, including repair or 
replacement of damaged components such as frames, glazing, ironmongery, 
and finishes,

No 4

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

General surfaces of metal windows/grilles (measured on both sides) Sm 8

SECTION 2                                                                         Carried To
WINDOWS/METAL GRILLES                                     Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 3: ROOFING

Eaves Finishes

13.11.1
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 28.00

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

13.11.2
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 48.00

13.11.3 Ridge cap to match Lm 6.00

SECTION 3                                                               Carried to 
ROOFING                                                                Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 4: EXTERNAL FINISHES

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

13.12.1 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

13.12.2 Rendered concrete surfaces, externally Sm 50.00

SECTION 4                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE
SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

13.13.1 Masonry surfaces, internally Sm 50.00

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.13.2 25 mm thick screeds on floor to finish level Sm 24.00

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint  as described on

13.13.3 Plastered walls surfaces, internally Sm 50.00

SECTION 5                                                              Carried to 
INTERNAL FINISHES                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 6: DOORS

Metal Door

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

13.14.1 Overall size 1600 x 2100 mm high; details as per standard drawings No 1

13.14.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.14.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 6                                                         Carried to 
DOORS                                                                 Main Summary



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 7: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.15.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 7                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION AMOUNT

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 Windows/Grills

3 Roofing

4 External Finishes

5 Internal Finishes

6 Doors

7 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 1No. GENERATOR HOUSE 1



SEC DESCRIPTION
 AMOUNT 

(KSHS) 

SUMMARY

1 CONSTRUCTION OF NEW GENERATOR HOUSE

2 REHABILITATION OF GENERATOR HOUSE

TOTAL 

TOTAL FOR BILL 13 CARRIED FORWARD TO PROJECT SUMMARY



 GRIFTU WATER SUPPLY 
SCHEME



PROJECT SUMMARY



BILL DESCRIPTION AMOUNT

1         PRELIMINARIES AND GENERAL ITEMS

2         BOREHOLES, PUMPS AND POWER SUPPLY

3         FENCING AND GATES

4         WATER KIOSKS

5         OPERATOR'S BUILDING

6         PIT LATRINES

7         WATER TROUGHS

8         PIPEWORKS

9         ELEVATED STEEL TANK

10       ELEVATED PLASTIC TANK

11       GROUND MASONRY TANK

12       WATER TREATMENT

13       GENERATOR HOUSE

GRIFTU WATER SUPPLY SCHEME, WAJIR COUNTY

MAIN SUMMARY

TOTAL FOR GRIFTU WATER SUPLLY SCHEME

Project Summary 3 of 95



BILL No. 2:                      
BOREHOLES, PUMPS AND 

POWER SUPPLY



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU MAIN BH

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to 300,000.00      
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1         10,000.00         10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 180

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN63mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 63mm diameter rising main GMS water pipe, Class C. Lm 180

2.2.7 63mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 63mm diameter galvanised steel bend No 4

2.2.9

Provide, install, test and commission an electromagnetic Master flow meter DN 63 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 230

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 460

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 1No. 
Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  13KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 10.5 m³/hr of water against a total head of 257m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water tight 
cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary

Bill 2: Borehole, Pumps and Power Supply 5 of 95



ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, Transmission 
and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and Monitoring 
for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The Specifications for the 
Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, Pressure sensor- piezzo 
resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 years, Sample interval of 1 
sec to 99hrs, Sample method as fixed interval or event dependent, Communication-RS232 2G, 3G, 4G/LTE. 
Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 3 
to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, notifications, 
warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and remote control 
through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is not 
less than 25kW on a bright sunny day at midday taking into account the system losses. (16,500W -To add to the 
existing solar Panels)

No. 30

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for 
maximum efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but not 
limited to spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 75mm 
x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless steel bolts of 
appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are about 3 m above 
the ground for the low height side and a maximum of 5m above the ground for the high height side in case of a 
2m length solar panel or any other height on the high height side as long as the tilt angle is not more than 15oC 
from the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. The angle of 
inclination and orientation of the modules to be determined by the site geographical coordinates for maximum 
optimization of the power output. 

 Ls            1 

2.4.4

Supply, Install, Test  and  Commission a 25kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-440V, 
50Hz  IP66 20kW 31A complete with accessories.The controller shall be water tight with corrosion resistant 
from hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control 
gear, Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller 
should provide the following protections and functions including but not limited to Dry run protection, overload 
protection, underload protection, over voltage protection,phase failure protection,short circuit protection.The 
Control Panel to include Variable speed Controller CUE for the Pump. The control mode to be remote 
controlling with RTU and Remote Central SCADA link. The display to be LCD display with signal 
transmissions for level float switch, level probe and pressure switch. The panel to be able to show faults 
detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. The 
degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary accessories 
for connection of solar modules to inverter, to intelligent controller/manager and to agreed connection point at 
the station through an energy meter and generator. This to also include cabling from the diesel generator for 
integration with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof battery(10-
12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary

Bill 2: Borehole, Pumps and Power Supply 7 of 95



ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 35 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU MAIN BH

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY

Bill 2: Borehole, Pumps and Power Supply 8 of 95



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU LOKOLE BH

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 60

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 60

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 160

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 220

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 
1No. Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  5.5KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 7 m³/hr of water against a total head of 141m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water 
tight cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, 
Transmission and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, 
Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 
0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 
3 to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, 
notifications, warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and 
remote control through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board 
is not less than 15kW on a bright sunny day at midday taking into account the system losses.(11,000W -To 
add to the existing solar Panels)

No 20

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar 
panels, checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning 
for maximum efficiency. The cost to include the rehabilitation of the existing mounting structures to incude 
but not limited to spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules 
are about 3 m above the ground for the low height side and a maximum of 5m above the ground for the 
high height side in case of a 2m length solar panel or any other height on the high height side as long as the 
tilt angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below 
the solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 15kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-
440V, 50Hz  complete with accessories.The controller shall be water tight with corrosion resistant from 
hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, 
Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller 
should provide the following protections and functions including but not limited to Dry run protection, 
overload protection, underload protection, over voltage protection,phase failure protection,short circuit 
protection.The Control Panel to include Variable speed Controller CUE for the Pump. The control mode to 
be remote controlling with RTU and Remote Central SCADA link. The display to be LCD display with 
signal transmissions for level float switch, level probe and pressure switch. The panel to be able to show 
faults detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. 
The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof 
battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1

Allow for Complete Maintenance of Generator Engine, Rewiring or replacemt of the Aternator, Checking 
and repair of cooling system, fuel systems, filters, mountings, exhaust and general repairs of the existing 
Generators. 

No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU LOKOLE BH

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU SOLAR WELL

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 60

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 60

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 160

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 220

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 1No. 
Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  5.5KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 7 m³/hr of water against a total head of 139m. The pump shall have 
in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water tight 
cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, Transmission 
and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, Communication-
RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 3 
to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, notifications, 
warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and remote control 
through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is 
not less than 15kW on a bright sunny day at midday taking into account the system losses. (16,500W -To add 
to the existing solar Panels)

No. 30

2.4.2

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless steel 
bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are about 
3 m above the ground for the low height side and a maximum of 5m above the ground for the high height side 
in case of a 2m length solar panel or any other height on the high height side as long as the tilt angle is not 
more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV 
arrays. The angle of inclination and orientation of the modules to be determined by the site geographical 
coordinates for maximum optimization of the power output. 

 Ls            1 

2.4.3

Supply, Install, Test  and  Commission a 15kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-440V, 
50Hz  complete with accessories.The controller shall be water tight with corrosion resistant from hinged 
lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, Switch 
box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller should 
provide the following protections and functions including but not limited to Dry run protection, overload 
protection, underload protection, over voltage protection,phase failure protection,short circuit protection.The 
Control Panel to include Variable speed Controller CUE for the Pump. The control mode to be remote 
controlling with RTU and Remote Central SCADA link. The display to be LCD display with signal 
transmissions for level float switch, level probe and pressure switch. The panel to be able to show faults 
detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. The 
degree of protection of ateast IP54. 

 Set  1

2.4.4 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.5 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.6
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.7
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.8 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.9
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.10 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.11
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof battery(10-
12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 20 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU SOLAR WELL

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU FOREST WELL

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 60

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 60

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 160

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 220

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 
1No. Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  5.5KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 7 m³/hr of water against a total head of 139m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water 
tight cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, 
Transmission and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, 
Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 
0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver 
data loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or 
mains 3 to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, 
notifications, warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and 
remote control through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board 
is not less than 15kW on a bright sunny day at midday taking into account the system losses. (16,500W -
To add to the existing solar Panels)

No. 30

2.4.2

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules 
are about 3 m above the ground for the low height side and a maximum of 5m above the ground for the 
high height side in case of a 2m length solar panel or any other height on the high height side as long as the 
tilt angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below 
the solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.3

Supply, Install, Test  and  Commission a 15kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-
440V, 50Hz  complete with accessories.The controller shall be water tight with corrosion resistant from 
hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, 
Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller 
should provide the following protections and functions including but not limited to Dry run protection, 
overload protection, underload protection, over voltage protection,phase failure protection,short circuit 
protection.The Control Panel to include Variable speed Controller CUE for the Pump. The control mode to 
be remote controlling with RTU and Remote Central SCADA link. The display to be LCD display with 
signal transmissions for level float switch, level probe and pressure switch. The panel to be able to show 
faults detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% 
RH. The degree of protection of ateast IP54. 

 Set  1

2.4.4 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.5 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.6
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.7
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.8 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.9
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.10 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.11
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof 
battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 20 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

GRIFTU FOREST WELL

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY

Bill 2: Borehole, Pumps and Power Supply 20 of 95
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page -                   

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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 RATE 
(KSHS) 
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(KSHS) 

SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 77.35

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 6

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary

Bill 3: Fence and Gate and 24 of 95



ITEM DESCRIPTION
 AMOUNT 

(KSHS) 
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SUMMARY

1 GATES AND GATE ENTRANCE

2 CHAIN-LINK FENCING

3 STORMWATER DRAINS

TOTAL FOR BILL 3 CARRIED FORWARD TO PROJECT SUMMARY
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(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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(KSHS) 

Sub Total Brought Forward from previous Page

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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Sub Total Brought Forward from previous Page -                   

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

4.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil 
from site

Sm 14.56

4.1.2 Excavate for strip footing pits not exceeding 1.5 metres deep, starting from reduced levels Cm 12.00

4.1.3 Extra over for excavation in rock of all classes Cm 3.60

Disposal

4.1.4 Return, fill and ram selected excavated material around foundations. Cm 6.99

4.1.5 Load, wheel and deposit surplus excavated material away from site Cm 5.01

Hardcore or other approved filling, as described

4.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 150mm 
thick.

Cm 4.37

4.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 14.56

Anti-termite treatment

4.1.8
Chemical anti-termite treatment executed complete by an approved specialist under a ten-year 
guarantee, to surfaces of hardcore

Sm 14.56

Damp-proof Membrane

4.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded hardcore 
(m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 14.56

Concrete works

Plain concrete class 15: in

4.1.10 50 mm thick blinding unde Strip footings Sm 8.00

Vibrated Reinforced Concrete class 20/20: as described in

4.1.11 100 mm Thick floor slab Cm 1.31

4.1.12 Ditto; to sloping ramp slabs Cm 0.69

4.1.13 Strip footings Cm 1.60

Carried to Collection
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Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.1.14 Assorted bars (D8 - D16) Kg 96.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end laps 
(measured net - allow for laps);

4.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 13.77

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping off 
formwork; as described to:-

4.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.17 Ditto: to edges of ramp Lm 4.00
Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded and 
jointed in cement and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course:  as described to

4.1.18 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or 
concrete surfaces:  as described to

4.1.19 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous paint as supplied by "Crown 
Paints" or approved equivalent: as described on

4.1.20 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs as supplied by Kenya Builders or equal 
and approved; laid on and including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

4.1.21 Paving slabs, around building (one row); including all excavations and earthworks Sm 8.80

Carried to Collection

Collection Page

From Page 1

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

4.2.1 Beams Cm 0.49

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.2.2 Assorted bars (D8 - D16) Kg 29

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping of 
formwork; as described to:-

4.2.3 Vertical sides and soffites of beams Sm 5.05

4.2.4 Vertical sides of columns Sm 6.72

4.2.5 Horizontal soffits of suspended slabs Sm 8.19

4.2.6 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.29

SECTION 2:                                                                       Carried to 
SUPERSTRUCTURE                                                        Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, reinforcement 
with and including 25mm wide x 20 gauge hoop iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved damp-
proof course; laid on and including cement and sand (1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing fair face on all exposed 
surfaces, and bedding and jointing in cement and sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry or 
concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) mortar: as 
described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: finished in smooth steel 
float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior paint 
as supplied by "Crown Paints" or approved equivalent: as described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
EXTERNAL FINISHES                                        Main Summary
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SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty 
(1:6): steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95

4.5.2 Masonry surfaces, internally Sm 12.64

4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt emulsion 
paint: as described on

4.5.5 Plastered concrete surfaces, internally Sm 3

4.5.6 Plastered walls surfaces, internally Sm 13

4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of brilliant white plastic emulsion 
paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8

SECTION 5  :                                                       Carried to 
INTERNAL FINISHES                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded together; 
one shop coat grey aluminium primer: building in lugs on jambs and plugging and screwing to head: 
complete with purpose made ironmongery: as described to

4.6.1
Door: Overall Size 900 x 2100 mm high, in single leaf; complete with purpose made heavy duty steel 
hinges, hasp locks, tower bolts, etc all as necessary; door completed to Architectural design and details

No 1

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described to

4.6.2 Steel door lock complete with handles No 1

4.6.3 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.4 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
DOORS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet panels 
welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: including all 
necessary cutting, welding and grinding: ironmongery: hinges, fasteners and window stays: one coat 
aluminium grey primer before fixing: all to Engineer's schedule; as described to

4.7.1
Window overall size: 1200 x 1000 mm high: in two equal leaves; complete with advert pockets in 500 
x 600 mm perspex covers; details to Engineer's design and details

No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 8: PLUMBING AND WATER KIOSK ATM

4.8.1 Supply, install and commission a 32mm diameter water meter. No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Water ATM

4.8.4
Supply, install, test, and commission smart card-operated water ATM system including cabinet, 
dispenser, solar power unit, piping, fittings, control unit, and user training, complete as per 
specifications.

Ls 1

4.8.5 Provide all materials and install high level MDF shelves inside water kiosks, as shown on the drawings. Ls 1

SECTION 8                                                                  Carried to 
PLUMBING                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SECTION 9: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

4.9.1 Rafters: 150 x50 m 16.00

4.9.2 Purlins: 50 x 50 m 13.50

4.9.3 Wall plate: 150 x 50 m 5.40

Eaves Finishes

Fascia Board: in 2mm thick mild steel

4.9.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 11.80

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

4.9.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 8.64

Heavy duty roof insulation complete with polythylene foam core that provides a radiant barrier, 
reflective insulation and moisture barrier; fixed in accordance to manufacturer's printed instructions: 
as described to

4.9.6 10 mm thick double-sided reflective foil insulation; underlay Sm 8.64

SECTION 9                                                             Carried to 
ROOFING                                                             Main Summary
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 10: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

4.10.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.10.2 Extra over for excavation in rock material Cm 1.43

4.10.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.10.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.10.5
300 mm thick handpacked h/core material in filling to 2.4m height, compacted in layers n.e. 150mm 
thick.

Cm 4.24

Plastic Sheet Lining

4.10.6 1000 gauge polythene or other equal and approved plastic sheet lining, laid over hardcore. Sm 1.77

Drain Pipe

4.10.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION 10                                                                      Carried to 
SOAK AWAY PIT                                                             Main Summary
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 RATE     
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BILL NO. 4: WATER KIOSK TYPE 2

SECTION 11: GULLEY TRAP

Excavations and Earthworks

4.11.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.11.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.11.3
Supply and place 50mm thick mass concrete blinding under base slab; class 15/20 for gulley trap (0.6m 
x 0.6m)

Cm 0.02

4.11.4 Supply and place 100mm thick mass concrete base class 20/20 for gulley trap (0.6m x 0.6m) Cm 0.04

Blockwork

4.11.5
Supply and lay 150mm thick masonry blockwork walls in cement mortar joints, as approved (0.4m 
high)

Sm 0.7

4.11.6 Plaster external and internal walls with 15mm thick cement:sand (1:4) render Sm 1.44

Fittings

4.11.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover slab for gully trap 
(reinforced with A142 mesh fabric)

No 1

SECTION 9                                                             Carried to 
ROOFING                                                              Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 2

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plumbing and Water Kiosk ATM

4.9 Roofing

4.10 Soak Away Pit

4.11 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 1 No. WATER KIOSKS No. 1 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 5:             
OPERATOR'S BUILDING AND 

GUARD HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and 
fallen material

5.1.1
Oversite excavation 200 mm (average) depth to remove vegetable top soil; load and cart away 
spoil from site

Cm 6.54

5.1.2 Excavate for trench foundations not exceeding 1.50 metres deep, starting from reduced levels Cm 20.52

5.1.3 Extra over for excavation in rock of all classes Cm 6.16

Disposal

5.1.4 Return, fill and ram selected excavated material around foundations. Cm 11.88

5.1.5 Load, wheel and deposit surplus excavated material away from site Cm 8.64

Hardcore or other approved filling, as described

5.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 
150mm thick.

Cm 9.80

5.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 32.68

Anti - termite treatment

5.1.8
Chemical anti-termite treatment, executed complete by an approved specialist under a ten-year 
guarantee, to surfaces of hardcore 

Sm 32.68

Damp-proof membrane

5.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded 
hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 32.68

Concrete works

Plain concrete class 15: in

5.1.10 50 mm thick blinding under strip foundations Sm 16.20

Vibrated Reinforced Concrete class 20/20: as described in

5.1.11 Strip foootings Cm 3.24

5.1.12 150 mm Thick Surface beds Cm 4.90

5.1.13 Ditto; to sloping ramp slabs Sm 0.54

5.1.14
Extra over ramp slabs for formation of herringbone pattern; tamping to top surface of concrete 
slabs during casting

Sm 0.54

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

5.1.15 Assorted bars (D8 - D16) Kg 162.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end 
laps (measured net - allow for laps);

5.1.16 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 36.28

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

5.1.17 Vertical sides of strip footings Sm 10.80

5.1.18 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 23.00

5.1.19 Ditto: but sloping, to ramps Lm 9.80

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 25mm 
wide x 20 gauge hoop iron at every alternate course:  as described to

5.1.20 150 mm thick foundation walling Sm 36.00

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or 
concrete surfaces:  as described to

5.1.21 Concrete and masonry surfaces externally; finished smooth Sm 10.35

Prepare surfaces and apply three coats of first quality Black Bituminous paint: as described on

5.1.22 Rendered surfaces, externally Sm 10.35

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 100mm thick 
bed of sand and pointed at the joints with cement/sand (1:3) mortar; as described to

5.1.23 Paving slabs, around building (one row); including all excavations and earthworks Sm 13.80

Carried to Collection

Collection Page

From Page 1

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

5.2.1 Beams Cm 1.01

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

5.2.2 Assorted bars (D8 - D16) Kg 0.51

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

5.2.3 Vertical sides and soffites of beams Sm 22.50

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate course: 
as described to

5.3.1 150 mm thick walling Sm 36.90

5.3.2 Ditto: to Gable walling Sm 23.26

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

5.3.3 150 mm wide; levelled and bedded under wall Lm 23.00

Internal Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate course: 
as described to

5.3.4 150 mm thick walling Sm 8.40

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

5.3.5 150 mm wide; levelled and bedded under wall Lm 4

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

5.4.1 Tie beam: 75 x50 m 18.80

5.4.2 King Post: 75x50 m 4.40

5.4.3 Struts: 75x50 m 10.40

5.4.4 Purlins: 50 x 50 m 97.99

5.4.5 Wall plate: 150x50mm m 16

5.4.6 Rafters: 75x50 m 25

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 28.33

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; as 
described to

5.4.8 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 48.99

5.4.9 Ridge cap to match Lm 8.17

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.4.10 Metal surfaces: 200 - 300mm girth Lm 4.20

SECTION 4                                                             Carried to 
ROOFING                                                          Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry 
or concrete surfaces: to

5.5.1 Concrete surfaces externally; finished smooth Sm 6.90

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) 
mortar: as described to

5.5.2 Masonry surfaces externally; finished smooth Sm 60.16

Steps and Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo floor 
(m.s); including plastic dividing strips cast in screeds: as described to

5.5.3 Surfaces of ramps, sloping Sm 3.60

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

5.5.4 Rendered concrete surfaces, externally Sm 6.90

SECTION 5                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING
SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

5.6.1 Concrete surfaces, internally Sm 9.30

5.6.2 Masonry surfaces, internally Sm 76.96

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.6.3 32 mm Thick bed screed on floor to steel trowel finish level Sm 32.68

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as "Crown Paints" or approved equivalent: as described on

5.6.4 Plastered concrete surfaces, internally Sm 9.30

5.6.5 Plastered walls surfaces, internally Sm 76.96

SECTION 6                                                            Carried to 
INTERNAL FINISHES                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded 
together; one shop coat grey aluminium primer: building in lugs on jambs and plugging and 
screwing to head: complete with purpose made ironmongery: as described to

5.7.1 Overall size 1000 x 2100 mm high; details as per architectural drawings No 2

5.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 3

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.7.3 General surfaces of metal doors (measured on both sides) Sm 4.20

SECTION 7                                                         Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 8: WINDOWS

Window Sill

Precast concrete class 20 fair faced all exposed surfaces bedded and
jointed cement and sand (1:3) mortar

5.8.1
Size 175 x 75 mm thick window sill once rebated and throated; laid and jointed in cement and 
sand (1:3) mortar

Lm 6.40

Steel Casement Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet 
panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: 
including all necessary cutting, welding and grinding: ironmongery hinges, fasteners and 
window stays: one coat aluminium grey primer before fixing: all to Engineer's schedule; as 
described to

5.8.2 Window overall size: 1500 x 1175 mm high: details to Architect's design and details No 2

5.8.3 Window overall size: 2000 x 1175 mm high: details to Architect's design and details No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.8.4 General surfaces of metal windows (measured on both sides) Sm 8

SECTION 8                                                            Carried to
WINDOWS                                                            Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: CONSTRUCTION OF NEW OPERATOR'S BUILDING

SECTION 9: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS SERVICES 
(ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.9.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor installing 
electrical and power points, including associated switch points in concealed electrical system, 
distribution boards, consumer units and all related electrical works, cutting all chases and holes, 
notching and boxing timber etc. making good all finishes and leave clean to satisfaction of the 
Engineer; refer to all drawings provided

Item 1

Builder’s work in connection with plumbing and drainage
installations;

5.9.2

Provide sum for cutting, making good and attendance in all trades on the subcontractor installing 
plumbing, drainage and fire-fighting installations: to include sanitary and fire-fighting fittings, 
wastes under floor slabs, supply pipes fixed on walls including cutting holes, chases and  making 
good all finishes and leave clean to satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 9                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

5.1 Substructure (Provisional)

5.2 R.C. Superstructure

5.3 Walling

5.4 Roofing

5.5 External Finishes

5.6 Internal Finishes

5.7 Doors

5.8 Windows

5.9 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 2 No. OPERATOR'S BUILDING No. 2 Kes.
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 100mm thick 
bed of sand and pointed at the joints with cement/sand (1:3) mortar; as described to

5.10.1 Paving slabs, around building (one row); including all excavations and earthworks Sm 12.00

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 2: WINDOWS/GRILLES

Steel Casement Windows/Grilles

Supply and fix the following purpose made heavy duty mild steel framed windows or metal 
grilles, as necessary in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm thick 
framing all round: pin type hinges: including all necessary cutting, welding and grinding: 
ironmongery hinges, fasteners and stays: one coat aluminium grey primer before fixing: all to 
Engineer's schedule and/or direction; as described to

5.11.1
Provide and fix window/grilles to match existing, including all necessary frames, ironmongery, 
glazing, and finishes, all as directed by the Engineer

No 4

5.11.2
Carefully rehabilitate to match existing window, including repair or replacement of damaged 
components such as frames, glazing, ironmongery, and finishes,

No 4

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.11.3 General surfaces of metal windows/grilles (measured on both sides) Sm 8

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 3: ROOFING

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.12.1 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 28.00

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; as 
described to

5.12.2 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 48.00

5.12.3 Ridge cap to match Lm 6.00

SECTION 3                                                             Carried to -                   
ROOFING                                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 4: EXTERNAL FINISHES

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo floor 
(m.s); including plastic dividing strips cast in screeds: as described to

5.13.1 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

5.13.2 Rendered concrete surfaces, externally Sm 50.00

SECTION 4                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING
SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

5.14.1 Masonry surfaces, internally Sm 50.00

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.14.2 32 mm Thick bed screed on floor to steel trowel finish level Sm 24.00

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as "Crown Paints" or approved equivalent: as described on

5.14.3 Plastered walls surfaces, internally Sm 50.00

SECTION 5                                                            Carried to 
INTERNAL FINISHES                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded 
together; one shop coat grey aluminium primer: building in lugs on jambs and plugging and 
screwing to head: complete with purpose made ironmongery: as described to

5.15.1 Overall size 1600 x 2100 mm high; details as per standard drawings No 1

5.15.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.15.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 6                                                         Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: REHABILITATION OF EXISTING OPERATOR'S BUILDING

SECTION 7: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS SERVICES 
(ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.16.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor installing 
electrical and power points, including associated switch points in concealed electrical system, 
distribution boards, consumer units and all related electrical works, cutting all chases and holes, 
notching and boxing timber etc. making good all finishes and leave clean to satisfaction of the 
Engineer; refer to all drawings provided

Item 1

SECTION NO. 7                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

1 Substructure (Provisional)

2 Windows/Grills

3 Roofing

4 External Finishes

5 Internal Finishes

6 Doors

7 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 2 No. OPERATOR'S BUILDING No. 2 Kes.
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SEC DESCRIPTION
 AMOUNT 

(KSHS) 

SUMMARY

1 CONSTRUCTION OF NEW GENERATOR HOUSE

2 REHABILITATION OF GENERATOR HOUSE

TOTAL 

TOTAL FOR BILL 5 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 6:                             
PIT LATRINE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

6.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil from site Sm 4.35

6.1.2 Excavate for Strip footing pits not exceeding 1.5 metres deep, starting from reduced levels. Cm 9.23

6.1.3 Excavate for underground pit (size 1.5x 2.0 m), depth upto 6 m Cm 18.00

6.1.4 Extra over for excavation in rock of all classes Cm 8.17

Disposal

6.1.5 Return, fill and ram selected excavated material around foundations. Cm 18.61

6.1.6 Load, wheel and deposit surplus excavated material away from site Cm 16.78

Hardcore or other approved filling, as described

6.1.7
Imported inert h/core material in filling to make up levels, compacted in layers n.e. 150 mm thick with a 
vibratory roller to the satisfaction and approval of the Structural Engineer (S.E)

Cm 1.30

6.1.8 300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 150mm thick. Sm 4.35

6.1.9 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 4.35

Anti-termite treatment

6.1.10
Chemical anti-termite treatment as Termidor 96 SC or aproved equivalent, executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore

Sm 4.35

Damp-proof Membrane

6.1.11
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded hardcore (m/s) 
with 300mm side and end laps (measured net - allow for laps).

Sm 4.35

Concrete works

Vibrated Reinforced Concrete class 20/20: as described in

6.1.12 150 mm Thick floor Slab Cm 1.38

Vibrated Reinforced Concrete class 20/20: as described in

6.1.13 Strip footings Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer blocks; 
cutting, bending and laying to Structural Engineer's approval: as described to:-

6.1.14 Assorted bars (D8 - D16) Kg 74

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end laps (measured 
net - allow for laps);

6.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 9.23

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping off 
formwork; as described to:-

6.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 10.25

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 
in cement and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

6.1.17 150 mm thick foundation walling Sm 15.38

6.1.18 150 mm thick walling for the pit Sm 8.40

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or concrete 
surfaces:  as described to

6.1.19 Concrete surfaces externally; finished smooth Sm 15.38

Prepare surfaces and apply three coats of first quality Black Bituminous paint as described on

6.1.20 Rendered surfaces, externally Sm 15.38

Carried to Collection

Collection Page

From Page 1

From Page Above

SECTION 1                                                               Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

6.2.1 Beams Cm 0.51

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer blocks; 
cutting, bending and laying to Structural Engineer's approval: as described to:-

6.2.2 Assorted bars (D8 - D16) Kg 31

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping of 
formwork; as described to:-

6.2.3 Vertical sides and soffites of beams Sm 5.13

SECTION 2                                                              Carried to 
SUPERSTRUCTURE                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 3: WALLING

External Walling

Masonry Blocks: as described to

6.3.1 150 mm thick walling Sm 12.63

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved damp-proof 
course; laid on and including cement and sand (1:4) mortar; as described to

6.3.2 150 mm wide; levelled and bedded under wall Lm 10.25

SECTION 3                                                        Carried to 
WALLING                                                            Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry or concrete 
surfaces: to

6.4.1 Concrete surfaces externally; finished smooth Sm 3

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior paint as 
described on

6.4.2 Rendered concrete surfaces, externally Sm 3

SECTION 4                                                              Carried to 
EXTERNAL FINISHES                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty (1:6): steel 
trowelled:  as described to

6.5.1 Concrete surfaces, internally Sm 5

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

6.5.2 25 mm thick screed on floor to finished level Sm 3

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt emulsion paint as 
described on

6.5.3 Plastered concrete surfaces, internally Sm 5

SECTION NO. 5                                                         Carried to 
INTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 6: DOORS

Wooden Doors

Supply, assemble and fix the following purpose made wooden doors: hardwood smoothly joined together; 
one shop coat of wood preservative primer; building in lugs on jambs and plugging and screwing to head; 
complete with purpose made ironmongery: as described to.

6.6.1
Wooden door: overall size 900 x1800 mm high, in single leaf; complete with hardwood frames, purpose made 
heavy duty steel hinges, hasp locks, tower bolts, etc all as necessary; door completed to Standard Drawings 
and details.

No 2

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described to

6.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 2

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint  to:

6.6.3 General surfaces of wooden doors (measured on both sides) Sm 6

SECTION 6                                                            Carried to 
DOORS                                                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 7: WINDOWS

Steel Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet panels welded 
in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: including all necessary 
cutting, welding and grinding: ironmongery: hinges, fasteners and window stays: one coat aluminium grey 
primer before fixing: all to Architect's schedule; as described to

6.7.1 Window overall size: 600 x 600 mm high: in single leaf; details to Standard drawings and details. No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

6.7.2 General surfaces of metal windows (measured on both sides) Sm 1

SECTION 7                                                                Carried to 
WINDOWS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 8: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

6.8.1 Rafters: 150 x50 m 14.70

6.8.2 Purlins: 50 x 50 m 17.70

6.8.3 Wall plate: 150x50 m 10.25

Eaves Finishes

Fascia Board as described to:

6.8.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 5.04

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

6.8.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 7.23

SECTION 8                                                             Carried to 
ROOFING           Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SEC SUMMARY

6.1 Substructure (Provisional)

6.2 R.C. Superstructure

6.3 Walling

6.4 External Wall Finishes

6.5 Internal Finishes

6.6 Doors

6.7 Windows

6.8 Roofing

TOTAL FOR 1No. PIT LATRINE Kes.

TOTAL FOR 6No. PIT LATRINES No. 6 Kes.

TOTAL FOR BILL 6 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 8:                
PIPEWORK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 8: PIPE WORK 
SECTION 1: RISING MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, 
and disposal to the appropriate locations. The girth shall be measured 1m above the 
ground level. (provisional)

8.1.1 General clearance along pipeline route Lm 3,095

8.1.2 Removal of trees of girth 600 to 900mm No 6

Trench Excavation

8.1.3
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 3,095

8.1.4 Extra Over for excavation in rock of all types Cm 297

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.1.5 HDPE pipes OD25mm PN10 m 27
8.1.6 HDPE pipes OD63mm PN10 m 870
8.1.7 HDPE pipes OD75mm PN10 m 1,269
8.1.8 HDPE pipes OD90mm PN10 m 49
8.1.9 HDPE pipes OD110mm PN10 m 73
8.1.10 HDPE pipes OD125mm PN10 m 803

Air valves

8.1.11
Various dia. flanged single orifice air valves PN10.  Include all the required pipework and 
fittings.

No 4

Gate Valves

8.1.12
DN 50mm gate valves.  Include all fittings for connection to HDPE or GI pipes as 
appropriate

No 5

Water Meters

8.1.13
Supply and install a DN 50mm dia master meter. Rate to include all jointing materials.  No.             5 

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.1.14 Gate valve and meter chambers, as per the detailed drawings No 10
8.1.15 Air valve chambers, as per the detailed drawings No 4
8.1.16 Extra Over for excavation in rock of all types, for chambers Cm 3.63

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.1.17 Pipeline marker posts No 15
8.1.18 Gate valve marker posts No 5
8.1.19 Air valve marker posts No 4

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
Concrete stools and thrust blocks 

8.1.20 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, 
bends etc. Rate to include excavation and necessary formwork (provisional).

Cm 1

Crossings
Rate to include all necessary materials, and fittings for anchoring pipes across rivers, 

8.1.21 River or lagha crossing, width 3 - 10m, pipe bore not exce. 300mm No 2

 Reinstatements 
8.1.22 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 

300mm (Provisional)
m 100

SECTION 1:                                                                                                          Carried to
RISING MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: GRAVITY MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, 
and disposal to the appropriate locations. The girth shall be measured 1m above the 
ground level. (provisional)

8.2.1 General clearance along pipeline route Lm 6,591

8.2.2 Removal of trees of girth 600 to 900mm No 5

Trench Excavation

8.2.3
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 6,591

8.2.4 Extra Over for excavation in rock of all types Cm 633

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.2.5 HDPE pipes OD63mm PN10 m 1,021
8.2.6 HDPE pipes OD75mm, PN10 m 571
8.2.7 HDPE pipes OD90mm PN10 m 301
8.2.8 HDPE pipes OD110mm PN10 m 4,698

Air valves
8.2.9

Various dia. flanged single orifice air valves PN 10.  Include all the required pipework and 
fittings.

No 24

Wash outs
8.2.10 Various dia. GI washout valves. No 17

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.2.11 Air valve chambers, as per the detailed drawings No 24
8.2.12 Wash out chambers with outfall structure, as per drawings No 17
8.2.13 Extra Over for excavation in rock of all types, for chambers Cm 10.63

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.2.14 Pipeline marker posts No 33
8.2.15 Air valve marker posts No 24
8.2.16 Washout marker posts No 17

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
Crossings
Rate to include all necessary materials, and fittings for anchoring pipes across rivers, 

8.2.17 River or lagha crossing, width 3 - 10m, pipe bore not exce. 300mm No 1

 Reinstatements 
8.2.18 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 

300mm (Provisional)
m 100

SECTION 2:                                                                                                          Carried to
GRAVITY MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DISTRIBUTION NETWORK

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, 
and disposal to the appropriate locations. The girth shall be measured 1m above the 
ground level. (provisional)

8.3.1 General clearance along pipeline route Lm 43,381
8.3.2 Removal of trees of girth 600 to 900mm No 3

Trench Excavation

8.3.3
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 43,381

8.3.4 Extra Over for excavation in rock of all types Cm 4,165

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.3.5 HDPE pipes OD25mm PN10 m 20,213
8.3.6 HDPE pipes OD32mm, PN10 m 1,643
8.3.7 HDPE pipes OD40mm PN10 m 11,939
8.3.8 HDPE pipes OD50mm PN10 m 4,094
8.3.9 HDPE pipes OD63mm PN10 m 5,004
8.3.10 HDPE pipes O75mm PN10 m 488

Water Meters
8.3.11 Supply and install consumer water meters for the existing individual connections.  No.         393 

8.3.12 Supply and install smart water meters for the existing individual connections.  No.           50 

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.3.13 Pipeline marker posts No 217

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
Concrete stools and thrust blocks 

8.3.14 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, 
bends etc. Rate to include excavation and necessary formwork (provisional).

Cm 39.3

Crossings
Rate to include all necessary materials, and fittings for anchoring pipes across rivers, 

8.3.15 River or lagha crossing, width 3 - 10m, pipe bore not exce. 300mm No 1

 Reinstatements 
8.3.16 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 

300mm (Provisional)
m 100

SECTION 3:                                                                                                          Carried to
DISTRIBUTION NEWORK                                                                                Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 8: PIPE WORK 

SUMMARY

1 RISING MAIN

2 GRAVITY MAIN

3 DISTRIBUTION NETWORK

TOTAL 

TOTAL FOR BILL 8 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 9:                 
ELEVATED STEEL TANK



ITEM DESCRIPTION UNIT QTY  RATE (KSHS)  AMOUNT (KSHS) 

BILL No. 9: ELEVATED STEEL TANKS 

Earth works, concrete works and Tank construction to be done in line with EST drawing 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud 
and fallen material

9.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away 
spoil from site Sm 25

9.1.2 Excavate for Column pits not exceeding 1.50 metres deep, starting from reduced levels Cm 37.5

9.1.3 Extra over for excavation in rock of all classes Cm 11.25

9.1.4 Return, fill and ram selected excavated material around foundations. Cm 19.2

Tank Construction

9.1.5
Supply and place reinforced concrete Class C20/20 as foundation for tank tower. Rate to 
include for reinforcement bars for the foundation, and formwork as necessary

Cm 19.58

9.1.6 Allow for compliance to other foundation  requirements as recommended by the manufacturer Sum 1             60,000.00                 60,000.00 

9.1.7

Supply all materials, tools and equipment and erect a 150m³ steel sectional tank of the 
Braithwaite type or equally approved standard include a tank tower of 15 meters, ladder with 
ladder guard inside ladder, walkway with walkway guard, water level gauge and tank cover, 
provision of air vent, support rails, inlets and outlet for pipes etc., for complete installation

No. 1

Pipes and Specials
All pipes and specials shall comply with the requirements of BS 5950. Allow for gaskets, 
nuts, washers, bolts, cutting and threading on site

Provide, fix and test following : ( All screwed flanges listed separately)

Inlet
9.1.8 100mm G.I. flanged socket adaptor, all flanged No 1

9.1.9 100mm 65 G.I. 90º bend, all flanged No 4

9.1.10 100mm all flanged gate valve No. 1

9.1.11 100mm G.I flanged pipe m 18

9.1.12 DN 50mm float valve No. 1

Overflow
9.1.13 100mm G.I 90º flanged bend No. 4

9.1.14 100mm flanged equal tee No. 1

9.1.15 100mm flanged sluice Valve No. 1

9.1.16 100mm G.I flanged pipe m 5

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY  RATE (KSHS)  AMOUNT (KSHS) 

Sub Total Brought Forward from previous Page

BILL No. 9: ELEVATED STEEL TANKS 

Outlet
9.1.17 100mm flanged G.I steel 90º duck foot bend No. 4

9.1.18 100mm flanged G.I steel, length 8500mm No. 1

9.1.19 100mm steel flanged spigot adaptor No. 1

9.1.20 G.I pipe diameter 100mm m 15

9.1.21 100mm diameter rose strainer or equivalent No. 1

9.1.22 100mm Gate valve No. 1

9.1.23 100mm Bulk water meter on the main outlet pipeline No. 1

9.1.24 Lockable water meter and gate valve chamber Ls 1             20,000.00                 20,000.00 

Wash out
9.1.25 80mm wash out valve No. 1

9.1.26 80mm GI pipe for wash m 5

9.1.27 80mm flanged G.I steel 90º bend No 1

9.1.28 80mmx80mm equal tee for joining to the overflow pipe No. 1

Painting

9.1.29
 Allow for the complete installation to be painted as recommended by the manufacturers or 
the engineer

Ls 1             60,000.00                 60,000.00 

Testing and Sterilizing
9.1.30 Test and sterilize tank including the necessary chemicals Ls 1               5,000.00                   5,000.00 

SECTION 1:                                                                                                       Carried to
CONSTRCUTION OF NEW ELEVATED STEEL TANK                           Main Summary
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ITEM DESCRIPTION UNIT QTY  RATE (KSHS)  AMOUNT (KSHS) 

SECTION NO. 2 -REHABILITATION OF EXISTING ELEVATED STEEL TANKS

General Items:

9.2.1 Site clearance, removal of debris, and preparation for works Sum 1

Structural Repairs and Steel Works:

9.2.2 Chipping off and removing rusted or corroded sections of steel panels Sm 28

9.2.3 Replacement of worn out parts of the existing tank and tower members - 36m3 tank Sum 1

9.2.4 Replacement of worn out parts of the existing tank and tower members - 50m3 tank Sum 1

9.2.5 Replacement of worn out parts of the existing tank and tower members - 60m3 tank Sum 1

9.2.6 Replacement of worn out parts of the existing tank and tower members - 75m3 tank Sum 1

9.2.7 Replacing damaged structural steel members (columns, beams, bracing) Kg 10

9.2.8 Replacing tank anchorage bolts and supports No. 20

Pipeworks and Fittings:

9.2.9 Supply and install new inlet pipe (GI) of specified diameter m 15

9.2.10 Supply and install new outlet pipe (HDPE) of specified diameter m 15

9.2.11 Replace tank overflow pipe to prevent water loss m 15

Valves and Accessories: 

9.2.12 Supply and install new gate valve (specified diameter) No. 1

9.2.13 Supply and install new non-return valve (specified diameter) No. 1

9.2.14 Supply and install new air release valve No. 1

9.2.15 Replace float valve to regulate water level No. 1

Safety Enhancement and Accessories: 

9.2.16 Replace access ladder and safety cage m 15

9.2.17 Replacement of lockable tank access cover No. 1

Testing and Commissioning:

9.2.18 Leak testing and structural integrity assessment after rehabilitation Sum 1

9.2.19 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum 1

Total for Replacement of Worn Out Elements of Tanks

Total for Other Provisions per Tank

Total for Other Provisions - 4Nr. Tanks

SECTION 2:                                                                                                       Carried to
REHABILITATION OF EXISTING STEEL TANKS                                      Main Summary
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ITEM DESCRIPTION  AMOUNT (KSHS) 

Earth works, concrete works and Tank construction to be done in line with EST 
drawing 

SUMMARY

1 CONSTRUCTION OF NEW ELEVATED STEEL TANK

2 REHABILITATION OF EXISTING STEEL TANK

TOTAL 

TOTAL FOR BILL 9 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 10:                 
ELEVATED PLASTIC TANK



ITEM DESCRIPTION UNIT QTY  RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 10: INSTALLATION OF 10,000L UPVC TANK AND 
CONSTRUCTION OF A 3M ELEVATED STEEL PLATFORM

Storage

10.1.1 Supply plastic tank of capacity 10,000ltrs. Rate to include transport to site 
and overheads

No 1

Construction  Steel Tower Platform

10.1.2 Clear of all bushes and shrubs and remove debris from tank site Sm 25

10.1.3 Excavate for column bases not exceeding 1.50 metres deep, starting from 
reduced levels

Cm 8.64

10.1.4 Extra over for excavation in rock of all classes Cm 2.592

10.1.5 Fabricate, supply and install  at site a  metal tower,  2.5m x 2.5 , 3 m high 
from ground with a platform to receive the tank, walkway, rail guard to 
prevent the tank from falling and cat ladder. Rate to include transport of all 
materials to site, fabricating, erecting and overheads. Using 100mm X 
100mm x4mm RHS and 70mm x 70mm x 4mm RSA for the internal 
member  

Item 1

10.1.6 Concrete Class 20/20 to tank stand bases and columns Cm 3.852

10.1.7 Formwork to bases and sides of columns Sm 18.24

Piping works

10.1.8 Inlet pipe of PPR 50mm DN m 10

Fittings and Appurtenances 

10.1.9 2 inch GI Elbow  No 5

10.1.10 2 inch GI long nipple  No 2

10.1.11 2 inch GI back nuts  No 4

10.1.12 2 inch gate valve  No 1

10.1.13 2 inch GI sockets  No 5

10.1.14 2 inch float valve No 1

10.1.15 Other installation sundries including 5 thread tapes,tangent glue Item 1

10.1.16 Construction of a masonry lockable inspection chambers at the tank base 
1000mm by 1000mm by 1000mm

No 1

INSTALLATION OF 1No.TANK AND TOWER FRAME 
INSTALLATION OF 12No.TANK AND TOWER FRAME No. 12

TOTAL FOR ELEVATED PLASTIC TANKS

TOTAL FOR BILL 10 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 11:                 
GROUND MASONRY TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 11:  GROUND MASONRY TANK
SECTION 1: -REHABILITATION OF EXISTING GROUND MASONRY TANK

General Items:

11.1.1 Site clearance and preparation Sum 1

Structural Rehabilitation:

11.1.2 Hacking damaged or loose plaster from internal and external surfaces Sm 102

11.1.3
Preparing surfaces and applying new cement-sand plaster (1:3 mix) on 
internal and external surface Sm 102

11.1.4
Application of waterproofing treatment on the internal surface using 
approved waterproofing compounds Sm 51

11.1.5 Repairing cracks using non-shrink grout Sm 51

Pipeworks and Fittings:

11.1.6 Supply and install new inlet pipe (GI) of 50mm diameter m 5

11.1.7 Supply and install new outlet pipe (GI) of 50mm diameter m 5

11.1.8 Repair and replace internal and external pipe connections Sum 1

Valves and Accessories:

11.1.9 Supply and install new gate valve of 50mm diameter No 1

11.1.10 Supply and install new non-return valve 50mm diameter No 1

11.1.11 Replacement of air release valve No 1

Roof Rehabilitation:

11.1.12 Repairing and sealing cracks on the roof slab Sm 20

11.1.13 Application of waterproofing membrane on the roof Sm 20

11.1.14 Replacement of tank access cover with lockable steel cover No 1

Test and Comissioning: 

11.1.15 Leak testing and structural integrity assessment after rehabilitation Sum L/s

11.1.16 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum L/s

Rehabilitation of 1 No. Masonry Tank
Rehabilitation of 1 No. Masonry Tank 1

TOTAL FOR BILL 11 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 12:                     
WATER TREATMENT



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 12: WATER TREATMENT

SECTION 1: CHLORINATION UNITS

Chlorination House

12.1.1
Provide all materials, construct and commission a 2mx2m chlorination building for housing the 
inline chlorine dosing system, all as detailed in the drawings. LS 1

Chlorination Equipment

12.1.2

Supply, install, and commission of a complete inline chlorination system, designed for a flow 
rate of up to 30 m³/hr, comprising a high-capacity Dosatron D8RE3000 proportional dosing 
pump (0.2–2% adjustable dosing), 100-litre GRP dosing tank with outlet and stand, suction 
hose kit with integrated filter and non-return valve, inline pressure regulator (5–6 bar), 2-inch 
non-return valve and Y-strainer, all necessary fittings and accessories, including installation, 
testing, and operator training.

LS 1

Total for Treatment for 1No Borehole
Total for Treatment for 5No Borehole 5

TOTAL FOR BILL 12 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 13:                     
GENERATOR HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks (Provisional)

Excavations including maintaining and supporting sides and keeping free from water, mud 
and fallen material

13.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away 
spoil from site

Sm 23.76

13.1.2
Excavate for trench foundations for strip footings not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 17.64

13.1.3 Extra over for excavation in rock of all classes Cm 5.29

Disposal

13.1.4 Return, fill and ram selected excavated material around foundations. Cm 10.19

13.1.5 Load, wheel and deposit surplus excavated material away from site Cm 7.45

Hardcore or other approved filling, as described

13.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers 
n.e. 150mm thick.

Sm 23.76

13.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 23.76

Anti - termite treatment

13.1.8
Chemical anti-termite treatment, executed complete by an approved specialist under a ten-year 
guarantee, to surfaces of hardcore 

Sm 23.76

Damp-proof membrane

13.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded 
hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 23.76

Concrete works

Plain concrete class 15: in

13.1.10 50 mm thick blinding under strip foundations Sm 11.76

Vibrated Reinforced Concrete class 20/20: as described in

13.1.11 Strip foootings Cm 2.35

13.1.12 150 mm Thick Surface beds Cm 3.56

13.1.13 Ditto; to sloping ramp slabs at the door entrance Cm 0.32

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described 
to:-

13.1.14 Assorted bars (D8 - D16) Kg 70.14

Sub Total carried forward to next page



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end 
laps (measured net - allow for laps);

13.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 23.76

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

13.1.16 Vertical sides of strip footings Sm 39.20

13.1.17 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 19.60

13.1.18 Ditto: but sloping, to ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 
25mm wide x 20 gauge hoop iron at every alternate course:  as described to

13.1.19 200 mm thick foundation walling Sm 31.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry 
or concrete surfaces:  as described to

13.1.20 Concrete and masonry surfaces externally; finished smooth Sm 8.82

Prepare surfaces and apply three coats of first quality Black Bituminous paint: as described 
on

13.1.21 Rendered surfaces, externally Sm 8.82

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 100mm 
thick bed of sand and pointed at the joints with cement/sand (1:3) mortar; as described to

13.1.22 Paving slabs, around building (one row); including all excavations and earthworks Sm 11.76

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

13.2.1 Beams Cm 1.76

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and 
spacer blocks; cutting, bending and laying to Structural Engineer's approval: as described 
to:-

13.2.2 Assorted bars (D8 - D16) Kg 112.36

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

13.2.3 Vertical sides and soffites of beams Sm 17.64

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

13.3.1 200 mm thick walling Sm 22.26

13.3.2 Ditto: to Gable walling Sm 6.68

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

13.3.3 200 mm wide; levelled and bedded under wall Lm 19.60

Ventilation

13.3.4
Supply and install 300 x 200 x 200mm concrete louvre blocks and place in 1:3 cement/sand as 
shall be directed.

Sm 15.54

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

13.4.1 Tie beam: 100 x50 m 22

13.4.2 King Post: 100x50 m 6.35

13.4.3 Struts: 75x50 m 19.10

13.4.4 Purlins: 50 x 50 m 46.40

13.4.5 Wall plate: 150x50mm m 47.52

13.4.6 Rafters: 100x50 m 30.60

Eaves Finishes

13.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 23.82

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; as 
described to

13.4.8 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 35.43

13.4.9 Ridge cap to match Lm 5.80

SECTION 4                                                             Carried to 
ROOFING                                                                Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

13.5.1 Concrete surfaces externally; finished smooth Sm 8.82

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) 
mortar: as described to

13.5.2 Masonry surfaces externally; finished smooth Sm 28.94

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo floor 
(m.s); including plastic dividing strips cast in screeds: as described to

13.5.3 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

13.5.4 Rendered concrete surfaces, externally Sm 8.82

SECTION 5                                                                         Carried to
EXTERNAL FINISHES                                                    Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

13.6.1 Concrete surfaces, internally Sm 8.82

13.6.2 Masonry surfaces, internally Sm 28.94

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.6.3 25 mm thick screeds on floor to finish level Sm 23.76

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint  as described on

13.6.4 Plastered concrete surfaces, internally Sm 8.82

13.6.5 Plastered walls surfaces, internally Sm 28.94

SECTION 6                                                                            Carried to
INTERNAL FINISHES                                                      Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded 
together; one shop coat grey aluminium primer: building in lugs on jambs and plugging and 
screwing to head: complete with purpose made ironmongery: as described to

13.7.1
Overall size 1600 x 2100 mm high; details as per standard drawings No  GW4R-MDR-STD-
05

No 1

13.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.7.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 7                                                                          Carried to 
DOORS                                                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 8: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS 
SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.8.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing electrical and power points, including associated switch points in concealed 
electrical system, distribution boards, consumer units and all related electrical works, cutting 
all chases and holes, notching and boxing timber etc. making good all finishes and leave clean 
to satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 8                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary



ITEM DESCRIPTION AMOUNT

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 R.C. Superstructure

3 Walling

4 Roofing

5 External Finishes

6 Internal Finishes

7 Doors

8 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 2No. GENERATOR HOUSE 2



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 100mm 
thick bed of sand and pointed at the joints with cement/sand (1:3) mortar including all 
necessary site preparation, excavations and earthworks around the existing building to 
achieve required levels and alignment; as described to

13.9.1 Paving slabs, around building (one row); including all excavations and earthworks Sm 12.00

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 2: WINDOWS/GRILLES

Steel Casement Windows/Grilles

Supply and fix the following purpose made heavy duty mild steel framed windows or metal 
grilles, as necessary in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm thick 
framing all round: pin type hinges: including all necessary cutting, welding and grinding: 
ironmongery hinges, fasteners and stays: one coat aluminium grey primer before fixing: all 
to Engineer's schedule and/or direction; as described to

13.10.1
Provide and fix window/grilles to match existing, including all necessary frames, 
ironmongery, glazing, and finishes, all as directed by the Engineer

No 4

13.10.2
Carefully rehabilitate to match existing window, including repair or replacement of damaged 
components such as frames, glazing, ironmongery, and finishes,

No 4

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

General surfaces of metal windows/grilles (measured on both sides) Sm 8

SECTION 2                                                                         Carried To
WINDOWS/METAL GRILLES                                     Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 3: ROOFING

Eaves Finishes

13.11.1 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 28.00

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; as 
described to

13.11.2 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 48.00

13.11.3 Ridge cap to match Lm 6.00

SECTION 3                                                               Carried to 
ROOFING                                                                Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 4: EXTERNAL FINISHES

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo floor 
(m.s); including plastic dividing strips cast in screeds: as described to

13.12.1 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

13.12.2 Rendered concrete surfaces, externally Sm 50.00

SECTION 4                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE
SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

13.13.1 Masonry surfaces, internally Sm 50.00

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.13.2 25 mm thick screeds on floor to finish level Sm 24.00

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint  as described on

13.13.3 Plastered walls surfaces, internally Sm 50.00

SECTION 5                                                              Carried to 
INTERNAL FINISHES                                          Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 6: DOORS

Metal Door

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded 
together; one shop coat grey aluminium primer: building in lugs on jambs and plugging and 
screwing to head: complete with purpose made ironmongery: as described to

13.14.1 Overall size 1600 x 2100 mm high; details as per standard drawings No 1

13.14.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.14.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 6                                                         Carried to 
DOORS                                                                 Main Summary



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SECTION 7: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS 
SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.15.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing electrical and power points, including associated switch points in concealed 
electrical system, distribution boards, consumer units and all related electrical works, cutting 
all chases and holes, notching and boxing timber etc. making good all finishes and leave clean 
to satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 7                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION AMOUNT

BILL No. 13: REHABILITATION OF GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 Windows/Grills

3 Roofing

4 External Finishes

5 Internal Finishes

6 Doors

7 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 2No. GENERATOR HOUSE 2



SEC DESCRIPTION
 AMOUNT 

(KSHS) 

SUMMARY

1 CONSTRUCTION OF NEW GENERATOR HOUSE

2 REHABILITATION OF GENERATOR HOUSE

TOTAL 

TOTAL FOR BILL 13 CARRIED FORWARD TO PROJECT SUMMARY



 KUBEYSURUR WATER SUPPLY 
SCHEME



PROJECT SUMMARY



BILL DESCRIPTION AMOUNT

1         PRELIMINARIES AND GENERAL ITEMS

2         BOREHOLES, PUMPS AND POWER SUPPLY

3         FENCING AND GATES

4         WATER KIOSKS

5         OPERATOR'S BUILDING

6         PIT LATRINES

7         WATER TROUGHS

8         PIPEWORKS

9         ELEVATED STEEL TANK

10       ELEVATED PLASTIC TANK

11       GROUND MASONRY TANK

12       WATER TREATMENT

13       GENERATOR HOUSE

KUBEYSURUR WATER SUPPLY SCHEME, WAJIR COUNTY

MAIN SUMMARY

TOTAL FOR KUBEYSURUR WATER SUPLLY SCHEME

Project Summary 3 of 64



BILL No. 2:                      
BOREHOLES, PUMPS AND 

POWER SUPPLY



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

KUBEYSURUR BH

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required supplies. 
It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to 300,000.00      
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 100

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5 DN63mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the Drawings. No 2

2.2.6 Supply and install 63mm diameter rising main GMS water pipe, Class C. Lm 100

2.2.7 63mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 63mm diameter galvanised steel bend No 4

2.2.9

Provide, install, test and commission an electromagnetic Master flow meter DN 63 PN16. Rate to include 2 battery 
power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 250

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 300

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 50mm 
thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18

Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 1No. 
Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  13KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 10.5 m³/hr of water against a total head of 430m. The pump shall have 
in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water tight cable 
splicing kit and connection ripple. The contractor to attach catalogs and 5years minimum Warranty for the pumps 
model proposed

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary

Bill 2: Borehole, Pumps and Power Supply 5 of 64



ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall include 
cabling and integration of the sensors into the data logger, Communication protocols, Transmission and User 
Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and Monitoring 
for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The Specifications for the 
Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, Pressure sensor- piezzo 
resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 years, Sample interval of 1 sec to 
99hrs, Sample method as fixed interval or event dependent, Communication-RS232 2G, 3G, 4G/LTE. Temperature 
range - -20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, Universal 
SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating magnet operated, 
Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data loggers and cables. The 
Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 3 to 16V, 500mA.  Capacity to 
transfer Diver data to a secure FTP servers, send data to emails, notifications, warnings, thresholds, Alarms, 
Incremental data upload. The Configurations to be Auto and remote control through HUB401-403 Diver-Hub web 
portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules should 
generate enough power such that the power output at the connection point to the distribution board is not less than 
25kW on a bright sunny day at midday taking into account the system losses. (16,500W -To add to the existing 
solar Panels)

No 30

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for maximum 
efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but not limited to 
spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 75mm x 
75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless steel bolts of 
appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are about 3 m above 
the ground for the low height side and a maximum of 5m above the ground for the high height side in case of a 2m 
length solar panel or any other height on the high height side as long as the tilt angle is not more than 15oC from 
the horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. The angle of inclination 
and orientation of the modules to be determined by the site geographical coordinates for maximum optimization of 
the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 25kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-440V, 50Hz  
complete with accessories.The controller shall be water tight with corrosion resistant from hinged lockable door 
metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, Switch box / control unit: 
OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller should provide the following 
protections and functions including but not limited to Dry run protection, overload protection, underload 
protection, over voltage protection,phase failure protection,short circuit protection.The Control Panel to include 
Variable speed Controller CUE for the Pump. The control mode to be remote controlling with RTU and Remote 
Central SCADA link. The display to be LCD display with signal transmissions for level float switch, level probe 
and pressure switch. The panel to be able to show faults detected and with working temperature of -25 to 60 
degrees and working Humidity of 20 to 90% RH. The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with override 
switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV system 
complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary accessories for 
connection of solar modules to inverter, to intelligent controller/manager and to agreed connection point at the 
station through an energy meter and generator. This to also include cabling from the diesel generator for integration 
with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as necessary 
for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof battery(10-12 
hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 35 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure gauge 
wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

KUBEYSURUR BH

1 SUMMARY

2 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

3 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

4 DATA ACQUISITION AND MONITORING SYSTEM

5 SOLAR POWER 

GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY

Bill 2: Borehole, Pumps and Power Supply 8 of 64



BILL No. 3:                   
FENCING AND GATE



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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 RATE 
(KSHS) 
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(KSHS) 

Sub Total Brought Forward from previous Page

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 77.35

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 6

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary
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(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary

ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 3 - FENCING AND GATE BH

SUMMARY

1 GATES AND GATE ENTRANCE

2 CHAIN-LINK FENCING

3 STORMWATER DRAINS

TOTAL FOR BILL 3 CARRIED FORWARD TO PROJECT SUMMARY
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 RATE     
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(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and 
fallen material

4.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil 
from site Sm 16.35

4.1.2 Excavate for column bases not exceeding1.50 metres deep, starting from reduced levels Cm 4.86

4.1.3 Excavate for Strip footing pits not exceeding 1.0 metres deep, starting from reduced levels Cm 3.12

4.1.4 Extra over for excavation in rock of all classes Cm 3.99

Disposal

4.1.5 Return, fill and ram selected excavated material around foundations. Cm 3.72

4.1.6 Load, wheel and deposit surplus excavated material away from site Cm 4.26

Hardcore or other approved filling, as described

4.1.7 300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 
150mm thick. Cm 4.91

4.1.8 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 16.35

Anti-termite treatment

4.1.9 Chemical anti-termite treatment executed complete by an approved specialist under a ten-year 
guarantee, to surfaces of hardcore Sm 16.35

Damp-proof Membrane

4.1.10 1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded hardcore 
(m/s) with 300mm side and end laps (measured net - allow for laps). Sm 16.35

Concrete works

Plain concrete class 15: in

4.1.11 50 mm thick blinding under Column bases Sm 3.24

4.1.12 Ditto: under Strip footings Sm 3.12

Vibrated Reinforced Concrete class 20/20: as described in

4.1.13 Column bases Cm 1.33

4.1.14 Columns Cm 0.19

Vibrated Reinforced Concrete class 20/20: as described in

4.1.15 100 mm thick floor Slab Cm 1.16

4.1.16 Ditto; to sloping ramp slabs Cm 0.69

4.1.17 Strip footings Cm 0.62

Carried to Collection
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Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.1.18 Assorted bars (D8 - D16) Kg 128.88

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end laps 
(measured net - allow for laps);

4.1.19 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 12.26

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping 
off formwork; as described to:-

4.1.20 Vertical sides of column bases Sm 4.32

4.1.21 Vertical sides of columns Sm 3.84

4.1.22 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.23 Ditto: to edges of ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded 
and jointed in cement and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 
gauge hoop iron at every alternate course:  as described to

4.1.24 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or 
concrete surfaces:  as described to

4.1.25 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous paint as supplied by 
"Crown Paints" or approved equivalent: as described on

4.1.26 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs laid on and including 100mm thick bed 
of sand and pointed at the joints with cement/sand (1:3) mortar; as described to

4.1.27 Paving slabs, around building (one row); including all excavations and earthworks Sm 8.80

Carried to Collection

Collection Page

From Page 1

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 25/20: as described in

4.2.1 Beams Cm 0.59

4.2.2 Roof slab, 150 mm thick Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.2.3 Assorted bars (D8 - D16) Kg 129

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping of 
formwork; as described to:-

4.2.4 Vertical sides and soffites of beams Sm 5.88

4.2.5 Vertical sides of columns Sm 6.72

4.2.6 Horizontal soffits of suspended slabs Sm 8.19

4.2.7 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.20

SECTION 2:                                                                       Carried to 
SUPERSTRUCTURE                                                        Main Summary

ITEM DESCRIPTION UNIT QTY
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, reinforcement 
with and including 25mm wide x 20 gauge hoop iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved damp-
proof course; laid on and including cement and sand (1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing fair face on all exposed 
surfaces, and bedding and jointing in cement and sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry or 
concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) mortar: as 
described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: finished in smooth steel 
float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior 
paint as described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
EXTERNAL FINISHES                                        Main Summary
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SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty 
(1:6): steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95

4.5.2 Masonry surfaces, internally Sm 12.64

4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt emulsion 
paint: as described on

4.5.5 Plastered concrete surfaces, internally Sm 3

4.5.6 Plastered walls surfaces, internally Sm 13

4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of brilliant white plastic 
emulsion paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8

SECTION 5  :                                                       Carried to 
INTERNAL FINISHES                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded 
together; one shop coat grey aluminium primer: building in lugs on jambs and plugging and 
screwing to head: complete with purpose made ironmongery: as described to

4.6.1 Door: Overall Size 900 x 2100 mm high, in single leaf; complete with purpose made heavy duty steel 
hinges, hasp locks, tower bolts, etc all as necessary; door completed to Architectural design and 
details No 1

4.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.3 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
DOORS                                                                 Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet 
panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: 
including all necessary cutting, welding and grinding: ironmongery: hinges, fasteners and window 
stays: one coat aluminium grey primer before fixing: all to Engineer's schedule; as described to

4.7.1 Window overall size: 1000 x 1200 mm high: in two equal leaves; complete with advert pockets in 
500 x 600 mm perspex covers; details to Engineer's design and details No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3.12      

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 8: PLASTIC WATER TANK AND WATER KIOSK ATM

5,000 litres Elevated Plastic Tank 

4.8.1 Provide for the purchase, supply and installation of a 5m3 plastic tank & fix all the necessary fittings 
including inlets, outs, and taps as directed by the supervising Engineer No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Tank Roof

Sawn cypress first grade; pressure impregnated;  thoroughly seasoned and treated with anti-
termite; and  other jointing accessories to structural engineer's details;  timber to meet the 
following minimum strength criteria,  bending 5N/mm2, tension 3N/mm2 and compression 6N/mm2

4.8.4 50 x 50 x 3mm thick steel stanchion fixed to the reinforced concrete column to approval Lm 10

4.8.5 75 x 50 mm timber rafter fixed to the steel stanchions Lm 12

4.8.6 50 x 50 mm timber batten fixed to the rafter to approval Lm 9

4.8.7 MRM box profile sheets available in white and clear; 12,000mm length x 810mm width.  Sm 7

Water ATM

4.8.8

Supply, install, test, and commission smart card-operated water ATM system including cabinet, 
dispenser, solar power unit, piping, fittings, control unit, and user training, complete as per 
specifications. Ls 1

4.8.9
Provide all materials and install high level MDF shelves inside water kiosks, as shown on the 
drawings.

Ls 1

SECTION  8                                                         Carried to
PLASTIC WATER TANK                                       Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 9: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and 
fallen material

4.9.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.9.2 Extra over for excavation in rock material Cm 1.43

4.9.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.9.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.9.5
300 mm thick handpacked h/core material in filling to 2.4m height, compacted in layers n.e. 150mm 
thick.

Cm 4.24

Plastic Sheet Lining

4.9.6 1000 gauge polythene or other equal and approved plastic sheet lining, laid over hardcore. Sm 1.77

Drain Pipe

4.9.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION 9:                                                 Carried to Main Summary
SOAK AWAY PIT
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BILL NO. 4: WATER KIOSK TYPE 1

SECTION 10: GULLEY TRAP

Excavations and Earthworks

4.10.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.10.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.10.3
Supply and place 50mm thick mass concrete blinding under base slab; class 15/20 for gulley trap 
(0.6m x 0.6m)

Cm 0.02

4.10.4 Supply and place 100mm thick mass concrete base class 20/20 for gulley trap (0.6m x 0.6m) Cm 0.04

Blockwork

4.10.5
Supply and lay 150mm thick masonry blockwork walls in cement mortar joints, as approved (0.4m 
high)

Sm 0.7

4.10.6 Plaster external and internal walls with 15mm thick cement:sand (1:4) render Sm 1.44

Fittings

4.10.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover slab for gully trap 
(reinforced with A142 mesh fabric)

No. 1

 SECTION 10:                                                                       Carried to 
GULLEY TRAP                                                        Main Summary
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BILL NO. 4: WATER KIOSK TYPE 1

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plastic Water Tank and Water Kiosk ATM

4.9 Soak Away Pit

4.10 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 4 No. WATER KIOSKS NO. 4 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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 AMOUNT 

(KSHS) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud 
and fallen material

5.1.1
Oversite excavation 200 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site

Cm 6.54

5.1.2
Excavate for trench foundations not exceeding 1.50 metres deep, starting from reduced 
levels

Cm 20.52

5.1.3 Extra over for excavation in rock of all classes Cm 6.16

Disposal

5.1.4 Return, fill and ram selected excavated material around foundations. Cm 11.88

5.1.5 Load, wheel and deposit surplus excavated material away from site Cm 8.64

Hardcore or other approved filling, as described

5.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers 
n.e. 150mm thick.

Cm 9.80

5.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 32.68

Anti - termite treatment

5.1.8
Chemical anti-termite treatment, executed complete by an approved specialist under a ten-
year guarantee, to surfaces of hardcore 

Sm 32.68

Damp-proof membrane

5.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded 
hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 32.68

Concrete works

Plain concrete class 15: in

5.1.10 50 mm thick blinding under strip foundations Sm 16.20

Vibrated Reinforced Concrete class 20/20: as described in

5.1.11 Strip foootings Cm 3.24

5.1.12 150 mm Thick Surface beds Cm 4.90

5.1.13 Ditto; to sloping ramp slabs Sm 0.54

5.1.14
Extra over ramp slabs for formation of herringbone pattern; tamping to top surface of 
concrete slabs during casting

Sm 0.54

Carried to Collection
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Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

5.1.15 Assorted bars (D8 - D16) Kg 162.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and 
end laps (measured net - allow for laps);

5.1.16 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 36.28

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

5.1.17 Vertical sides of strip footings Sm 10.80

5.1.18 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 23.00

5.1.19 Ditto: but sloping, to ramps Lm 9.80

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 
25mm wide x 20 gauge hoop iron at every alternate course:  as described to

5.1.20 150 mm thick foundation walling Sm 36.00

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on 
masonry or concrete surfaces:  as described to

5.1.21 Concrete and masonry surfaces externally; finished smooth Sm 10.35

Prepare surfaces and apply three coats of first quality Black Bituminous paint: as 
described on

5.1.22 Rendered surfaces, externally Sm 10.35

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 100mm 
thick bed of sand and pointed at the joints with cement/sand (1:3) mortar; as described to

5.1.23 Paving slabs, around building (one row); including all excavations and earthworks Sm 13.80

Carried to Collection

Collection Page

From Page 1

From Page above
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BILL No. 5: OPERATOR'S BUILDING

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

5.2.1 Beams Cm 1.01

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

5.2.2 Assorted bars (D8 - D16) Kg 0.51

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

5.2.3 Vertical sides and soffites of beams Sm 22.50

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

5.3.1 150 mm thick walling Sm 36.90

5.3.2 Ditto: to Gable walling Sm 23.26

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

5.3.3 150 mm wide; levelled and bedded under wall Lm 23.00

Internal Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

5.3.4 150 mm thick walling Sm 8.40

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved 
damp-proof course; laid on and including cement and sand (1:4) mortar; as described to

5.3.5 150 mm wide; levelled and bedded under wall Lm 4

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

5.4.1 Tie beam: 75 x50 m 18.80

5.4.2 King Post: 75x50 m 4.40

5.4.3 Struts: 75x50 m 10.40

5.4.4 Purlins: 50 x 50 m 97.99

5.4.5 Wall plate: 150x50mm m 16

5.4.6 Rafters: 75x50 m 25

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 28.33

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including light gauge steel 
battens (m.s) at 600mm centres: laid in accordance with the manufacturer's instructions; 
as described to

5.4.8 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 48.99

5.4.9 Ridge cap to match Lm 8.17

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.4.10 Metal surfaces: 200 - 300mm girth Lm 4.20

SECTION 4                                                             Carried to 
ROOFING                                                          Main Summary
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(KSH)

 AMOUNT 
(KSH) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

5.5.1 Concrete surfaces externally; finished smooth Sm 6.90

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) 
mortar: as described to

5.5.2 Masonry surfaces externally; finished smooth Sm 60.16

Steps and Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo floor 
(m.s); including plastic dividing strips cast in screeds: as described to

5.5.3 Surfaces of ramps, sloping Sm 3.60

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

5.5.4 Rendered concrete surfaces, externally Sm 6.90

SECTION 5                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary
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BILL No. 5: OPERATOR'S BUILDING
SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

5.6.1 Concrete surfaces, internally Sm 9.30

5.6.2 Masonry surfaces, internally Sm 76.96

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.6.3 32 mm Thick bed screed on floor to steel trowel finish level Sm 32.68

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as "Crown Paints" or approved equivalent: as described on

5.6.4 Plastered concrete surfaces, internally Sm 9.30

5.6.5 Plastered walls surfaces, internally Sm 76.96

SECTION 6                                                            Carried to 
INTERNAL FINISHES                                          Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth 
welded together; one shop coat grey aluminium primer: building in lugs on jambs and 
plugging and screwing to head: complete with purpose made ironmongery: as described to

5.7.1 Overall size 1000 x 2100 mm high; details as per architectural drawings No 2

5.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 3

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.7.3 General surfaces of metal doors (measured on both sides) Sm 4.20

SECTION 7                                                         Carried to 
DOORS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 5: OPERATOR'S BUILDING

SECTION 8: WINDOWS

Window Sill

Precast concrete class 20 fair faced all exposed surfaces bedded and
jointed cement and sand (1:3) mortar

5.8.1
Size 175 x 75 mm thick window sill once rebated and throated; laid and jointed in cement 
and sand (1:3) mortar

Lm 6.40

Steel Casement Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s 
sheet panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type 
hinges: including all necessary cutting, welding and grinding: ironmongery hinges, 
fasteners and window stays: one coat aluminium grey primer before fixing: all to 
Engineer's schedule; as described to

5.8.2 Window overall size: 1500 x 1175 mm high: details to Architect's design and details No 2

5.8.3 Window overall size: 2000 x 1175 mm high: details to Architect's design and details No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.8.4 General surfaces of metal windows (measured on both sides) Sm 8

SECTION 8                                                            Carried to
WINDOWS                                                            Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 9: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS 
SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.9.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing electrical and power points, including associated switch points in concealed 
electrical system, distribution boards, consumer units and all related electrical works, cutting 
all chases and holes, notching and boxing timber etc. making good all finishes and leave 
clean to satisfaction of the Engineer; refer to all drawings provided

Item 1

Builder’s work in connection with plumbing and drainage
installations;

5.9.2

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing plumbing, drainage and fire-fighting installations: to include sanitary and fire-
fighting fittings, wastes under floor slabs, supply pipes fixed on walls including cutting 
holes, chases and  making good all finishes and leave clean to satisfaction of the Engineer; 
refer to all drawings provided

Item 1

SECTION NO. 9                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

5.1 Substructure (Provisional)

5.2 R.C. Superstructure

5.3 Walling

5.4 Roofing

5.5 External Finishes

5.6 Internal Finishes

5.7 Doors

5.8 Windows

5.9 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 1 No. OPERATOR'S BUILDING No. 1 Kes.

TOTAL FOR BILL 5 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 6:                             
PIT LATRINE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen material

6.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil from site Sm 4.35

6.1.2 Excavate for Strip footing pits not exceeding 1.5 metres deep, starting from reduced levels. Cm 9.23

6.1.3 Excavate for underground pit (size 1.5x 2.0 m), depth upto 6 m Cm 18.00

6.1.4 Extra over for excavation in rock of all classes Cm 8.17

Disposal

6.1.5 Return, fill and ram selected excavated material around foundations. Cm 18.61

6.1.6 Load, wheel and deposit surplus excavated material away from site Cm 16.78

Hardcore or other approved filling, as described

6.1.7
Imported inert h/core material in filling to make up levels, compacted in layers n.e. 150 mm thick with a vibratory roller to 
the satisfaction and approval of the Structural Engineer (S.E)

Cm 1.30

6.1.8 300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 150mm thick. Sm 4.35

6.1.9 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 4.35

Anti-termite treatment

6.1.10
Chemical anti-termite treatment as Termidor 96 SC or aproved equivalent, executed complete by an approved specialist 
under a ten-year guarantee, to surfaces of hardcore

Sm 4.35

Damp-proof Membrane

6.1.11
1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded hardcore (m/s) with 300mm 
side and end laps (measured net - allow for laps).

Sm 4.35

Concrete works

Vibrated Reinforced Concrete class 20/20: as described in

6.1.12 150 mm Thick floor Slab Cm 1.38

Vibrated Reinforced Concrete class 20/20: as described in

6.1.13 Strip footings Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer blocks; cutting, 
bending and laying to Structural Engineer's approval: as described to:-

6.1.14 Assorted bars (D8 - D16) Kg 74

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end laps (measured net - allow 
for laps);

6.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 9.23

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping off formwork; as 
described to:-

6.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 10.25

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded and jointed in cement 
and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate course:  as 
described to

6.1.17 150 mm thick foundation walling Sm 15.38

6.1.18 150 mm thick walling for the pit Sm 8.40

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or concrete surfaces:  as 
described to

6.1.19 Concrete surfaces externally; finished smooth Sm 15.38

Prepare surfaces and apply three coats of first quality Black Bituminous paint as described on

6.1.20 Rendered surfaces, externally Sm 15.38

Carried to Collection

Collection Page

From Page 1

From Page Above

SECTION 1                                                               Carried to 
SUBSTRUCTURES                                               Main Summary
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(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

6.2.1 Beams Cm 0.51

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer blocks; cutting, 
bending and laying to Structural Engineer's approval: as described to:-

6.2.2 Assorted bars (D8 - D16) Kg 31

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping of formwork; as 
described to:-

6.2.3 Vertical sides and soffites of beams Sm 5.13

SECTION 2                                                              Carried to 
SUPERSTRUCTURE                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 3: WALLING

External Walling

Masonry Blocks: as described to

6.3.1 150 mm thick walling Sm 12.63

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved damp-proof course; laid on 
and including cement and sand (1:4) mortar; as described to

6.3.2 150 mm wide; levelled and bedded under wall Lm 10.25

SECTION 3                                                        Carried to 
WALLING                                                            Main Summary
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(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry or concrete surfaces: to

6.4.1 Concrete surfaces externally; finished smooth Sm 3

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior paint as described on

6.4.2 Rendered concrete surfaces, externally Sm 3

SECTION 4                                                              Carried to 
EXTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty (1:6): steel trowelled:  as 
described to

6.5.1 Concrete surfaces, internally Sm 5

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

6.5.2 25 mm thick screed on floor to finished level Sm 3

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt emulsion paint as described on

6.5.3 Plastered concrete surfaces, internally Sm 5

SECTION NO. 5                                                         Carried to 
INTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 6: DOORS

Wooden Doors

Supply, assemble and fix the following purpose made wooden doors: hardwood smoothly joined together; one shop coat of 
wood preservative primer; building in lugs on jambs and plugging and screwing to head; complete with purpose made 
ironmongery: as described to.

6.6.1
Wooden door: overall size 900 x1800 mm high, in single leaf; complete with hardwood frames, purpose made heavy duty 
steel hinges, hasp locks, tower bolts, etc all as necessary; door completed to Standard Drawings and details.

No 2

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described to

6.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 2

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint  to:

6.6.3 General surfaces of wooden doors (measured on both sides) Sm 6

SECTION 6                                                            Carried to 
DOORS                                                                 Main Summary
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(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 7: WINDOWS

Steel Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet panels welded in approved 
pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: including all necessary cutting, welding and grinding: 
ironmongery: hinges, fasteners and window stays: one coat aluminium grey primer before fixing: all to Architect's 
schedule; as described to

6.7.1 Window overall size: 600 x 600 mm high: in single leaf; details to Standard drawings and details. No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

6.7.2 General surfaces of metal windows (measured on both sides) Sm 1

SECTION 7                                                                Carried to 
WINDOWS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 8: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

6.8.1 Rafters: 150 x50 m 14.70

6.8.2 Purlins: 50 x 50 m 17.70

6.8.3 Wall plate: 150x50 m 10.25

Eaves Finishes

Fascia Board as described to:

6.8.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 5.04

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

6.8.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 7.23

SECTION 8                                                             Carried to 
ROOFING           Main Summary
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(KSHS) 

BILL NO. 6: PIT LATRINES

SEC SUMMARY

6.1 Substructure (Provisional)

6.2 R.C. Superstructure

6.3 Walling

6.4 External Wall Finishes

6.5 Internal Finishes

6.6 Doors

6.7 Windows

6.8 Roofing

TOTAL FOR 1No. PIT LATRINE Kes.

TOTAL FOR 3No. PIT LATRINES No. 3 Kes.

TOTAL FOR BILL 6 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 1: Water Troughs for Camels and Cattle

Excavations

7.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

81.2

7.1.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 14.64

7.1.3 Return, fill and ram selected excavated material around foundations. Cm 9.76

Hardcore filling
7.1.4 Supply, fill and ram 300mm thick approved Hardcore Sm 81.2

Concrete Work
7.1.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 19.44

7.1.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.944

7.1.7 Timber shattering provided to sides of floor slab Lm 25.2

7.1.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 19.44

Walling for substructure

7.1.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

24.4

Walling for superstructure

7.1.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

21.96

Wall finishes
Cement and sand (1:3) render as described in:

7.1.11 12mm Thick with finish to masonry walling Sm 43.92

7.1.12 25mm thick floor finish Sm 19.44

40mm diameter  GI pipes and fittings for inlet pipeworks

7.1.13 GI PN10 pipe m 10

7.1.14 GI Barrel Nipples No 6

7.1.15 GI Sockets No 4

7.1.16 GI Unions No 3

7.1.17 GI Gate Valves No 2

7.1.18 GI Ball valve No 1

7.1.19 GI Elbows No 4

7.1.20 2m wide stone masonry riprap all round the water trough Sm 63.2

Subtotal for one (1) No Water Trough
Total for  (2) No water troughs No 2
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BILL No. 7:  WATER TROUGHS 

Section 2: Water Troughs for Sheep and Goats

Excavations

7.2.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

64.67

7.2.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 11.22

7.2.3 Return, fill and ram selected excavated material around foundations. Cm 7.48

Hardcore filling
7.2.4 Supply, fill and ram 300mm thick approved Hardcore Sm 64.67

Concrete Work
7.2.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 14.31

7.2.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.431

7.2.7 Timber shattering provided to sides of floor slab Lm 19.5

7.2.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 14.31

Walling for substructure

7.2.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

18.7

Walling for superstructure

7.2.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

10.005

Wall finishes
Cement and sand (1:3) render as described in:

7.2.11 12mm Thick with finish to masonry walling Sm 20.01

7.2.12 25mm thick floor finish Sm 14.31

40mm diameter  GI pipes and fittings for inlet pipeworks

7.2.13 GI PN10 pipe m 10

7.2.14 GI Barrel Nipples No 6

7.2.15 GI Sockets No 4

7.2.16 GI Unions No 3

7.2.17 GI Gate Valves No 2

7.2.18 GI Ball valve No 1

7.2.19 GI Elbows No 4

7.2.20 2m wide stone masonry riprap all round the water trough Sm 51.8

Subtotal for one (1) No Water Trough
Total for (2) No water troughs No 2

TOTAL FOR BILL 7 CARRIED FORWARD TO PROJECT SUMMARY
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PIPEWORK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 8: PIPE WORK 
SECTION 1: RISING MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and disposal to the 
appropriate locations. The girth shall be measured 1m above the ground level. (provisional)

8.1.1 General clearance along pipeline route Lm 17,059

Trench Excavation

8.1.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and minimum cover to the 
pipes is as indicated in the drawings and specifications.

Lm 17,059

8.1.3 Extra Over for excavation in rock of all types Cm 1,638

Pipework

Supply and transport to site store; transport from site store, lay and joint pipes in trench, use of selected soil 
from the excavated material for compaction in bed and surround to backfilling of trenches,  all as specified. The 
cost should include all the required fittings and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.1.4 HDPE pipes OD25mm PN10 m 14
8.1.5 HDPE pipes OD75mm PN10 m 8,998
8.1.6 HDPE pipes OD90mm PN16 m 8,047

Air valves
8.1.7 Various dia. flanged single orifice air valves PN10.  Include all the required pipework and fittings. No 27

Wash outs
8.1.8 Various dia. mm GI washout valves. No 28

-                         
Gate Valves

8.1.9 DN 50mm gate valves.  Include all fittings for connection to HDPE or GI pipes as appropriate No 1

Water Meters
8.1.10 Supply and install a DN 90mm dia master meter. Rate to include all jointing materials.  No.             1 

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.1.11 Air valve chambers, as per the detailed drawings No 27
8.1.12 Wash out chambers with outfall structure, as per drawings No 28
8.1.13 Gate valve and meter chambers, as per the detailed drawings No 2
8.1.14 Extra Over for excavation in rock of all types, for chambers Cm 14.77

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This item shall be deemed to 
include supply, fixing and painting as directed by the Engineer.

8.1.15 Pipeline marker posts No 85 1,850.00       
8.1.16 Air valve marker posts No 27 1,850.00       
8.1.17 Washout marker posts No 28 1,850.00       
8.1.18 Gate valve marker posts No 2 1,850.00       

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING AND EXCAVATION
Concrete stools and thrust blocks 

8.1.19 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, bends etc. Rate to include 
excavation and necessary formwork (provisional).

Cm 5.7         22,500.00 

 Reinstatements 
8.1.20 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 300mm (Provisional) m 100 6,500.00       

SECTION 1:                                                                                                          Carried to
RISING MAIN                                                                                                    Main Summary
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 AMOUNT 
(KSHS) 

SECTION 2: GRAVITY MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and disposal to the 
appropriate locations. The girth shall be measured 1m above the ground level. (provisional)

8.2.1 General clearance along pipeline route Lm 1,153

Trench Excavation

8.2.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and minimum cover to the 
pipes is as indicated in the drawings and specifications.

Lm 1,153

8.2.3 Extra Over for excavation in rock of all types Cm 111

Pipework

Supply and transport to site store; transport from site store, lay and joint pipes in trench, use of selected soil 
from the excavated material for compaction in bed and surround to backfilling of trenches,  all as specified. The 
cost should include all the required fittings and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.2.4 HDPE pipes OD32mm PN10 m 277
8.2.5 HDPE pipes OD50mm, PN10 m 333
8.2.6 HDPE pipes OD75mm PN10 m 28
8.2.7 HDPE pipes OD90mm, PN10 m 515

Air valves
8.2.8 Various dia. flanged single orifice air valves PN10.  Include all the required pipework and fittings. No 3

Wash outs
8.2.9 Various dia. mm GI washout valves. No 3

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.2.10 Air valve chambers, as per the detailed drawings No 3
8.2.11 Wash out chambers with outfall structure, as per drawings No 3
8.2.12 Extra Over for excavation in rock of all types, for chambers Cm 1.56

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This item shall be deemed to 
include supply, fixing and painting as directed by the Engineer.

8.2.13 Pipeline marker posts No 6
8.2.14 Air valve marker posts No 3
8.2.15 Washout marker posts No 3

Concrete stools and thrust blocks 

8.2.16 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, bends etc. Rate to include 
excavation and necessary formwork (provisional).

Cm 0.6

 Reinstatements 
8.2.17 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 300mm (Provisional) m 100

SECTION 2:                                                                                                          Carried to
GRAVITY MAIN                                                                                                    Main Summary
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SECTION 3: DISTRIBUTION NETWORK

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and disposal to the 
appropriate locations. The girth shall be measured 1m above the ground level. (provisional)

8.3.1 General clearance along pipeline route Lm 4,319

Trench Excavation

8.3.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and minimum cover to the 
pipes is as indicated in the drawings and specifications.

Lm 4,319

8.3.3 Extra Over for excavation in rock of all types Cm 415

Pipework

Supply and transport to site store; transport from site store, lay and joint pipes in trench, use of selected soil 
from the excavated material for compaction in bed and surround to backfilling of trenches,  all as specified. The 
cost should include all the required fittings and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.3.4 HDPE pipes OD25mm PN10 m 1,845
8.3.5 HDPE pipes OD32mm, PN10 m 463
8.3.6 HDPE pipes OD40mm PN10 m 301
8.3.7 HDPE pipes OD63mm PN10 m 1,418
8.3.8 HDPE pipes OD90mm PN10 m 292

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This item shall be deemed to 
include supply, fixing and painting as directed by the Engineer.

8.3.9 Pipeline marker posts No 22

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING AND EXCAVATION
 Reinstatements 

8.3.10 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 300mm (Provisional) m 100

SECTION 3:                                                                                                          Carried to
DISTRIBUTION NEWORK                                                                                Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 8: PIPE WORK 

SUMMARY

1 RISING MAIN

2 GRAVITY MAIN

3 DISTRIBUTION NETWORK

TOTAL 

TOTAL FOR BILL 8 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 9:                 
ELEVATED STEEL TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 9: ELEVATED STEEL TANKS 
Earth works, concrete works and Tank construction to be done in line with EST 
drawing 
Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from 
water, mud and fallen material

9.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and 
cart away spoil from site Sm 25

9.1.2 Excavate for Column pits not exceeding 1.50 metres deep, starting from reduced 
levels Cm 37.5

9.1.3 Extra over for excavation in rock of all classes Cm 11.25

9.1.4 Return, fill and ram selected excavated material around foundations. Cm 19.2

Tank Construction

9.1.5
Supply and place reinforced concrete Class C20/20 as foundation for tank tower. 
Rate to include for reinforcement bars for the foundation, and formwork as 
necessary

Cm 19.58

9.1.6
Allow for compliance to other foundation  requirements as recommended by the 
manufacturer

Sum 1

9.1.7

Supply all materials, tools and equipment and erect a 75m³ steel sectional tank of 
the Braithwaite type or equally approved standard include a tank tower of 15 
meters, ladder with ladder guard inside ladder, walkway with walkway guard, 
water level gauge and tank cover, provision of air vent, support rails, inlets and 
outlet for pipes etc., for complete installation

No. 1

Pipes and Specials
All pipes and specials shall comply with the requirements of BS 5950. Allow for 
gaskets, nuts, washers, bolts, cutting and threading on site

Provide, fix and test following : ( All screwed flanges listed separately)

Inlet
9.1.8 100mm G.I. flanged socket adaptor, all flanged No 1

9.1.9 100mm 65 G.I. 90º bend, all flanged No 4

9.1.10 100mm all flanged gate valve No. 1

9.1.11 100mm G.I flanged pipe m 18

9.1.12 DN 50mm float valve No. 1

Overflow
9.1.13 100mm G.I 90º flanged bend No. 4

9.1.14 100mm flanged equal tee No. 1

9.1.15 100mm flanged sluice Valve No. 1

9.1.16 100mm G.I flanged pipe m 5

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

BILL No. 9: ELEVATED STEEL TANKS 

Outlet
9.1.17 100mm flanged G.I steel 90º duck foot bend No. 4

9.1.18 100mm flanged G.I steel, length 8500mm No. 1

9.1.19 100mm steel flanged spigot adaptor No. 1

9.1.20 G.I pipe diameter 100mm m 15

9.1.21 100mm diameter rose strainer or equivalent No. 1

9.1.22 100mm Gate valve No. 1

9.1.23 100mm Bulk water meter on the main outlet pipeline No. 1

9.1.24 Lockable water meter and gate valve chamber Ls 1

Wash out
9.1.25 80mm wash out valve No. 1

9.1.26 80mm GI pipe for wash m 5

9.1.27 80mm flanged G.I steel 90º bend No 1

9.1.28 80mmx80mm equal tee for joining to the overflow pipe No. 1

Painting

9.1.29
 Allow for the complete installation to be painted as recommended by the 
manufacturers or the engineer

Ls 1

Testing and Sterilizing
9.1.30 Test and sterilize tank including the necessary chemicals Ls 1

TOTAL FOR BILL 9 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 10:                 
ELEVATED PLASTIC TANK



ITEM DESCRIPTION UNIT QTY  RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 10: INSTALLATION OF 10,000L UPVC TANK AND 
CONSTRUCTION OF A 3M ELEVATED STEEL PLATFORM

Storage

10.1.1 Supply plastic tank of capacity 10,000ltrs. Rate to include transport to site 
and overheads

No 1

Construction  Steel Tower Platform

10.1.2 Clear of all bushes and shrubs and remove debris from tank site Sm 25

10.1.3 Excavate for column bases not exceeding 1.50 metres deep, starting from 
reduced levels

Cm 8.64

10.1.4 Extra over for excavation in rock of all classes Cm 2.592

10.1.5 Fabricate, supply and install  at site a  metal tower,  2.5m x 2.5 , 3 m high 
from ground with a platform to receive the tank, walkway, rail guard to 
prevent the tank from falling and cat ladder. Rate to include transport of all 
materials to site, fabricating, erecting and overheads. Using 100mm X 
100mm x4mm RHS and 70mm x 70mm x 4mm RSA for the internal 
member  

Item 1

10.1.6 Concrete Class 20/20 to tank stand bases and columns Cm 3.852

10.1.7 Formwork to bases and sides of columns Sm 18.24

Piping works

10.1.8 Inlet pipe of PPR 50mm DN m 10

Fittings and Appurtenances 

10.1.9 2 inch GI Elbow  No 5

10.1.10 2 inch GI long nipple  No 2

10.1.11 2 inch GI back nuts  No 4

10.1.12 2 inch gate valve  No 1

10.1.13 2 inch GI sockets  No 5

10.1.14 2 inch float valve No 1

10.1.15 Other installation sundries including 5 thread tapes,tangent glue Item 1

10.1.16 Construction of a masonry lockable inspection chambers at the tank base 
1000mm by 1000mm by 1000mm

No 1

INSTALLATION OF 1No.TANK AND TOWER FRAME 
INSTALLATION OF 4No.TANK AND TOWER FRAME No. 4

TOTAL FOR ELEVATED PLASTIC TANKS

TOTAL FOR BILL 10 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 11:                 
GROUND MASONRY TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 11:  GROUND MASONRY TANK
SECTION 1: -REHABILITATION OF EXISTING GROUND MASONRY TANK

General Items:

11.1.1 Site clearance and preparation Sum 1

Structural Rehabilitation:

11.1.2 Hacking damaged or loose plaster from internal and external surfaces Sm 102

11.1.3
Preparing surfaces and applying new cement-sand plaster (1:3 mix) on 
internal and external surface Sm 102

11.1.4
Application of waterproofing treatment on the internal surface using 
approved waterproofing compounds Sm 51

11.1.5 Repairing cracks using non-shrink grout Sm 51

Pipeworks and Fittings:

11.1.6 Supply and install new inlet pipe (GI) of 50mm diameter m 5

11.1.7 Supply and install new outlet pipe (GI) of 50mm diameter m 5

11.1.8 Repair and replace internal and external pipe connections Sum 1

Valves and Accessories:

11.1.9 Supply and install new gate valve of 50mm diameter No 1

11.1.10 Supply and install new non-return valve 50mm diameter No 1

11.1.11 Replacement of air release valve No 1

Roof Rehabilitation:

11.1.12 Repairing and sealing cracks on the roof slab Sm 20

11.1.13 Application of waterproofing membrane on the roof Sm 20

11.1.14 Replacement of tank access cover with lockable steel cover No 1

Test and Comissioning: 

11.1.15 Leak testing and structural integrity assessment after rehabilitation Sum L/s

11.1.16 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum L/s

Rehabilitation of 1 No. Masonry Tank
Rehabilitation of 1 No. Masonry Tank 1

TOTAL FOR BILL 11 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 12:                     
WATER TREATMENT



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 12: WATER TREATMENT

SECTION 1: CHLORINATION UNITS

Chlorination House

12.1.1
Provide all materials, fabricate and install a 2mx2m steel structure for housing the inline 
chlorine dosing system, all as detailed in the drawings. LS 1

Chlorination Equipment

12.1.2

Supply, install, and commission of a complete inline chlorination system, designed for a flow 
rate of up to 30 m³/hr, comprising a high-capacity Dosatron D8RE3000 proportional dosing 
pump (0.2–2% adjustable dosing), 100-litre GRP dosing tank with outlet and stand, suction 
hose kit with integrated filter and non-return valve, inline pressure regulator (5–6 bar), 2-inch 
non-return valve and Y-strainer, all necessary fittings and accessories, including installation, 
testing, and operator training.

LS 1

TOTAL FOR BILL 12 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 13:                     
GENERATOR HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks (Provisional)

Excavations including maintaining and supporting sides and keeping free from water, 
mud and fallen material

13.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site

Sm 23.76

13.1.2
Excavate for trench foundations for strip footings not exceeding 1.50 metres deep, 
starting from reduced levels

Cm 17.64

13.1.3 Extra over for excavation in rock of all classes Cm 5.29

Disposal

13.1.4 Return, fill and ram selected excavated material around foundations. Cm 10.19

13.1.5 Load, wheel and deposit surplus excavated material away from site Cm 7.45

Hardcore or other approved filling, as described

13.1.6
300 mm thick handpacked h/core material in filling to make up levels, compacted in 
layers n.e. 150mm thick.

Sm 23.76

13.1.7 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 23.76

Anti - termite treatment

13.1.8
Chemical anti-termite treatment, executed complete by an approved specialist under a 
ten-year guarantee, to surfaces of hardcore 

Sm 23.76

Damp-proof membrane

13.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid over 
blinded hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 23.76

Concrete works

Plain concrete class 15: in

13.1.10 50 mm thick blinding under strip foundations Sm 11.76

Vibrated Reinforced Concrete class 20/20: as described in

13.1.11 Strip foootings Cm 2.35

13.1.12 150 mm Thick Surface beds Cm 3.56

13.1.13 Ditto; to sloping ramp slabs at the door entrance Cm 0.32

Sub Total carried forward to next page



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding 
wires and spacer blocks; cutting, bending and laying to Structural Engineer's 
approval: as described to:-

13.1.14 Assorted bars (D8 - D16) Kg

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side 
and end laps (measured net - allow for laps);

13.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete 
after stripping off formwork; as described to:-

13.1.16 Vertical sides of strip footings Sm

13.1.17 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm

13.1.18 Ditto: but sloping, to ramp Lm

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; 
walling bedded and jointed in cement and sand (1:4) mortar, reinforcement with and 
including 25mm wide x 20 gauge hoop iron at every alternate course:  as described to

13.1.19 200 mm thick foundation walling Sm

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on 
masonry or concrete surfaces:  as described to

13.1.20 Concrete and masonry surfaces externally; finished smooth Sm

Prepare surfaces and apply three coats of first quality Black Bituminous paint: as 
described on

13.1.21 Rendered surfaces, externally Sm

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and including 
100mm thick bed of sand and pointed at the joints with cement/sand (1:3) mortar; as 
described to

13.1.22 Paving slabs, around building (one row); including all excavations and earthworks Sm

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

13.2.1 Beams Cm 1.76

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding 
wires and spacer blocks; cutting, bending and laying to Structural Engineer's 
approval: as described to:-

13.2.2 Assorted bars (D8 - D16) Kg 112.36

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete 
after stripping of formwork; as described to:-

13.2.3 Vertical sides and soffites of beams Sm 17.64

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every alternate 
course: as described to

13.3.1 200 mm thick walling Sm 22.26

13.3.2 Ditto: to Gable walling Sm 6.68

Hessian based bituminous felt 3-ply membrane damp proof course or other equal 
approved damp-proof course; laid on and including cement and sand (1:4) mortar; as 
described to

13.3.3 200 mm wide; levelled and bedded under wall Lm 19.60

Ventilation

13.3.4
Supply and install 300 x 200 x 200mm concrete louvre blocks and place in 1:3 
cement/sand as shall be directed.

Sm 15.54

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

13.4.1 Tie beam: 100 x50 m 22

13.4.2 King Post: 100x50 m 6.35

13.4.3 Struts: 75x50 m 19.10

13.4.4 Purlins: 50 x 50 m 46.40

13.4.5 Wall plate: 150x50mm m 47.52

13.4.6 Rafters: 100x50 m 30.60

Eaves Finishes

13.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 23.82

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including light gauge 
steel battens (m.s) at 600mm centres: laid in accordance with the manufacturer's 
instructions; as described to

13.4.8 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 35.43

13.4.9 Ridge cap to match Lm 5.80

SECTION 4                                                             Carried to 
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

13.5.1 Concrete surfaces externally; finished smooth Sm 8.82

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand 
(1:3) mortar: as described to

13.5.2 Masonry surfaces externally; finished smooth Sm 28.94

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive terrazzo 
floor (m.s); including plastic dividing strips cast in screeds: as described to

13.5.3 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with 
Silicone) exterior paint as described on

13.5.4 Rendered concrete surfaces, externally Sm 8.82

SECTION 5                                                                         Carried to
EXTERNAL FINISHES                                                    Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

13.6.1 Concrete surfaces, internally Sm 8.82

13.6.2 Masonry surfaces, internally Sm 28.94

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.6.3 25 mm thick screeds on floor to finish level Sm 23.76

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality 
matt emulsion paint  as described on

13.6.4 Plastered concrete surfaces, internally Sm 8.82

13.6.5 Plastered walls surfaces, internally Sm 28.94

SECTION 6                                                                            Carried to
INTERNAL FINISHES                                                      Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth 
welded together; one shop coat grey aluminium primer: building in lugs on jambs and 
plugging and screwing to head: complete with purpose made ironmongery: as 
described to

13.7.1
Overall size 1600 x 2100 mm high; details as per standard drawings No  GW4R-MDR-
STD-05

No 1

13.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.7.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 7                                                                          Carried to 
DOORS                                                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 8: BUILDER'S WORK IN CONNECTION WITH SPECIALISTS 
SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.8.1

Provide sum for cutting, making good and attendance in all trades on the subcontractor 
installing electrical and power points, including associated switch points in concealed 
electrical system, distribution boards, consumer units and all related electrical works, 
cutting all chases and holes, notching and boxing timber etc. making good all finishes 
and leave clean to satisfaction of the Engineer; refer to all drawings provided

Item 1

SECTION NO. 8                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary



ITEM DESCRIPTION AMOUNT

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 R.C. Superstructure

3 Walling

4 Roofing

5 External Finishes

6 Internal Finishes

7 Doors

8 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 1No. GENERATOR HOUSE 1

TOTAL FOR BILL 13 CARRIED FORWARD TO PROJECT SUMMARY



 NYATA KORONDILE WATER 
SUPPLY SCHEME



PROJECT SUMMARY



BILL DESCRIPTION AMOUNT

1         PRELIMINARIES AND GENERAL ITEMS

2         BOREHOLES, PUMPS AND POWER SUPPLY

3         FENCING AND GATES

4         WATER KIOSKS

5         OPERATOR'S BUILDING

6         PIT LATRINES

7         WATER TROUGHS

8         PIPEWORKS

9         ELEVATED STEEL TANK

10       ELEVATED PLASTIC TANK

11       GROUND MASONRY TANK

12       WATER TREATMENT

13       GENERATOR HOUSE

NYATA KORONDILE WATER SUPPLY SCHEME, WAJIR COUNTY

MAIN SUMMARY

TOTAL FOR NYATA KORONDILE WATER SUPPLY SCHEME

Project Summary 3 of 76



BILL No. 2:                      
BOREHOLES, PUMPS AND 

POWER SUPPLY



ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH1

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 205

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 205

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring

No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 300

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 600

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18

Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 
1No. Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install 7.5KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 3.5m³/hr of water against a total head of 270m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water 
tight cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, 
Transmission and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, 
Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 
0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 
3 to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, notifications, 
warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and remote control 
through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is 
not less than 15kW on a bright sunny day at midday taking into account the system losses. (8,250W -To add 
to the existing solar Panels)

No. 15

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for 
maximum efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but 
not limited to spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,001

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are 
about 3 m above the ground for the low height side and a maximum of 5m above the ground for the high 
height side in case of a 2m length solar panel or any other height on the high height side as long as the tilt 
angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below the 
solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 15kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-
440V, 50Hz complete with accessories.The controller shall be water tight with corrosion resistant from 
hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, 
Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller 
should provide the following protections and functions including but not limited to Dry run protection, 
overload protection, underload protection, over voltage protection,phase failure protection,short circuit 
protection.The Control Panel to include Variable speed Controller CUE for the Pump. The control mode to 
be remote controlling with RTU and Remote Central SCADA link. The display to be LCD display with 
signal transmissions for level float switch, level probe and pressure switch. The panel to be able to show 
faults detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. 
The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof 
battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 25 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH1

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH2

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required 
supplies. It shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 205

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on 
galvanised pipe with capabilities for remote control link

No 1

2.2.5
DN50mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the 
Drawings. No 2

2.2.6 Supply and install 50mm diameter rising main GMS water pipe, Class C. Lm 205

2.2.7 50mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 50mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 50 PN16. Rate to include 2 
battery power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 300

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 600

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 
50mm thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 
1No. Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install 7.5KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, 
continuously rated and capable of pumping 4.9m³/hr of water against a total head of 270m. The pump shall 
have in-built non-return valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water 
tight cable splicing kit and connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall 
include cabling and integration of the sensors into the data logger, Communication protocols, Transmission 
and User Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and 
Monitoring for Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The 
Specifications for the Diver; Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, 
Pressure sensor- piezzo resistive ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 
years, Sample interval of 1 sec to 99hrs, Sample method as fixed interval or event dependent, 
Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -20 to 80 degrees and Conductivity 0 to 30 0r 
12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, 
Universal SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating 
magnet operated, Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data 
loggers and cables. The Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 
3 to 16V, 500mA.  Capacity to transfer Diver data to a secure FTP servers, send data to emails, notifications, 
warnings, thresholds, Alarms, Incremental data upload. The Configurations to be Auto and remote control 
through HUB401-403 Diver-Hub web portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is 
not less than 15kW on a bright sunny day at midday taking into account the system losses. (16,500W -To 
add to the existing solar Panels)

No 20

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for 
maximum efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but 
not limited to spray painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are 
about 3 m above the ground for the low height side and a maximum of 5m above the ground for the high 
height side in case of a 2m length solar panel or any other height on the high height side as long as the tilt 
angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below the 
solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 15kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-
440V, 50Hz complete with accessories.The controller shall be water tight with corrosion resistant from 
hinged lockable door metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, 
Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller 
should provide the following protections and functions including but not limited to Dry run protection, 
overload protection, underload protection, over voltage protection,phase failure protection,short circuit 
protection.The Control Panel to include Variable speed Controller CUE for the Pump. The control mode to 
be remote controlling with RTU and Remote Central SCADA link. The display to be LCD display with 
signal transmissions for level float switch, level probe and pressure switch. The panel to be able to show 
faults detected and with working temperature of -25 to 60 degrees and working Humidity of 20 to 90% RH. 
The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with 
override switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole Set 1

2.4.11
Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians.

Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof 
battery(10-12 hrs lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 25 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure 
gauge wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH2

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE   
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH3

SECTION 1: MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2.1.1 Mobilization/ demobilization of Rehabilitation unit, equipment materials, personnel and all other required supplies. It 
shall include erecting / dismantling of Rehabilitation units.

PS 1 300,000 300,000

SECTION 1:                                                                                                               Carried to
MOBILIZATION AND SETTING UP                                                                     Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

2.2.1 Raise borehole well-head by 1.5m including steel pedestal, fittings, and connection to existing casing PS 1          10,000.00          10,000.00 

2.2.2 Construction of concrete plinth size 1.5mx1.5mx1.5m around well head. No 1

2.2.3 Supply and install 25mm diameter pvc water pipe (observation pipe),Class E Lm 210

2.2.4
Supply and install high quality pressure gauge range 0-40bars complete with accessories for mounting on galvanised 
pipe with capabilities for remote control link

No 1

2.2.5 DN63mm non-slam Double-orifice Air Valve with flanged base, complete to detail as indicated in the Drawings. No 2

2.2.6 Supply and install 63mm diameter rising main GMS water pipe, Class C. Lm 210

2.2.7 63mm diameter Non-Return valve as ‘pegler’ or approved equivalent No 2

2.2.8 63mm diameter galvanised steel bend No 4

2.2.9
Provide, install, test and commission an electromagnetic Master flow meter DN 63 PN16. Rate to include 2 battery 
power supply, IP 68, RS232 and RS485 port outputs for RTU Monitoring No 1

Supply, install & connect all incoming and outgoing cables to make the pump set work

2.2.10 10mm2 4-core PVC round hardened PVC submersible electric cable Lm 300

2.2.11 1.5mm2 4-core PVC round hardened PVC electrode cable waterproof Lm 600

2.2.12 1.5mm2 4-core PVC/SWA/PVC cable from control panel to water tanks Lm 100

2.2.13 Electrode probe pair No 2

2.2.14 6mm2 Twin Flat earth cable Lm 30

2.2.15 Earth rod Complete with earth lead Clamp Set 1

2.2.16 8mm thick borehole cover complete with sundries Ls 1

2.2.17
Excavate trench of dimensions 300mm x 500mm to invert to lay cables. The laid cable to be covered with 50mm 
thick layer of fine soil, covered with tiles as “Hatari” then back fill and ram and dispose of excess Lm 100

Solar panels Cleaning - Sprinklers system

2.2.18
Allow for 6 No. sprinklers complete with 60m long 40mm pvc high pressure pipes including fittings and 1No. 
Manually Controlled Gate valve. The system to be connected to the rising mains Ls 1

BOREHOLE PUMP

2.2.19

Supply &  install  13KW Submersible Multistage centrifugal borehole stainless steel Pump and Motor, continuously 
rated and capable of pumping 7 m³/hr of water against a total head of 276m. The pump shall have in-built non-return 
valve, tail strainer, cable guard, etc,. The pump to be supplied complete with water tight cable splicing kit and 
connection ripple. 

No 1

SECTION 2:                                                                                                                                   Carried to
REHABILITATION, INSTALLATION & TESTING OF BOREHOLE                                 Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DATA ACQUISITION AND MONITORING SYSTEM

Supply, install, test and commission the following Data Acquisition & Monitoring System. The cost shall include 
cabling and integration of the sensors into the data logger, Communication protocols, Transmission and User 
Display and controls.

2.3.1

Supply and installation of Borehole CTD-Diver-D128x with the capacity to do Data Acquisition and Monitoring for 
Water Levels, Temperature, PH, Conductivity and Pressure within the Boreholes. The Specifications for the Diver; 
Length 135mm, Diameter 22mm, weight 100g, Housing Stainless steel 316L, Pressure sensor- piezzo resistive 
ceramic, conductivity sensor -Platinum electrode, Battery life of upto 10 years, Sample interval of 1 sec to 99hrs, 
Sample method as fixed interval or event dependent, Communication-RS232 2G, 3G, 4G/LTE. Temperature range - -
20 to 80 degrees and Conductivity 0 to 30 0r 12mS/cm2

No 1

2.3.2

Supply and installation of Diver -LINK- DN4xx with data logging and transmission, compact enclosure, Universal 
SIM card, Battery Operated, Internal and external Antenna, Barometric data logger, IP67 rating magnet operated, 
Bluetooth smart enabled, over-the-air firmware update and compatible with all Diver data loggers and cables. The 
Power supply  battery life of 5 or more years 2 D-cells with option of solar or mains 3 to 16V, 500mA.  Capacity to 
transfer Diver data to a secure FTP servers, send data to emails, notifications, warnings, thresholds, Alarms, 
Incremental data upload. The Configurations to be Auto and remote control through HUB401-403 Diver-Hub web 
portal

No 1

2.3.3 DXT -Cable - AS2xxx with standard lengths of 300m m 300

2.3.4 Allow for Testing, User Training and Commisioning  the Monitoring system Ls 1

SECTION 3:                                                                                                                                   Carried to
DATA ACQUISITION AND MONITORING SYSTEM                                                             Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 4: SOLAR POWER 

2.4.1

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV with 25 years warranty. The power output of the modules should 
generate enough power such that the power output at the connection point to the distribution board is not less than 
25kW on a bright sunny day at midday taking into account the system losses. (27,500W -To add to the existing solar 
Panels)

No 50

2.4.2

Allow for Maintenance and Rehabilitation of the existing Solar Panels to involve cleaning of the solar panels, 
checking for any faults/cracks, Cable connections, Testing output and performance, Re-positioning for maximum 
efficiency. The cost to include the rehabilitation of the existing mounting structures to incude but not limited to spray 
painting, anchoring and reinforcing loose supports.  

PS 1 100,000 100,000

2.4.3

Supply, installation and furnishing support structures with the following specifications: Galvanized 75mm x 
75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless steel bolts of 
appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are about 3 m above the 
ground for the low height side and a maximum of 5m above the ground for the high height side in case of a 2m 
length solar panel or any other height on the high height side as long as the tilt angle is not more than 15oC from the 
horizontal. A layer of ballast aggregate of 16mm to be laid below the solar PV arrays. The angle of inclination and 
orientation of the modules to be determined by the site geographical coordinates for maximum optimization of the 
power output. 

 Ls             1 

2.4.4

Supply, Install, Test  and  Commission a 25kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-440V, 50Hz 
complete with accessories.The controller shall be water tight with corrosion resistant from hinged lockable door 
metal enclosure and have Merlin Gerin switch-gear and Telemechanique control gear, Switch box / control unit: 
OTDCP16, Circuit Breaker, 40Amp; Switch box / control unit. The controller should provide the following 
protections and functions including but not limited to Dry run protection, overload protection, underload protection, 
over voltage protection,phase failure protection,short circuit protection.The Control Panel to include Variable speed 
Controller CUE for the Pump. The control mode to be remote controlling with RTU and Remote Central SCADA 
link. The display to be LCD display with signal transmissions for level float switch, level probe and pressure switch. 
The panel to be able to show faults detected and with working temperature of -25 to 60 degrees and working 
Humidity of 20 to 90% RH. The degree of protection of ateast IP54. 

 Set  1

2.4.5 Supply and install DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.4.6 Supply, install, test and commission a TPN Automatic change over switch for the above components with override 
switch, complete with the metal enclosure to have a protection of atleast IP54.

No 1

2.4.7
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV system 
complte with IP66 rated enclosure. No 1

2.4.8
Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary accessories for 
connection of solar modules to inverter, to intelligent controller/manager and to agreed connection point at the 
station through an energy meter and generator. This to also include cabling from the diesel generator for integration 
with power from the solar plant.

m 120

2.4.9 Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations Set 1

2.4.10
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as necessary 
for the earthing requirements with the borehole Set 1

2.4.11 Allow for 12 months Defects Peroid Maintenance including training of User operators and technicians. Ls 1

Stand alone Solar Powered Security Lights

2.4.12
Supply and Install Solar street lights 6m height complete with LED lamps 100 watts, 2 water proof battery(10-12 hrs 
lighting per day) complete with concrete mounting base

Ls 4

SECTION 4:                                                                                                                                   Carried to
SOLAR POWER                                                                                                                        Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE    
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: GENERATOR POWER BACK-UP 

2.5.1 Supply, Deliver, Install, Test and Commission New 35 KVA Power Back up Generator No 1

2.5.2 Solar and Generator Power Intergration -Automatic Change over Panel Pcs 1

2.5.3 Solar DC MCB SL7-63 1000VDC 4P 31A Pcs 1

2.5.4 10mm2 4Core Underground Cable m 30

Fire Fighting Equipment

2.5.5

Supply, install, test and commission 5 Kg Class ABC Powder steel cylinder fire extinguisher, c/w pressure gauge 
wall mounting steel bracket, operating instructions and
accessories, fully charged.

No 3

SECTION 5:                                                                                                                                   Carried to
GENERATOR POWER BACK UP                                                                                              Main Summary

SEC DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 2: BOREHOLES, PUMPS AND POWER SUPPLY

NYATA KORONDILLE  BH3

SUMMARY

1 MOBILIZATION, SETTING UP, DEMOBILIZATION AND SHIFTING

2 REHABILITATION, INSTALLATION & TESTING OF BOREHOLE

3 DATA ACQUISITION AND MONITORING SYSTEM

4 SOLAR POWER 

5 GENERATOR POWER BACK-UP

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY
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BILL 2: BOOSTER STATION PUMP AND POWER SUPPLY

Item Description Qty Unit Rate (Kshs) Amount (Kshs)
A Supply &  install  9.2KW Surface Multistage centrifugal Pump and Motor, continuously rated and capable of 

pumping 5 m³/hr of water against a total head of 150m. The pump set to be duty and stand-by with 
automamic switch and controls

2 Set

B Supply and install a control panel to be mounted in the plant room.  The control panel shall be water tight 
with corrosion resistant from hinged lockable door metal enclosure and have Merlin Gerin switch-gear and 
Telemechanique control gear, Switch box / control unit: OTDCP16, Circuit Breaker, 40Amp; Switch box / 
control unit: OVR PV 40-1000 P,  Variable Speed Pump Controller CUE, and Sine-wave filter. It shall be 
complete with power surge protector, time delay switch, MCBs, isolators, ON/OFF LED indicator light and 
any other necessary controls for proper functioning of the borehole pump.

2 No.

C Earth rod Complete with earth lead 2 Set
D Junction box Complete fittings 2 Set
E Main switch fuse/MCCB 40 A 2 No.

Pump House

F
Provide all materials, construct and commission a 2mx2m internal dimensions pump house for housing the 
pump system, all as detailed in the drawings.

1 Ls

Sump - 50m3 Ground Masonry Tank

G
Construct a 50m³ ground-level masonry sump tank for the booster station, including all earthworks, concrete 
works, masonry walling, waterproof plastering, cover slab with access hatch, and all inlet, outlet, overflow, 
and scour pipework complete as per standard masonry tank drawings and specifications.

1 Ls

Item Description Qty Unit Rate (Kshs) Amount (Kshs)
Solar Power 

A

Supply, install, test and commission of an array of solar with the following specicifications:
550W solar panels, Monocrystalline Silicon PV a with 25 years warranty. The power output of the modules 
should generate enough power such that the power output at the connection point to the distribution board is 
not less than 30kW on a bright sunny day at midday taking into account the system losses. 

56 No.

B

Supply, installation and furnishing support structures with the following specifications: Galvanized 
75mm x 75mm  x 5mm Thick SHS beams (minimum) and 50mm x 50mm x 4mm angle sections, stainless 
steel bolts of appropriate size and anchored firmly to the ground on concrete fixtures so that the modules are 
about 3 m above the ground for the low height side and a maximum of 5m above the ground for the high 
height side in case of a 2m length solar panel or any other height on the high height side as long as the tilt 
angle is not more than 15oC from the horizontal. A layer of ballast aggregate of 16mm to be laid below the 
solar PV arrays. The angle of inclination and orientation of the modules to be determined by the site 
geographical coordinates for maximum optimization of the power output. 

      1  Ls 

C
Supply, install, test and commission a 30kW (minimum) Hybrid Solar Pumping Inverter RSI 3x380-440V 
IP66 complete with accessories. The inverter to be installed indoors or under the solar panels mounting with 
a small shed above and to have protection of at least IP54.

1  Set  

D Supply and install DC MCB SL7-63 1000VDC 4P 31A 1 Pcs

E
Supply, install, test and commission 3phase Energy Meter for measuring energy generated by the solar PV 
system complte with IP66 rated enclosure. 1 No 

F

Supply, install, test and commission 10mm2 4Core Underground Cable complete with all necessary 
accessories for connection of solar modules to inverter, to intelligent controller/manager and to agreed 
connection point at the station through an energy meter and generator. This to also include cabling from the 
diesel generator for integration with power from the solar plant.

100 Lm

H Supply and install Aerial lightning arrestors at 10m height, fixed to concrete foundations 1 Set 

I
Supply and install Earthing materials, including all inspection chambers, rods, tape bonding straps etc. as 
necessary for the earthing requirements with the borehole 1 Set 

J Supply, install, test and commission 3 phase Motor Protection Unit MP204 or equivalent 1 No
K Allow for supply, installation, testing and commissioning of Variable Speed Pump Controller CUE 1 Sum
L Allow for 12 months after sale service including training of operators and technicians. 1 Ls

Stand alone Solar Powered Security Lights

M
 Solar street lights 8m height complete with LED lamps 60 watts, 2 water proof battery(10-12 hrs lighting per 
day)

3 Ls

SUB TOTAL FOR BILL 2 CARRIED FORWARD TO PROJECT SUMMARY



BILL No. 3:                   
FENCING AND GATE



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 3 - FENCING AND GATE ALL BHs

SECTION 1: GATES AND GATE ENTRANCE

Excavations and Earthworks
Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

3.1.1
Excavate pits for column bases not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 6.48

3.1.2 Extra over for excavation in rock of all classes Cm 1.944

Disposal

3.1.3
Return, fill and ram selected excavated material around foundations, and 
balance spread on site

Cm 4.86

3.1.4 Load and cart away surplus excavated material away from site Cm 1.62

Concrete works

Plain concrete class 15: in

3.1.5 50 mm thick blinding under column bases Sm 4.32

Vibrated Reinforced Concrete class 20/20: as described in

3.1.6 Column bases Cm 1.296

Vibrated Reinforced Concrete class 25/20: as described in

3.1.7 Columns Cm 0.972

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

3.1.8 Assorted bars (D8 - D16) Kg 224

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

3.1.9 Vertical sides of column bases Sm 4.32

3.1.10 Vertical sides of columns Sm 12.96

Coping
Precast concrete class 20 (12mm aggregate) including formwork finishing 
fair face on all exposed surfaces, and bedding and jointing in cement and 
sand (1:3) mortar with drip groove:-

3.1.11 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

3.1.12 Pillar coping; overall size 400 x 400 x 150 mm, raised No 3

Finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

3.1.13 Concrete surfaces externally; finished smooth Sm 8.64

Gates

Supply, assemble and fix the following purpose made standard section 
steel gates obtained from an approved manufacturer, complete with heavy 
duty hinges, padlock hasps barrel bolts, primed with red oxide primer 
before delivery to site and building in lugs to masonry

3.1.14
Mild steel gate: overall size 4,000 x 2,400 mm high; spray-painted in 
enamel paint (m/s); all as per Engineer's design and details

No 1

3.1.15 Ditto: to Pedestrian  gate: overall size 1,300 x 2,400 mm high No 1

Painting and decoration

Prepare surfaces, skim and apply three coats of Silicone exterior paint as 
described on

3.1.16 Rendered concrete surfaces, externally Sm 8.64

Prepare and apply two finishing coats of super gloss enamel paint to:

3.1.17 General surfaces of metal gates (measured on both sides) Sm 25.44

SECTION 1:                                                                                                       Carried to
GATES AND GATE ENTRANCE                                                                   Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECION 2: CHAIN-LINK FENCING

3.2.1

3350 mm high concrete post and chain link fencing; comprising of  hot-dip 
galvanized 12G chain link wire of mesh size 50 x 50mm,  fixed to 4No. 
Rows of 12G high-tensile wires fixed to 3350mm long overall x 100 x 100 
mm precast concrete class 20 posts, spaced at 2500 mm centres, reinforced 
as necessary for handling and seven times holed for wires or fixing bolts; 
the top of post cranked for a length of 500 mm comprising 3No. Rows of 
12G high-tensile barbed wires; the bottom of post cast into and including 
400 mm dia. × 400 mm deep plain concrete class 15/20 base, including all 
necessary excavations, disposal and formwork; the fencing secured to 
ground with approved type metal peg hooks fixed to ground at 1000 mm 
centres to approval and satisfaction of the Engineer

Lm 154.7

3.2.2
Extra over for end posts with one raking strut; size 120 x 120 x 3350 mm 
Long

No 2

3.2.3
Extra over for corner posts with two raking struts; size 120 x 120 x 3350 
mm Long

No 8

3.2.4
Extra over for mid posts with two raking struts; size 120 x 120 x 3350 mm 
Long

No 10

SECTION 2:                                                                                                       Carried to
CHAIN-LINK FENCING                                                                               Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: STORMWATER DRAINS

Site Preparation and Earthworks - Involves clearing the site of all 
vegetation and debris, followed by earthworks to achieve the required 
grade. Soil compaction to meet 95% Proctor density standard.

3.3.1
Site Clearing and Vegetation Removal - Clearing vegetation and disposing 
of waste in accordance with environmental standards. Minimum clearing 
depth 300mm. Use chainsaws, skid steers, and trucks.

Sm 240

3.3.2
Channel Excavation - Excavation of channels for water diversion with a 
slope and depth as per design. Soil stabilization required where necessary.

Cm 112.5

SECTION 3:                                                                                                       Carried to
STORMWATER DRAINS                                                                              Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 3 - FENCING AND GATE ALL BHs

SUMMARY

1 GATES AND GATE ENTRANCE

2 CHAIN-LINK FENCING

3 STORMWATER DRAINS

TOTAL FOR BILL 3 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 4:                      
WATER KIOSKS



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

4.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart away spoil from 
site Sm 16.35

4.1.2 Excavate for column bases not exceeding1.50 metres deep, starting from reduced levels Cm 4.86

4.1.3 Excavate for Strip footing pits not exceeding 1.0 metres deep, starting from reduced levels Cm 3.12

4.1.4 Extra over for excavation in rock of all classes Cm 3.99

Disposal

4.1.5 Return, fill and ram selected excavated material around foundations. Cm 3.72

4.1.6 Load, wheel and deposit surplus excavated material away from site Cm 4.26

Hardcore or other approved filling, as described

4.1.7 300 mm thick handpacked h/core material in filling to make up levels, compacted in layers n.e. 150mm 
thick. Cm 4.91

4.1.8 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 16.35

Anti-termite treatment

4.1.9 Chemical anti-termite treatment executed complete by an approved specialist under a ten-year guarantee, to 
surfaces of hardcore Sm 16.35

Damp-proof Membrane

4.1.10 1000 gauge polythene or other equal and approved damp-proof membrane, laid over blinded hardcore 
(m/s) with 300mm side and end laps (measured net - allow for laps). Sm 16.35

Concrete works

Plain concrete class 15: in

4.1.11 50 mm thick blinding under Column bases Sm 3.24

4.1.12 Ditto: under Strip footings Sm 3.12

Vibrated Reinforced Concrete class 20/20: as described in

4.1.13 Column bases Cm 1.33

4.1.14 Columns Cm 0.19

Vibrated Reinforced Concrete class 20/20: as described in

4.1.15 100 mm thick floor Slab Cm 1.16

4.1.16 Ditto; to sloping ramp slabs Cm 0.69

4.1.17 Strip footings Cm 0.62

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.1.18 Assorted bars (D8 - D16) Kg 128.88

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and end laps 
(measured net - allow for laps);

4.1.19 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 12.26

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping off 
formwork; as described to:-

4.1.20 Vertical sides of column bases Sm 4.32

4.1.21 Vertical sides of columns Sm 3.84

4.1.22 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 14.66

4.1.23 Ditto: to edges of ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling bedded and 
jointed in cement and sand (1:4) mortar, reinforcement with and including 25mm wide x 20 gauge hoop 
iron at every alternate course:  as described to

4.1.24 200 mm thick foundation walling Sm 12.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on masonry or concrete 
surfaces:  as described to

4.1.25 Concrete surfaces externally; finished smooth Sm 8.40

Prepare surfaces and apply three coats of first quality Black Bituminous paint as supplied by "Crown 
Paints" or approved equivalent: as described on

4.1.26 Rendered surfaces, externally Sm 8.40

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs laid on and including 100mm thick bed of 
sand and pointed at the joints with cement/sand (1:3) mortar; as described to

4.1.27 Paving slabs, around building (one row); including all excavations and earthworks Sm 8.80

Carried to Collection

Collection Page

From Page 1

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 25/20: as described in

4.2.1 Beams Cm 0.59

4.2.2 Roof slab, 150 mm thick Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires and spacer 
blocks; cutting, bending and laying to Structural Engineer's approval: as described to:-

4.2.3 Assorted bars (D8 - D16) Kg 129

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after stripping of 
formwork; as described to:-

4.2.4 Vertical sides and soffites of beams Sm 5.88

4.2.5 Vertical sides of columns Sm 6.72

4.2.6 Horizontal soffits of suspended slabs Sm 8.19

4.2.7 Edge of suspended slabs over 75 mm but not exceeding 150 mm girth Sm 2.20

SECTION 2:                                                                       Carried to 
SUPERSTRUCTURE                                                        Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) mortar, reinforcement with 
and including 25mm wide x 20 gauge hoop iron at every alternate course: as described to

4.3.1 200 mm thick walling Sm 15.60

Hessian based bituminous felt 3-ply membrane damp proof course or other equal approved damp-proof 
course; laid on and including cement and sand (1:4) mortar; as described to

4.3.2 200 mm wide; levelled and bedded under wall Lm 14.66

Coping

Precast concrete class 20 (12mm aggregate) including formwork finishing fair face on all exposed 
surfaces, and bedding and jointing in cement and sand (1:3) mortar with drip groove:-

4.3.3 Size 200 x 75 mm coping; twice weathered and throated Lm 2.30

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed masonry or 
concrete surfaces: to

4.4.1 Concrete surfaces externally; finished smooth Sm 2.95

Key pointing to horizontal joints and flushing to vertical joints; in cement and sand (1:3) mortar: as 
described to

4.4.2 Masonry surfaces externally; finished smooth Sm 12.64

Steps and Ramp finishes

Cement and sand (1:3) screeds, backings, beds etc; coloured to approval: finished in smooth steel float

4.4.3 Treads to steps, 300 mm wide Lm 6

4.4.4 Risers to steps, 150 mm high Lm 6

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) exterior paint as 
described on

4.4.5 Rendered concrete surfaces, externally Sm 3.0

SECTION 4:                                                            Carried to 
EXTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 5: INTERNAL WALL FINISHES

Wall Finishes
15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of cement/lime/putty (1:6): 
steel trowelled:  as described to

4.5.1 Concrete surfaces, internally Sm 2.95

4.5.2 Masonry surfaces, internally Sm 12.64

4.5.3 Jambs and reveals: 100 - 200 mm girth Lm 10.40

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

4.5.4 25 mm thick screeds on floors to steel trowel finish Sm 7

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt emulsion paint: 
as described on

4.5.5 Plastered concrete surfaces, internally Sm 3

4.5.6 Plastered walls surfaces, internally Sm 13

4.5.7 Jambs and reveals: 100 - 200 mm girth Lm 10

Prepare surfaces, skim and apply one undercoat and two final coats of brilliant white plastic emulsion 
paint as: as described on

4.5.8 Plastered soffites of slabs, internally Sm 8

SECTION 5  :                                                       Carried to 
INTERNAL FINISHES                                        Main Summary
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 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 6: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel smooth welded together; one 
shop coat grey aluminium primer: building in lugs on jambs and plugging and screwing to head: 
complete with purpose made ironmongery: as described to

4.6.1 Door: Overall Size 900 x 2100 mm high, in single leaf; complete with purpose made heavy duty steel 
hinges, hasp locks, tower bolts, etc all as necessary; door completed to Architectural design and details No 1

4.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.6.3 General surfaces of metal doors (measured on both sides) Sm 4

SECTION 6                                                          Carried to 
DOORS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 7: WINDOWS

Steel Windows

The following to Water Kiosk:-

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s sheet panels 
welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin type hinges: including all 
necessary cutting, welding and grinding: ironmongery: hinges, fasteners and window stays: one coat 
aluminium grey primer before fixing: all to Engineer's schedule; as described to

4.7.1 Window overall size: 1000 x 1200 mm high: in two equal leaves; complete with advert pockets in 500 x 
600 mm perspex covers; details to Engineer's design and details No 1

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

4.7.2 General surfaces of metal windows (measured on both sides) Sm 3.12       

SECTION  7                                                         Carried to
WINDOWS                                                            Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 8: PLASTIC WATER TANK AND WATER KIOSK ATM

5,000 litres Elevated Plastic Tank 

4.8.1 Provide for the purchase, supply and installation of a 5m3 plastic tank & fix all the necessary fittings 
including inlets, outs, and taps as directed by the supervising Engineer No 1

4.8.2 Supply, Install and Commission a 25mm diameter water meter. No 1

4.8.3 25mm Gate valves No 7

Tank Roof

Sawn cypress first grade; pressure impregnated;  thoroughly seasoned and treated with anti-termite; and  
other jointing accessories to structural engineer's details;  timber to meet the following minimum strength 
criteria,  bending 5N/mm2, tension 3N/mm2 and compression 6N/mm2

4.8.4 50 x 50 x 3mm thick steel stanchion fixed to the reinforced concrete column to approval Lm 10

4.8.5 75 x 50 mm timber rafter fixed to the steel stanchions Lm 12

4.8.6 50 x 50 mm timber batten fixed to the rafter to approval Lm 9

4.8.7 MRM box profile sheets available in white and clear; 12,000mm length x 810mm width.  Sm 7

Water ATM

4.8.8
Supply, install, test, and commission smart card-operated water ATM system including cabinet, dispenser, 
solar power unit, piping, fittings, control unit, and user training, complete as per specifications. Ls 1

4.8.9 Provide all materials and install high level MDF shelves inside water kiosks, as shown on the drawings. Ls 1

SECTION  8                                                         Carried to
PLASTIC WATER TANK                                       Main Summary

ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 9: SOAK AWAY PIT 

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, mud and fallen 
material

4.9.1 Excavate for soak away pit, 1.5m diameter, 2.7m depth, in normal soil Cm 4.77

4.9.2 Extra over for excavation in rock material Cm 1.43

4.9.3 Return, fill and ram selected excavated material around to 0.3m depth Cm 0.53

4.9.4 Load, wheel and deposit surplus excavated material away from site Cm 4.24

Hardcore or other approved filling, as described

4.9.5 300 mm thick handpacked h/core material in filling to 2.4m height, compacted in layers n.e. 150mm thick. Cm 4.24

Plastic Sheet Lining
4.9.6 1000 gauge polythene or other equal and approved plastic sheet lining, laid over hardcore. Sm 1.77

Drain Pipe
4.9.7 Supply and install 150mm dia uPVC drain pipe, 5m length m 5.00

SECTION  9                                                         Carried to
SOAK AWAY PIT                                            Main Summary
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 RATE     
(KSHS) 
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(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SECTION 10: GULLEY TRAP

Excavations and Earthworks

4.10.1 Excavate for gulley trap, 0.6m x 0.6m x 0.5m depth, in normal soil Cm 0.22

4.10.2 Load, wheel and deposit surplus excavated material away from site Cm 0.22

Concrete 

4.10.3
Supply and place 50mm thick mass concrete blinding under base slab; class 15/20 for gulley trap (0.6m x 
0.6m)

Cm 0.02

4.10.4 Supply and place 100mm thick mass concrete base class 20/20 for gulley trap (0.6m x 0.6m) Cm 0.04

Blockwork

4.10.5 Supply and lay 150mm thick masonry blockwork walls in cement mortar joints, as approved (0.4m high) Sm 0.7

4.10.6 Plaster external and internal walls with 15mm thick cement:sand (1:4) render Sm 1.44

Fittings

4.10.7
Supply and install 50mm thick 400mm x 400mm precast concrete top cover slab for gully trap (reinforced 
with A142 mesh fabric)

No. 1

 SECTION 10:                                                                       Carried to 
GULLEY TRAP                                                        Main Summary

ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL NO. 4: WATER KIOSK TYPE 1

SUMMARY

4.1 Substructure (Provisional)

4.2 R.C. Superstructure

4.3 Walling

4.4 External Wall Finishes

4.5 Internal Finishes

4.6 Doors

4.7 Windows

4.8 Plastic Water Tank and Water Kiosk ATM

4.9 Soak Away Pit

4.10 Gulley Trap

TOTAL FOR 1No. WATER KIOSK Kes.
TOTAL FOR 8 No. WATER KIOSKS NO. 8 Kes.

TOTAL FOR BILL 4 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 5:             
OPERATOR'S BUILDING AND 

GUARD HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 5: OPERATOR'S BUILDING

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free 
from water, mud and fallen material

5.1.1
Oversite excavation 200 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site

Cm 6.54

5.1.2
Excavate for trench foundations not exceeding 1.50 metres deep, starting 
from reduced levels

Cm 20.52

5.1.3 Extra over for excavation in rock of all classes Cm 6.16

Disposal

5.1.4 Return, fill and ram selected excavated material around foundations. Cm 11.88

5.1.5 Load, wheel and deposit surplus excavated material away from site Cm 8.64

Hardcore or other approved filling, as described

5.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Cm 9.80

5.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 32.68

Anti - termite treatment

5.1.8
Chemical anti-termite treatment, executed complete by an approved 
specialist under a ten-year guarantee, to surfaces of hardcore 

Sm 32.68

Damp-proof membrane

5.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, 
laid over blinded hardcore (m/s) with 300mm side and end laps (measured 
net - allow for laps).

Sm 32.68

Carried to Collection
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ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

Concrete works

Plain concrete class 15: in

5.1.10 50 mm thick blinding under strip foundations Sm 16.20

Vibrated Reinforced Concrete class 20/20: as described in

5.1.11 Strip foootings Cm 3.24

5.1.12 150 mm Thick Surface beds Cm 4.90

5.1.13 Ditto; to sloping ramp slabs Sm 0.54

5.1.14
Extra over ramp slabs for formation of herringbone pattern; tamping to top 
surface of concrete slabs during casting

Sm 0.54

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

5.1.15 Assorted bars (D8 - D16) Kg 162.00

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 
300mm side and end laps (measured net - allow for laps);

5.1.16 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 36.28

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

5.1.17 Vertical sides of strip footings Sm 10.80

5.1.18 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 23.00

5.1.19 Ditto: but sloping, to ramps Lm 9.80

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course:  as described to

5.1.20 150 mm thick foundation walling Sm 36.00

Carried to Collection
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Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood 
floated: on masonry or concrete surfaces:  as described to

5.1.21 Concrete and masonry surfaces externally; finished smooth Sm 10.35

Prepare surfaces and apply three coats of first quality Black Bituminous 
paint: as described on

5.1.22 Rendered surfaces, externally Sm 10.35

Paving slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with 
cement/sand (1:3) mortar; as described to

5.1.23
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 13.80

Carried to Collection

Collection Page

From Page 1

From Page 2

From Page above

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

5.2.1 Beams Cm 1.01

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

5.2.2 Assorted bars (D8 - D16) Kg 0.51

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

5.2.3 Vertical sides and soffites of beams Sm 22.50

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

5.3.1 150 mm thick walling Sm 36.90

5.3.2 Ditto: to Gable walling Sm 23.26

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

5.3.3 150 mm wide; levelled and bedded under wall Lm 23.00

Internal Walling

Natural hard machine cut stone, bedded and jointed in cement and sand 
(1:4) mortar, reinforcement with and including 25mm wide x 20 gauge 
hoop iron at every alternate course: as described to

5.3.4 150 mm thick walling Sm 8.40

Hessian based bituminous felt 3-ply membrane damp proof course or 
other equal approved damp-proof course; laid on and including cement 
and sand (1:4) mortar; as described to

5.3.5 150 mm wide; levelled and bedded under wall Lm 4

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

5.4.1 Tie beam: 75 x50 m 18.80

5.4.2 King Post: 75x50 m 4.40

5.4.3 Struts: 75x50 m 10.40

5.4.4 Purlins: 50 x 50 m 97.99

5.4.5 Wall plate: 150x50mm m 16

5.4.6 Rafters: 75x50 m 25

Eaves Finishes

Fascia Board: in 2mm thick mild steel

5.4.7
Fascia/Barge boards 200x25 mm thick sawn cypress and planed to 
approval 

Lm 28.33

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets on and including 
light gauge steel battens (m.s) at 600mm centres: laid in accordance with 
the manufacturer's instructions; as described to

5.4.8
Roof covering not exceeding 15° from the horizontal: including all 
necessary fixtures

Sm 48.99

5.4.9 Ridge cap to match Lm 8.17

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.4.10 Metal surfaces: 200 - 300mm girth Lm 4.20

SECTION 4                                                             Carried to 
ROOFING                                                          Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: 
on exposed masonry or concrete surfaces: to

5.5.1 Concrete surfaces externally; finished smooth Sm 6.90

Key pointing to horizontal joints and flushing to vertical joints; in cement 
and sand (1:3) mortar: as described to

5.5.2 Masonry surfaces externally; finished smooth Sm 60.16

Steps and Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to 
receive terrazzo floor (m.s); including plastic dividing strips cast in 
screeds: as described to

5.5.3 Surfaces of ramps, sloping Sm 3.60

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard 
(with Silicone) exterior paint as described on

5.5.4 Rendered concrete surfaces, externally Sm 6.90

SECTION 5                                                         Carried to 
EXTERNAL FINISHES                                        Main Summary
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BILL No. 5: OPERATOR'S BUILDING
SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second 
coat of cement/lime/putty (1:6): steel trowelled:  as described to

5.6.1 Concrete surfaces, internally Sm 9.30

5.6.2 Masonry surfaces, internally Sm 76.96

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

5.6.3 32 mm Thick bed screed on floor to steel trowel finish level Sm 32.68

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of 
first quality matt emulsion paint as "Crown Paints" or approved 
equivalent: as described on

5.6.4 Plastered concrete surfaces, internally Sm 9.30

5.6.5 Plastered walls surfaces, internally Sm 76.96

SECTION 6                                                            Carried to 
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BILL No. 5: OPERATOR'S BUILDING

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild 
steel smooth welded together; one shop coat grey aluminium primer: 
building in lugs on jambs and plugging and screwing to head: complete 
with purpose made ironmongery: as described to

5.7.1 Overall size 1000 x 2100 mm high; details as per architectural drawings No 2

5.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 3

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.7.3 General surfaces of metal doors (measured on both sides) Sm 4.20

SECTION 7                                                         Carried to 
DOORS                                                                 Main Summary
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BILL No. 5: OPERATOR'S BUILDING

SECTION 8: WINDOWS

Window Sill

Precast concrete class 20 fair faced all exposed surfaces bedded and
jointed cement and sand (1:3) mortar

5.8.1
Size 175 x 75 mm thick window sill once rebated and throated; laid and 
jointed in cement and sand (1:3) mortar

Lm 6.40

Steel Casement Windows

Supply and fix the following purpose made heavy duty mild steel framed 
windows in m.s sheet panels welded in approved pattern to 25 x 25 x 2mm 
thick framing all round: pin type hinges: including all necessary cutting, 
welding and grinding: ironmongery hinges, fasteners and window stays: 
one coat aluminium grey primer before fixing: all to Engineer's schedule; 
as described to

5.8.2
Window overall size: 1500 x 1175 mm high: details to Architect's design 
and details

No 2

5.8.3
Window overall size: 2000 x 1175 mm high: details to Architect's design 
and details

No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

5.8.4 General surfaces of metal windows (measured on both sides) Sm 8

SECTION 8                                                            Carried to
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BILL No. 5: OPERATOR'S BUILDING

SECTION 9: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

5.9.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated 
switch points in concealed electrical system, distribution boards, consumer 
units and all related electrical works, cutting all chases and holes, notching 
and boxing timber etc. making good all finishes and leave clean to 
satisfaction of the Engineer; refer to all drawings provided

Item 1

Builder’s work in connection with plumbing and drainage
installations;

5.9.2

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing plumbing, drainage and fire-fighting installations: 
to include sanitary and fire-fighting fittings, wastes under floor slabs, 
supply pipes fixed on walls including cutting holes, chases and  making 
good all finishes and leave clean to satisfaction of the Engineer; refer to all 
drawings provided

Item 1

SECTION NO. 9                                                         Carried to
B.W.I.C WITH SERVICES                                     Main Summary

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL 5: OPERATOR'S BUILDING

SUMMARY

5.1 Substructure (Provisional)

5.2 R.C. Superstructure

5.3 Walling

5.4 Roofing

5.5 External Finishes

5.6 Internal Finishes

5.7 Doors

5.8 Windows

5.9 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. OPERATOR'S BUILDING Kes.
TOTAL FOR 1 No. OPERATOR'S BUILDING No. 1 Kes.

TOTAL FOR BILL 5 CARRIED FORWARD TO PROJECT SUMMARY
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PIT LATRINE



ITEM DESCRIPTION UNIT QTY
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(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES
SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from water, 
mud and fallen material

6.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load and cart 
away spoil from site

Sm 4.35

6.1.2
Excavate for Strip footing pits not exceeding 1.5 metres deep, starting from reduced 
levels.

Cm 9.23

6.1.3 Excavate for underground pit (size 1.5x 2.0 m), depth upto 6 m Cm 18.00

6.1.4 Extra over for excavation in rock of all classes Cm 8.17

Disposal

6.1.5 Return, fill and ram selected excavated material around foundations. Cm 18.61

6.1.6 Load, wheel and deposit surplus excavated material away from site Cm 16.78

Hardcore or other approved filling, as described

6.1.7
Imported inert h/core material in filling to make up levels, compacted in layers n.e. 150 
mm thick with a vibratory roller to the satisfaction and approval of the Structural Engineer 
(S.E)

Cm 1.30

6.1.8
300 mm thick handpacked h/core material in filling to make up levels, compacted in layers 
n.e. 150mm thick.

Sm 4.35

6.1.9 50 mm thick quarry dust or approved murram blinding layer to surfaces of hardcore m.s Sm 4.35

Anti-termite treatment

6.1.10
Chemical anti-termite treatment as Termidor 96 SC or aproved equivalent, executed 
complete by an approved specialist under a ten-year guarantee, to surfaces of hardcore

Sm 4.35

Damp-proof Membrane

6.1.11
1000 gauge polythene or other equal and approved damp-proof membrane, laid over 
blinded hardcore (m/s) with 300mm side and end laps (measured net - allow for laps).

Sm 4.35

Carried to Collection
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Concrete works

Vibrated Reinforced Concrete class 20/20: as described in

6.1.12 150 mm Thick floor Slab Cm 1.38

Vibrated Reinforced Concrete class 20/20: as described in

6.1.13 Strip footings Cm 1.23

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

6.1.14 Assorted bars (D8 - D16) Kg 74

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm side and 
end laps (measured net - allow for laps);

6.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 9.23

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping off formwork; as described to:-

6.1.16 Edges; over 75 mm but not exceeding 100 mm high, to slab Lm 10.25

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 N/mm²; walling 
bedded and jointed in cement and sand (1:4) mortar, reinforcement with and including 
25mm wide x 20 gauge hoop iron at every alternate course:  as described to

6.1.17 150 mm thick foundation walling Sm 15.38

6.1.18 150 mm thick walling for the pit Sm 8.40

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: on 
masonry or concrete surfaces:  as described to

6.1.19 Concrete surfaces externally; finished smooth Sm 15.38

Prepare surfaces and apply three coats of first quality Black Bituminous paint as 
described on

6.1.20 Rendered surfaces, externally Sm 15.38

Carried to Collection

Collection Page

From Page 1

From Page Above

SECTION 1                                                               Carried to 
SUBSTRUCTURES                                               Main Summary
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BILL NO. 6: PIT LATRINES
SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

6.2.1 Beams Cm 0.51

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all binding wires 
and spacer blocks; cutting, bending and laying to Structural Engineer's approval: as 
described to:-

6.2.2 Assorted bars (D8 - D16) Kg 31

Formwork

Sawn formwork: including erection and making good all exposed faces of concrete after 
stripping of formwork; as described to:-

6.2.3 Vertical sides and soffites of beams Sm 5.13

SECTION 2                                                              Carried to 
SUPERSTRUCTURE                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 3: WALLING

External Walling

Masonry Blocks: as described to

6.3.1 150 mm thick walling Sm 12.63

Hessian based bituminous felt 3-ply membrane damp proof course or other equal 
approved damp-proof course; laid on and including cement and sand (1:4) mortar; as 
described to

6.3.2 150 mm wide; levelled and bedded under wall Lm 10.25

SECTION 3                                                        Carried to 
WALLING                                                            Main Summary
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BILL NO. 6: PIT LATRINES

SECTION 4: EXTERNAL FINISHES

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on exposed 
masonry or concrete surfaces: to

6.4.1 Concrete surfaces externally; finished smooth Sm 3

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with Silicone) 
exterior paint as described on

6.4.2 Rendered concrete surfaces, externally Sm 3

SECTION 4                                                              Carried to 
EXTERNAL FINISHES                                        Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

SECTION 5: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

6.5.1 Concrete surfaces, internally Sm 5

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

6.5.2 25 mm thick screed on floor to finished level Sm 3

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first quality matt 
emulsion paint as described on

6.5.3 Plastered concrete surfaces, internally Sm 5

SECTION NO. 5                                                         Carried to 
INTERNAL FINISHES                                        Main Summary
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BILL NO. 6: PIT LATRINES
SECTION 6: DOORS

Wooden Doors

Supply, assemble and fix the following purpose made wooden doors: hardwood smoothly 
joined together; one shop coat of wood preservative primer; building in lugs on jambs 
and plugging and screwing to head; complete with purpose made ironmongery: as 
described to.

6.6.1
Wooden door: overall size 900 x1800 mm high, in single leaf; complete with hardwood 
frames, purpose made heavy duty steel hinges, hasp locks, tower bolts, etc all as necessary; 
door completed to Standard Drawings and details.

No 2

Ironmongery

Supply and fix the following ironmongery complete with matching screws: as described 
to

6.6.2 Rubber door stop; fixed to floor or wall in rawl bolt No 2

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint  to:

6.6.3 General surfaces of wooden doors (measured on both sides) Sm 6

SECTION 6                                                            Carried to 
DOORS                                                                 Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL NO. 6: PIT LATRINES

SECTION 7: WINDOWS

Steel Windows

Supply and fix the following purpose made heavy duty mild steel framed windows in m.s 
sheet panels welded in approved pattern to 25 x 25 x 2mm thick framing all round: pin 
type hinges: including all necessary cutting, welding and grinding: ironmongery: hinges, 
fasteners and window stays: one coat aluminium grey primer before fixing: all to 
Architect's schedule; as described to

6.7.1
Window overall size: 600 x 600 mm high: in single leaf; details to Standard drawings and 
details.

No 2

Painting & Decoration

Prepare and apply two finishing coats of super gloss finished paint to:

6.7.2 General surfaces of metal windows (measured on both sides) Sm 1

SECTION 7                                                                Carried to 
WINDOWS                                                                 Main Summary
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BILL NO. 6: PIT LATRINES

SECTION 8: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to approval.

6.8.1 Rafters: 150 x50 m 14.70

6.8.2 Purlins: 50 x 50 m 17.70

6.8.3 Wall plate: 150x50 m 10.25

Eaves Finishes

Fascia Board as described to:

6.8.4 Fascia/Barge boards 250x25 mm thick sawn cypress and planed to approval Lm 5.04

Roof covering

Gauge 28 IT5 Pre-painted box-profiled roofing sheets

6.8.5 Roof covering not exceeding 15° from the horizontal: including all necessary fixtures Sm 7.23

SECTION 8                                                             Carried to 
ROOFING                                                      Main Summary
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BILL NO. 6: PIT LATRINES

SEC SUMMARY

6.1 Substructure (Provisional)

6.2 R.C. Superstructure

6.3 Walling

6.4 External Wall Finishes

6.5 Internal Finishes

6.6 Doors

6.7 Windows

6.8 Roofing

TOTAL FOR 1No. PIT LATRINE Kes.

TOTAL FOR 3No. PIT LATRINES No. 3 Kes.

TOTAL FOR BILL 6 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 7:  WATER TROUGHS 

Section 1: Water Troughs for Camels and Cattle

Excavations

7.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

81.2

7.1.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 14.64

7.1.3 Return, fill and ram selected excavated material around foundations. Cm 9.76

Hardcore filling
7.1.4 Supply, fill and ram 300mm thick approved Hardcore Sm 81.2

Concrete Work
7.1.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 19.44

7.1.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.944

7.1.7 Timber shattering provided to sides of floor slab Lm 25.2

7.1.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 19.44

Walling for substructure

7.1.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

24.4

Walling for superstructure

7.1.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

21.96

Wall finishes
Cement and sand (1:3) render as described in:

7.1.11 12mm Thick with finish to masonry walling Sm 43.92

7.1.12 25mm thick floor finish Sm 19.44

40mm diameter  GI pipes and fittings for inlet pipeworks

7.1.13 GI PN10 pipe m 10

7.1.14 GI Barrel Nipples No 6

7.1.15 GI Sockets No 4

7.1.16 GI Unions No 3

7.1.17 GI Gate Valves No 2

7.1.18 GI Ball valve No 1

7.1.19 GI Elbows No 4

7.1.20 2m wide stone masonry riprap all round the water trough Sm 63.2

Subtotal for one (1) No Water Trough
Total for  (4) No water troughs No 4
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BILL No. 7:  WATER TROUGHS 

Section 2: Water Troughs for Sheep and Goats

Excavations

7.2.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; 
load and cart away spoil from site Sm

64.67

7.2.2 Excavate bulk for strip footing 0.00-1.5 meters Cm 11.22

7.2.3 Return, fill and ram selected excavated material around foundations. Cm 7.48

Hardcore filling
7.2.4 Supply, fill and ram 300mm thick approved Hardcore Sm 64.67

Concrete Work
7.2.5 Class 15/20 mass concrete blinding under floor slab and benching Sm 14.31

7.2.6 100mm thick reinforced concrete slab  class 20/20 to Bs 8110 Cm 1.431

7.2.7 Timber shattering provided to sides of floor slab Lm 19.5

7.2.8 A142 BRC mesh reinforcement inside floor slab and benching Sm 14.31

Walling for substructure

7.2.9
200 mm thick dressed natural stones for foundation walling in cement and 
sand mortar (1:3) Sm

18.7

Walling for superstructure

7.2.10
200 mm Thick  (building stones /rubble/interlocking soil blocks) walling in 
cement and sand mortar (1:3) Sm

10.005

Wall finishes
Cement and sand (1:3) render as described in:

7.2.11 12mm Thick with finish to masonry walling Sm 20.01

7.2.12 25mm thick floor finish Sm 14.31

40mm diameter  GI pipes and fittings for inlet pipeworks

7.2.13 GI PN10 pipe m 10

7.2.14 GI Barrel Nipples No 6

7.2.15 GI Sockets No 4

7.2.16 GI Unions No 3

7.2.17 GI Gate Valves No 2

7.2.18 GI Ball valve No 1

7.2.19 GI Elbows No 4

7.2.20 2m wide stone masonry riprap all round the water trough Sm 51.8

Subtotal for one (1) No Water Trough
Total for (1) No water troughs No 1
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SECTION 3: -REHABILITATION OF EXISTING WATER TROUGHS

General Items:

7.3.1 Site clearance and preparation, including removal of debris Sm 50

Structural Rehabilitation:

7.3.2 Hacking loose concrete/plaster from internal and external surfaces Sm 44

7.3.3 Applying new cement-sand plaster (1:3 mix) on internal and external surfaces Sm 44

7.3.4 Application of waterproofing treatment using approved sealants Sm 28

Pipeworks and Water Supply:

7.3.5 Replace outlet pipe to prevent water stagnation m 10

7.3.6 Installation of float valve to control water level No. 1

Finishing and Protection:

7.3.7 Reinforcing edges with concrete or stone pitching for durability Sm 24

Testing and Commissioning:

7.3.8 Leak testing and assessment after rehabilitation Sum 1

7.3.9 Cleaning, disinfection, and commissioning of the rehabilitated trough Sum 1

Subtotal for one (1 No) Water Trough
Total for (4) No water troughs No 4

TOTAL FOR BILL 7 CARRIED FORWARD TO PROJECT SUMMARY
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 8: PIPE WORK 
SECTION 1: RISING MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and 
disposal to the appropriate locations. The girth shall be measured 1m above the ground 
level. (provisional)

8.1.1 General clearance along pipeline route Lm 4,731
8.1.2 Removal of trees of girth 600 to 900mm No 3

Trench Excavation

8.1.3
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 4,731

8.1.4 Extra Over for excavation in rock of all types Cm 454

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.1.5 HDPE pipes OD25mm PN10 m 2,372
8.1.6 HDPE pipes OD32mm PN10 m 1,851
8.1.7 HDPE pipes OD40mm PN10 m 86
8.1.8 HDPE pipes OD50mm PN10 m 57
8.1.9 HDPE pipes OD63mm PN10 m 112
8.1.10 HDPE pipes OD90mm PN10 m 253

Gate Valves

8.1.11
DN 50mm gate valves.  Include all fittings for connection to HDPE or GI pipes as 
appropriate

No 2

Water Meters
8.1.12 Supply and install a DN 90mm dia master meter. Rate to include all jointing materials.  No.             2 

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.1.13 Gate valve and meter chambers, as per the detailed drawings No 2
8.1.14 Extra Over for excavation in rock of all types, for chambers Cm 0.52

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.1.15 Pipeline marker posts No 24
8.1.16 Gate valve marker posts No 2

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
Concrete stools and thrust blocks 

8.1.17 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, bends 
etc. Rate to include excavation and necessary formwork (provisional).

Cm 0.4

 Reinstatements 
8.1.18 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 

300mm (Provisional)
m 100

SECTION 1:                                                                                                          Carried to
RISING MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 2: GRAVITY MAIN

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and 
disposal to the appropriate locations. The girth shall be measured 1m above the ground 
level. (provisional)

8.2.1 General clearance along pipeline route Lm 9,174

Trench Excavation

8.2.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 9,174

8.2.3 Extra Over for excavation in rock of all types Cm 881

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.2.4 HDPE pipes OD75mm PN10 m 496
8.2.5 HDPE pipes OD110mm, PN10 m 150
8.2.6 HDPE pipes OD125mm PN10 m 52
8.2.7 HDPE pipes O140mm PN10 m 8,476

Air valves

8.2.8
Various dia. flanged single orifice air valves PN 10.  Include all the required pipework and 
fittings.

No 19

Wash outs
8.2.9 Various dia. GI washout valves. No 6

Valve Chambers
For valve chamber detail refer to the schedule of standard drawings

8.2.10 Air valve chambers, as per the detailed drawings No 19
8.2.11 Wash out chambers with outfall structure, as per drawings No 6
8.2.12 Extra Over for excavation in rock of all types, for chambers Cm 6.48

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.2.13 Air valve marker posts No 19
8.2.14 Washout marker posts No 6
8.2.15 Pipeline marker posts No 46

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
 Reinstatements 

8.2.16 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 
300mm (Provisional)

m 100

SECTION 2:                                                                                                          Carried to
GRAVITY MAIN                                                                                                    Main Summary
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

SECTION 3: DISTRIBUTION NETWORK

Refer to Construction Drawings
Site Clearance
Site clearance shall be deemed to include removal of trees and stumps where required, and 
disposal to the appropriate locations. The girth shall be measured 1m above the ground 
level. (provisional)

8.3.1 General clearance along pipeline route Lm 5,236

Trench Excavation

8.3.2
Excavation and backfilling of trench for pipelines; depth not exc. 1.2m. Trench width and 
minimum cover to the pipes is as indicated in the drawings and specifications.

Lm 5,236

8.3.3 Extra Over for excavation in rock of all types Cm 503

Pipework
Supply and transport to site store; transport from site store, lay and joint pipes in trench, 
use of selected soil from the excavated material for compaction in bed and surround to 
backfilling of trenches,  all as specified. The cost should include all the required fittings 
and joinery materials, anchorage and associated fittings.

HDPE Pipes
8.3.4 HDPE pipes OD25mm PN10 m 1,330
8.3.5 HDPE pipes OD40mm, PN10 m 1,263
8.3.6 HDPE pipes OD50mm PN10 m 1,990
8.3.7 HDPE pipes OD63mm PN10 m 653

Water Meters

8.3.8 Supply and install water meters for the existing I.Cs.  No.           40 

Other Pipework Ancillaries
Marker posts shall be made from reinforced precast concrete class 25/20, to detail. This 
item shall be deemed to include supply, fixing and painting as directed by the Engineer.

8.3.9 Pipeline marker posts No 26

PIPEWORK – SUPPORTS AND PROTECTION, ANCILLARIES TO LAYING 
AND EXCAVATION
Concrete stools and thrust blocks 

8.3.10 Provide and place mass concrete (class 15/20) for anchor blocks and stools in valves, bends 
etc. Rate to include excavation and necessary formwork (provisional).

Cm 4

Crossings
Rate to include all necessary materials, and fittings for anchoring pipes across rivers, 
laghas

8.3.11 River or lagha crossing, width 3 - 10m, pipe bore not exce. 300mm No 1

 Reinstatements 
8.3.12 Breaking up, temporary and permanent reinstatement of dirt roads, pipe bore not exce. 

300mm (Provisional)
m 100

SECTION 3:                                                                                                          Carried to
DISTRIBUTION NEWORK                                                                                Main Summary
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ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

BILL No. 8: PIPE WORK 

SUMMARY

1 RISING MAIN

2 GRAVITY MAIN

3 DISTRIBUTION NETWORK

TOTAL 

TOTAL FOR BILL 8 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 9:                 
ELEVATED STEEL TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 9: ELEVATED STEEL TANKS 
Earth works, concrete works and Tank construction to be done in line with EST 
drawing 
Excavations and Earthworks

Excavations including maintaining and supporting sides and keeping free from 
water, mud and fallen material

9.1.1 Oversite excavation 150 mm (average) depth to remove vegetable top soil; load 
and cart away spoil from site Sm 25

9.1.2 Excavate for Column pits not exceeding 1.50 metres deep, starting from reduced 
levels Cm 37.5

9.1.3 Extra over for excavation in rock of all classes Cm 11.25

9.1.4 Return, fill and ram selected excavated material around foundations. Cm 19.2

Tank Construction

9.1.5
Supply and place reinforced concrete Class C20/20 as foundation for tank tower. 
Rate to include for reinforcement bars for the foundation, and formwork as 
necessary

Cm 19.58

9.1.6
Allow for compliance to other foundation  requirements as recommended by the 
manufacturer

Sum 1

9.1.7

Supply all materials, tools and equipment and erect a 75m³ steel sectional tank of 
the Braithwaite type or equally approved standard include a tank tower of 15 
meters, ladder with ladder guard inside ladder, walkway with walkway guard, 
water level gauge and tank cover, provision of air vent, support rails, inlets and 
outlet for pipes etc., for complete installation

No. 1

Pipes and Specials
All pipes and specials shall comply with the requirements of BS 5950. Allow for 
gaskets, nuts, washers, bolts, cutting and threading on site

Provide, fix and test following : ( All screwed flanges listed separately)

Inlet
9.1.8 100mm G.I. flanged socket adaptor, all flanged No 1

9.1.9 100mm 65 G.I. 90º bend, all flanged No 4

9.1.10 100mm all flanged gate valve No. 1

9.1.11 100mm G.I flanged pipe m 18

9.1.12 DN 50mm float valve No. 1

Overflow
9.1.13 100mm G.I 90º flanged bend No. 4

9.1.14 100mm flanged equal tee No. 1

9.1.15 100mm flanged sluice Valve No. 1

9.1.16 100mm G.I flanged pipe m 5

Sub Total carried forward to next page
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ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

BILL No. 9: ELEVATED STEEL TANKS 

Outlet
9.1.17 100mm flanged G.I steel 90º duck foot bend No. 4

9.1.18 100mm flanged G.I steel, length 8500mm No. 1

9.1.19 100mm steel flanged spigot adaptor No. 1

9.1.20 G.I pipe diameter 100mm m 15

9.1.21 100mm diameter rose strainer or equivalent No. 1

9.1.22 100mm Gate valve No. 1

9.1.23 100mm Bulk water meter on the main outlet pipeline No. 1

9.1.24 Lockable water meter and gate valve chamber Ls 1

Wash out
9.1.25 80mm wash out valve No. 1

9.1.26 80mm GI pipe for wash m 5

9.1.27 80mm flanged G.I steel 90º bend No 1

9.1.28 80mmx80mm equal tee for joining to the overflow pipe No. 1

Painting

9.1.29
 Allow for the complete installation to be painted as recommended by the 
manufacturers or the engineer

Ls 1

Testing and Sterilizing
9.1.30 Test and sterilize tank including the necessary chemicals Ls 1

TOTAL FOR BILL 9 CARRIED FORWARD TO PROJECT SUMMARY

Bill 9: Elevated Steel Water Tank 62 of 76



BILL No. 10:                 
ELEVATED PLASTIC TANK



ITEM DESCRIPTION UNIT QTY  RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 10: INSTALLATION OF 10,000L UPVC TANK AND 
CONSTRUCTION OF A 3M ELEVATED STEEL PLATFORM

Storage

10.1.1 Supply plastic tank of capacity 10,000ltrs. Rate to include transport to site 
and overheads

No 1

Construction  Steel Tower Platform

10.1.2 Clear of all bushes and shrubs and remove debris from tank site Sm 25

10.1.3 Excavate for column bases not exceeding 1.50 metres deep, starting from 
reduced levels

Cm 8.64

10.1.4 Extra over for excavation in rock of all classes Cm 2.592

10.1.5 Fabricate, supply and install  at site a  metal tower,  2.5m x 2.5 , 3 m high 
from ground with a platform to receive the tank, walkway, rail guard to 
prevent the tank from falling and cat ladder. Rate to include transport of all 
materials to site, fabricating, erecting and overheads. Using 100mm X 
100mm x4mm RHS and 70mm x 70mm x 4mm RSA for the internal 
member  

Item 1

10.1.6 Concrete Class 20/20 to tank stand bases and columns Cm 3.852

10.1.7 Formwork to bases and sides of columns Sm 18.24

Piping works

10.1.8 Inlet pipe of PPR 50mm DN m 10

Fittings and Appurtenances 

10.1.9 2 inch GI Elbow  No 5

10.1.10 2 inch GI long nipple  No 2

10.1.11 2 inch GI back nuts  No 4

10.1.12 2 inch gate valve  No 1

10.1.13 2 inch GI sockets  No 5

10.1.14 2 inch float valve No 1

10.1.15 Other installation sundries including 5 thread tapes,tangent glue Item 1

10.1.16 Construction of a masonry lockable inspection chambers at the tank base 
1000mm by 1000mm by 1000mm

No 1

INSTALLATION OF 1No.TANK AND TOWER FRAME 
INSTALLATION OF 8No.TANK AND TOWER FRAME No. 8

TOTAL FOR ELEVATED PLASTIC TANKS

TOTAL FOR BILL 10 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 11:                 
GROUND MASONRY TANK



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 11:  GROUND MASONRY TANK
SECTION 1: -REHABILITATION OF EXISTING GROUND MASONRY TANK

General Items:

11.1.1 Site clearance and preparation Sum 1

Structural Rehabilitation:

11.1.2 Hacking damaged or loose plaster from internal and external surfaces Sm 102

11.1.3
Preparing surfaces and applying new cement-sand plaster (1:3 mix) on 
internal and external surface Sm 102

11.1.4
Application of waterproofing treatment on the internal surface using 
approved waterproofing compounds Sm 51

11.1.5 Repairing cracks using non-shrink grout Sm 51

Pipeworks and Fittings:

11.1.6 Supply and install new inlet pipe (GI) of 50mm diameter m 5

11.1.7 Supply and install new outlet pipe (GI) of 50mm diameter m 5

11.1.8 Repair and replace internal and external pipe connections Sum 1

Valves and Accessories:

11.1.9 Supply and install new gate valve of 50mm diameter No 1

11.1.10 Supply and install new non-return valve 50mm diameter No 1

11.1.11 Replacement of air release valve No 1

Roof Rehabilitation:

11.1.12 Repairing and sealing cracks on the roof slab Sm 20

11.1.13 Application of waterproofing membrane on the roof Sm 20

11.1.14 Replacement of tank access cover with lockable steel cover No 1

Test and Comissioning: 

11.1.15 Leak testing and structural integrity assessment after rehabilitation Sum L/s

11.1.16 Cleaning, disinfection, and commissioning of the rehabilitated tank Sum L/s

Rehabilitation of 1 No. Masonry Tank
Rehabilitation of 1 No. Masonry Tank 1

TOTAL FOR BILL 11 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 12:                     
WATER TREATMENT



ITEM DESCRIPTION UNIT QTY
 RATE     
(KSHS) 

 AMOUNT 
(KSHS) 

BILL No. 12: WATER TREATMENT

SECTION 1: CHLORINATION UNITS

Chlorination House

12.1.1
Provide all materials, fabricate and install a 2mx2m steel structure for housing the inline 
chlorine dosing system, all as detailed in the drawings. LS 1

Chlorination Equipment

12.1.2

Supply, install, and commission of a complete inline chlorination system, designed for a flow 
rate of up to 30 m³/hr, comprising a high-capacity Dosatron D8RE3000 proportional dosing 
pump (0.2–2% adjustable dosing), 100-litre GRP dosing tank with outlet and stand, suction 
hose kit with integrated filter and non-return valve, inline pressure regulator (5–6 bar), 2-inch 
non-return valve and Y-strainer, all necessary fittings and accessories, including installation, 
testing, and operator training.

LS 1

Total for Water Treeatment for 1No. Borehole 
Total for Water Treeatment for 3No. Borehole(Common Treat Unit for all the 3BHs) 1

TOTAL FOR BILL 12 CARRIED FORWARD TO PROJECT SUMMARY
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BILL No. 13:                     
GENERATOR HOUSE



ITEM DESCRIPTION UNIT QTY
RATE 

(KSHS)
 AMOUNT 

(KSHS) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 1: SUBSTRUCTURES (PROVISIONAL)

Excavations and Earthworks (Provisional)

Excavations including maintaining and supporting sides and keeping free from 
water, mud and fallen material

13.1.1
Oversite excavation 150 mm (average) depth to remove vegetable top soil; load 
and cart away spoil from site

Sm 23.76

13.1.2
Excavate for trench foundations for strip footings not exceeding 1.50 metres 
deep, starting from reduced levels

Cm 17.64

13.1.3 Extra over for excavation in rock of all classes Cm 5.29

Disposal

13.1.4 Return, fill and ram selected excavated material around foundations. Cm 10.19

13.1.5 Load, wheel and deposit surplus excavated material away from site Cm 7.45

Hardcore or other approved filling, as described

13.1.6
300 mm thick handpacked h/core material in filling to make up levels, 
compacted in layers n.e. 150mm thick.

Sm 23.76

13.1.7
50 mm thick quarry dust or approved murram blinding layer to surfaces of 
hardcore m.s

Sm 23.76

Anti - termite treatment

13.1.8
Chemical anti-termite treatment, executed complete by an approved specialist 
under a ten-year guarantee, to surfaces of hardcore 

Sm 23.76

Damp-proof membrane

13.1.9
1000 gauge polythene or other equal and approved damp-proof membrane, laid 
over blinded hardcore (m/s) with 300mm side and end laps (measured net - allow 
for laps).

Sm 23.76

Concrete works

Plain concrete class 15: in

13.1.10 50 mm thick blinding under strip foundations Sm 11.76

Vibrated Reinforced Concrete class 20/20: as described in

13.1.11 Strip foootings Cm 2.35

13.1.12 150 mm Thick Surface beds Cm 3.56

13.1.13 Ditto; to sloping ramp slabs at the door entrance Cm 0.32

Sub Total carried forward to next page



ITEM DESCRIPTION UNIT QTY
 RATE 
(KSHS) 

 AMOUNT 
(KSHS) 

Sub Total Brought Forward from previous Page

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.1.14 Assorted bars (D8 - D16) Kg 70.14

Steel mesh fabric reinforcement to BS 4483 and setting in concrete with 300mm 
side and end laps (measured net - allow for laps);

13.1.15 Fabric ref. A142 weighing 2.22 kg/sq.metre, in surface bed. Sm 23.76

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping off formwork; as described to:-

13.1.16 Vertical sides of strip footings Sm 39.20

13.1.17 Edges; over 75 mm but not exceeding 150 mm high, to slab Lm 19.60

13.1.18 Ditto: but sloping, to ramp Lm 4.00

Foundation walling

Natural hard chisel dressed quarry stone with  a crushing strength of 7.5 
N/mm²; walling bedded and jointed in cement and sand (1:4) mortar, 
reinforcement with and including 25mm wide x 20 gauge hoop iron at every 
alternate course:  as described to

13.1.19 200 mm thick foundation walling Sm 31.36

Plinth finishes

Render/backings: 15 mm thick coat of cement/sand (1:3) mortar: wood floated: 
on masonry or concrete surfaces:  as described to

13.1.20 Concrete and masonry surfaces externally; finished smooth Sm 8.82

Prepare surfaces and apply three coats of first quality Black Bituminous paint: 
as described on

13.1.21 Rendered surfaces, externally Sm 8.82

Paving Slabs

Size 600 x 600 x 50mm Thick precast concrete paving slabs; laid on and 
including 100mm thick bed of sand and pointed at the joints with cement/sand 
(1:3) mortar; as described to

13.1.22
Paving slabs, around building (one row); including all excavations and 
earthworks

Sm 11.76

SECTION 1:                                                         Carried to 
SUBSTRUCTURES                                               Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 2: SUPERSTRUCTURE

R.C Frame

Concrete

Vibrated reinforced concrete class 20/20: as described in

13.2.1 Beams Cm 1.76

Reinforcement (Provisional)

High yield steel ribbed reinforcement bars to K.S 573:2005; including all 
binding wires and spacer blocks; cutting, bending and laying to Structural 
Engineer's approval: as described to:-

13.2.2 Assorted bars (D8 - D16) Kg 112.36

Formwork

Sawn formwork: including erection and making good all exposed faces of 
concrete after stripping of formwork; as described to:-

13.2.3 Vertical sides and soffites of beams Sm 17.64

SECTION 2:                                                              Carried to 
R.C SUPERSTRUCTURE                                   Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 3: WALLING

External Walling

Natural hard machine cut stone, bedded and jointed in cement and sand (1:4) 
mortar, reinforcement with and including 25mm wide x 20 gauge hoop iron at 
every alternate course: as described to

13.3.1 200 mm thick walling Sm 22.26

13.3.2 Ditto: to Gable walling Sm 6.68

Hessian based bituminous felt 3-ply membrane damp proof course or other 
equal approved damp-proof course; laid on and including cement and sand 
(1:4) mortar; as described to

13.3.3 200 mm wide; levelled and bedded under wall Lm 19.60

Ventilation

13.3.4
Supply and install 300 x 200 x 200mm concrete louvre blocks and place in 1:3 
cement/sand as shall be directed.

Sm 15.54

SECTION 3:                                                            Carried to 
WALLING                                                            Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 4: ROOFING

Roof Structure (Provisional)

structural timber to be second grade sawn and planed celcured cypress to 
approval.

1.1640
13.4.1 Tie beam: 100 x50 m 22

13.4.2 King Post: 100x50 m 6.35

13.4.3 Struts: 75x50 m 19.10

13.4.4 Purlins: 50 x 50 m 46.40

13.4.5 Wall plate: 150x50mm m 47.52

13.4.6 Rafters: 100x50 m 30.60

Eaves Finishes

13.4.7 Fascia/Barge boards 200x25 mm thick sawn cypress and planed to approval Lm 23.82

Roof covering

Gauge 28 IT4 Pre-painted box-profiled roofing sheets on and including light 
gauge steel battens (m.s) at 600mm centres: laid in accordance with the 
manufacturer's instructions; as described to

13.4.8
Roof covering not exceeding 15° from the horizontal: including all necessary 
fixtures

Sm 35.43

13.4.9 Ridge cap to match Lm 5.80

SECTION 4                                                             Carried to 
ROOFING                                                                Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 5: EXTERNAL FINISHES

External wall finishes

Render/backings: 15 mm coat of cement/sand (1:3) mortar: wood floated: on 
exposed masonry or concrete surfaces: to

13.5.1 Concrete surfaces externally; finished smooth Sm 8.82

Key pointing to horizontal joints and flushing to vertical joints; in cement and 
sand (1:3) mortar: as described to

13.5.2 Masonry surfaces externally; finished smooth Sm 28.94

Ramp finishes

25 mm thick screeds: Cement and sand (1:3) mortar: wood-floated to receive 
terrazzo floor (m.s); including plastic dividing strips cast in screeds: as 
described to

13.5.3 Surfaces of ramps, sloping Sm 3.20

Painting and decorating

Prepare surfaces, skim and apply tthree coats of Permacote Ultra Guard (with 
Silicone) exterior paint as described on

13.5.4 Rendered concrete surfaces, externally Sm 8.82

SECTION 5                                                                         Carried to
EXTERNAL FINISHES                                                    Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 6: INTERNAL FINISHES

Wall Finishes

15 mm thick plaster: 9 mm first coat of cement/sand (1:6): 3mm second coat of 
cement/lime/putty (1:6): steel trowelled:  as described to

13.6.1 Concrete surfaces, internally Sm 8.82
13.6.2 Masonry surfaces, internally Sm 28.94

Floor Finishes

Cement and sand (1:3) mortar: to screeds, backings, beds etc: in

13.6.3 25 mm thick screeds on floor to finish level Sm 23.76

Painting and decoration

Prepare surfaces, skim and apply one undercoat and two final coats of first 
quality matt emulsion paint  as described on

13.6.4 Plastered concrete surfaces, internally Sm 8.82
13.6.5 Plastered walls surfaces, internally Sm 28.94

SECTION 6                                                                            Carried to
INTERNAL FINISHES                                                      Main Summary



ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SECTION 7: DOORS

Metal Doors

Supply, assemble and fix the following purpose made metal doors: mild steel 
smooth welded together; one shop coat grey aluminium primer: building in 
lugs on jambs and plugging and screwing to head: complete with purpose 
made ironmongery: as described to

13.7.1
Overall size 1600 x 2100 mm high; details as per standard drawings No  GW4R-
MDR-STD-05

No 1

13.7.2 Rubber door stop; fixed to floor or wall in rawl bolt No 1

Painting and decoration

Prepare and apply two finishing coats of super gloss finished paint to:

13.7.3 General surfaces of metal doors (measured on both sides) Sm 6.72

SECTION 7                                                                          Carried to 
DOORS                                                                           Main Summary

ITEM DESCRIPTION UNIT QTY
RATE 
(KSH)

 AMOUNT 
(KSH) 

SECTION 8: BUILDER'S WORK IN CONNECTION WITH 
SPECIALISTS SERVICES (ALL PROVISIONAL)

Builder’s work in connection with Electrical Installations;

13.8.1

Provide sum for cutting, making good and attendance in all trades on the 
subcontractor installing electrical and power points, including associated switch 
points in concealed electrical system, distribution boards, consumer units and all 
related electrical works, cutting all chases and holes, notching and boxing timber 
etc. making good all finishes and leave clean to satisfaction of the Engineer; refer 
to all drawings provided

Item 1

SECTION NO. 8                                                        Carried to
B.W.I.C WITH SERVICES                                     Main Summary



ITEM DESCRIPTION AMOUNT

BILL No. 13: CONSTRUCTION OF NEW GENERATOR HOUSE

SUMMARY

1 Substructure (Provisional)

2 R.C. Superstructure

3 Walling

4 Roofing

5 External Finishes

6 Internal Finishes

7 Doors

8 Builders' Work in Connection with Services (Provisional)

TOTAL FOR 1No. GENERATOR HOUSE

TOTAL FOR 1No. GENERATOR HOUSE 1

TOTAL FOR BILL 13 CARRIED FORWARD TO PROJECT SUMMARY


	COVER
	P&G
	Bill 1-P&G Items

